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� The Special Provisions for Federal-aid projects (with and without DBE goals) have been revised to incorporate 

changes made by new regulations governing the DBE Program (49 CFR Part 26). 
 
 Sections 2 and 5 incorporate the changes.  Bidders should read these sections to become familiar with them.  

Attention is directed to the following significant changes: 
 
 Section 2, "Disadvantaged Business Enterprise (DBE)" revises the counting of participation by DBE primes, and the 

counting of trucking performed by DBE firms.  The section also revises the information that must be submitted to the 
Department in order to receive credit for trucking. 

 
 Section 2, "Submission of DBE Information" revises the information required to be submitted to the Department to 

receive credit toward the DBE goal.  It also revises the criteria to demonstrate good faith efforts. 
 
 Section 5, "Subcontractor and DBE Records" revises the information required to be reported at the end of the 

project, and information related to trucking that must be submitted throughout the project. 
 
 Section 5, "DBE Certification Status" adds new reporting requirements related to DBE certification. 
 
 Section 5, "Subcontracting" describes the efforts that must be made in the event a DBE subcontractor is terminated 

or fails to complete its work for any reason. 
 
 Section 5, "Prompt Progress Payment to Subcontractors" requires prompt payment to all subcontractors. 
 
 Section 5, "Prompt Payment of Withheld Funds to Subcontractors" requires the prompt payment of retention to all 

subcontractors. 
 
� Payment Bonds 
 Attention is directed to Section 5 of the Special Provisions, regarding contract bonds.  The payment bond shall be in 

a sum not less than one hundred percent of the total amount payable by the terms of the contract. 
 
� Federal minimum wage rates for this project are no longer included in the "Proposal and Contract" book.  They will 

be available through the California Department of Transportation's Electronic Project Document Distribution 
Internet Web Site at http://hqidoc1.dot.ca.gov/.  See Notice to Contractors. 

 
� Attention is directed to Section 1, \"Specifications and Plans,\" of these special provisions for Amendments To July 

1999 Standard Specifications.  Amendments to the various sections of the Standard Specification have been 
consolidated into Section 1 and dated to reflect the most recent revision. 

 
 Attention is directed to Section 5 "Payments," of these special provisions regarding payment for the contract item 

plant establishment. 
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STANDARD PLANS LIST 
 
The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below.  The Revised 

Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the 
project plans. 

 
A10A Abbreviations 
A10B Symbols 
A20A Pavement Markers and Traffic Lines, Typical Details 
A62A Excavation and Backfill - Miscellaneous Details 
A62B Limits of Payment for Excavation and Backfill - Bridge Surcharge and Wall 
A85 Chain Link Fence 
H1 Planting and Irrigation - Abbreviations 
H2 Planting and Irrigation - Symbols 
H3 Planting and Irrigation Details 
H4 Planting and Irrigation Details 
H5 Planting and Irrigation Details 
H6 Planting and Irrigation Details 
H7 Planting and Irrigation Details 
H8 Planting and Irrigation Details 
T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 
T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 
RSP T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 
T3 Temporary Railing (Type K) 
T5 Temporary Terminal Section (Type K) 
T10 Traffic Control System for Lane Closure On Freeways and Expressways 
T14 Traffic Control System for Ramp Closure 
B0-1 Bridge Details 
RSP B3-1 Retaining Wall Type 1 - H=1200 Through 9100 mm 
RSP B3-8 Retaining Wall Details No. 1 
B3-9 Retaining Wall Details No. 2 
B11-47 Cable Railing 
ES-1A Signal, Lighting and Electrical Systems - Symbols and Abbreviations 
ES-1B Signal, Lighting and Electrical Systems - Symbols and Abbreviations 
ES-8 Signal, Lighting and Electrical Systems - Pull Box Details 
ES-13A Signal, Lighting and Electrical Systems - Splicing Details 
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Federal Project with DBE Goals  (12-01-99) 

DEPARTMENT OF TRANSPORTATION 

_________________________ 

 

NOTICE TO CONTRACTORS 
_________________________ 

 

CONTRACT NO. 11-070804 

11-SD-15-R10.5/R16.3 

 
Sealed proposals for the work shown on the plans entitled: 
 
STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR HIGHWAY 

PLANTING ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO FROM 0.5 KM 
SOUTH OF FRIARS ROAD OVERCROSSING TO 0.2 KM NORTH OF CLAIREMONT 

MESA BOULEVARD OVERCROSSING 
 

will be received at the Department of Transportation, 3347 Michelson Drive, Suite 100, Irvine, CA  92612-1692, until 
2 o'clock p.m. on November 14, 2002, at which time they will be publicly opened and read in Room C - 1116 at the same 
address. 

Proposal forms for this work are included in a separate book entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR 
HIGHWAY PLANTING ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO FROM 

0.5 KM SOUTH OF FRIARS ROAD OVERCROSSING TO 0.2 KM NORTH OF CLAIREMONT 
MESA BOULEVARD OVERCROSSING 

 
General work description:  Highway Planting to be Performed and Irrigation System to be Installed. 
 
This project has a goal of 18 percent disadvantaged business enterprise (DBE) participation. 
No prebid meeting is scheduled for this project. 
 

THIS PROJECT IS SUBJECT TO THE "BUY AMERICA" PROVISIONS OF THE SURFACE 
TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL SURFACE 

TRANSPORTATION EFFICIENCY ACT OF 1991. 
 
Bids are required for the entire work described herein. 
At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the following Class C 

licenses:  C-27. 
This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code, 

Section 12990. 
The Caltrans District 11 Office is located at 2829 Juan Street, San Diego, CA  92110.  The mailing address is P.O. Box 

85406, San Diego, CA  92186-5406, E-mail address of the Duty Senior is: Duty_Senior_Const_District11@dot.ca.gov, or by 
fax at (619) 688-6988.  The District 11 Duty Senior telephone number is (619) 688-6635. 

The Website address for posting of questions and responses is:  www.dot.ca.gov/dist11/construc/ 
Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of 

Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento, 
California  95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490.  Use FAX orders to expedite orders for project 
plans, special provisions and proposal forms.  FAX orders must include credit card charge number, card expiration date and 
authorizing signature.  Project plans, special provisions, and proposal forms may be seen at the above Department of 
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which 
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the work is situated.  Standard Specifications and Standard Plans are available through the State of California, Department of 
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA  95815, Telephone No. (916) 445-3520. 

Cross sections for this project are not available. 
The successful bidder shall furnish a payment bond and a performance bond. 
The Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered 

into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in 
response to this invitation. 

The U.S. Department of Transportation (DOT) provides a toll-free "hotline" service to report bid rigging activities.  Bid 
rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, Telephone No. 
1-800-424-9071.  Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use 
the "hotline" to report these activities.  The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All information will 
be treated confidentially and caller anonymity will be respected. 

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the 
work is to be done have been determined by the Director of the California Department of Industrial Relations.  These wages 
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of 
the District Director of Transportation for the district in which the work is situated, and available from the California 
Department of Industrial Relations’ internet web site at: http://www.dir.ca.gov.  The Federal minimum wage rates for this 
project as predetermined by the United States Secretary of Labor are available through the California Department of 
Transportation's Electronic Project Document Distribution Site on the internet at http://hqidoc1.dot.ca.gov/.  Addenda to 
modify the Federal minimum wage rates, if necessary, will be issued to holders of "Proposal and Contract" books.  Future 
effective general prevailing wage rates which have been predetermined and are on file with the California Department of 
Industrial Relations are referenced but not printed in the general prevailing wage rates. 

If there is a difference between the minimum wage rates predetermined by the United States Secretary of Labor and the 
general prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar 
classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage rate.  The Department will 
not accept lower State wage rates not specifically included in the Federal minimum wage determinations.  This includes 
"helper" (or other classifications based on hours of experience) or any other classification not appearing in the Federal wage 
determinations.  Where Federal wage determinations do not contain the State wage rate determination otherwise available for 
use by the Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal minimum 
wage rate which most closely approximates the duties of the employees in question. 

  
  
  

 DEPARTMENT OF TRANSPORTATION 
  
  
  
 Deputy Director Transportation Engineering 
  
Dated  October 15, 2002 
 
LSB 
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COPY OF ENGINEER'S ESTIMATE 

(NOT TO BE USED FOR BIDDING PURPOSES) 

11-070804 
 

 Item Item Code Item Unit of Measure Estimated Quantity 

1 074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN 

LS LUMP SUM 

2 074020 WATER POLLUTION CONTROL  LS LUMP SUM 

3 030015 TEMPORARY CONCRETE WASHOUT  EA 4 

4 074028 TEMPORARY FIBER ROLL  M 10 300 

5 030016 TEMPORARY GRAVEL BAG  EA 350 

6 030017 TEMPORARY CONSTRUCTION ENTRANCE 
(PLATES)  

EA 4 

7 
(S) 

120090 CONSTRUCTION AREA SIGNS  LS LUMP SUM 

8 
(S) 

120100 TRAFFIC CONTROL SYSTEM  LS LUMP SUM 

9 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE SIGN  EA 2 

10 151540 RECONSTRUCT CHAIN LINK FENCE  M 2210 

11 030018 PLANT REMOVAL  M2 91 450 

12 160120 REMOVE TREE  EA 120 

13 
(F) 

192037 STRUCTURE EXCAVATION (RETAINING WALL)  M3 51 

14 
(F) 

192502 SAND BEDDING  M3 520 

15 
(F) 

193013 STRUCTURE BACKFILL (RETAINING WALL)  M3 31 

16 200002 ROADSIDE CLEARING  LS LUMP SUM 

17 202003 IRON SULFATE  KG 3100 

18 202011 MULCH  M3 670 

19 202031 COMMERCIAL FERTILIZER (SLOW RELEASE)  KG 2800 

20 030019 COMMERCIAL FERTILIZER (PACKET)  EA 10 440 
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Item Item Code Item Unit of Measure Estimated Quantity 

21 
(S) 

203003 STRAW (EROSION CONTROL)  TONN 2 

22 
(S) 

203014 FIBER (EROSION CONTROL)  KG 1300 

23 
(S) 

203024 COMPOST (EROSION CONTROL)  KG 1400 

24 
(S) 

203045 PURE LIVE SEED (EROSION CONTROL)  KG 24 

25 
(S) 

203056 COMMERCIAL FERTILIZER (EROSION CONTROL)   KG 22 

26 
(S) 

203061 STABILIZING EMULSION (EROSION CONTROL)    KG 130 

27 204006 PLANT (GROUP F)  EA 328 500 

28 
(F) 

204008 PLANT (GROUP H)  EA 811 053 

29 204035 PLANT (GROUP A)  EA 2650 

30 204038 PLANT (GROUP U)  EA 320 

31 204098 MAINTAIN EXISTING PLANTS  LS LUMP SUM 

32 204099 PLANT ESTABLISHMENT WORK  LS LUMP SUM 

33 030020 REPLACE VALVE BOX COVER  EA 54 

34 206560 CONTROL AND NEUTRAL CONDUCTORS  LS LUMP SUM 

35 206611 25 MM ELECTRIC REMOTE CONTROL VALVE  EA 87 

36 206613 40 MM ELECTRIC REMOTE CONTROL VALVE  EA 140 

37 206614 50 MM ELECTRIC REMOTE CONTROL VALVE  EA 1 

38 030021 50 MM REMOTE CONTROL VALVE (MASTER) 
WITH FLOW METER 

EA 4 

39 030022 HAND HELD REMOTE CONTROL  EA 1 

40 030023 28 CHANNEL IRRIGATION CLUSTER CONTROL 
UNIT 

EA 1 



Contract No.  11-070804 
5 

 
Item Item Code Item Unit of Measure Estimated Quantity 

41 030024 40 STATION SATELLITE IRRIGATION 
CONTROLLER 

EA 4 

42 030025 32 STATION SATELLITE IRRIGATION 
CONTROLLER 

EA 1 

43 030026 24 STATION SATELLITE IRRIGATION 
CONTROLLER 

EA 4 

44 208023 75 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 10 

45 
(F) 

208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 14 179 

46 
(F) 

208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 1745 

47 
(F) 

208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 1151 

48 
(F) 

208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3454 

49 
(F) 

208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 2887 

50 
(F) 

208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 6977 

51 
(S-F) 

208256 100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 2402 

52 
(S-F) 

208294 150 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 1192 

53 030027 REMOVE WATER METER  EA 4 

54 030028 IRRIGATION EQUIPMENT ASSEMBLY ENCLOSURE  EA 7 

55 208465 SPRINKLER (TYPE A-5)  EA 190 

56 208466 SPRINKLER (TYPE A-6)  EA 240 

57 208467 SPRINKLER (TYPE A-7)  EA 310 

58 208468 SPRINKLER (TYPE A-8)  EA 180 

59 030029 SPRINKLER (TYPE A-11)  EA 41 

60 030030 SPRINKLER (TYPE A-12)  EA 42 
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Item Item Code Item Unit of Measure Estimated Quantity 

61 208471 SPRINKLER (TYPE B-1)  EA 140 

62 208472 SPRINKLER (TYPE B-2)  EA 170 

63 208482 SPRINKLER (TYPE C-2)  EA 370 

64 208490 40 MM GATE VALVE  EA 26 

65 208491 50 MM GATE VALVE  EA 63 

66 208492 65 MM GATE VALVE  EA 7 

67 208493 75 MM GATE VALVE  EA 26 

68 208494 100 MM GATE VALVE  EA 9 

69 208495 150 MM GATE VALVE  EA 6 

70 030031 100 MM PRESSURE REDUCING VALVE ASSEMBLY  EA 2 

71 030032 150 MM PRESSURE REDUCING VALVE ASSEMBLY  EA 1 

72 030033 25 MM COMBINATION AIR AND VACUUM 
RELEASE VALVE 

EA 11 

73 
(S) 

030034 200 MM CONDUIT (DIRECTIONAL BORE)  M 145 

74 
(S) 

030035 250 MM CONDUIT (DIRECTIONAL BORE)  M 45 

75 209200 RECLAIMED WATER WARNING SIGN  LS LUMP SUM 

76 
(S) 

030036 STONE VENEER  M2 29 

77 
(S-F) 

510133 CLASS 2 CONCRETE (RETAINING WALL)  M3 23 

78 
(S) 

511047 ANTI-GRAFFITI COATING  M2 29 

79 
(S-F) 

520103 BAR REINFORCING STEEL (RETAINING WALL)    KG 770 

80 
(S-F) 

731517 MINOR CONCRETE (GUTTER)  M3 2.6 
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Item Item Code Item Unit of Measure Estimated Quantity 

81 
(S) 

731530 MINOR CONCRETE (TEXTURED PAVING)  M2 2850 

82 
(S) 

802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 

83 
(S) 

030037 IRRIGATION CONTROLLER ENCLOSURE CABINET  
(TYPE A) 

EA 2 

84 
(S) 

030038 IRRIGATION CONTROLLER ENCLOSURE CABINET  
(TYPE B) 

EA 4 

85 
(S) 

860797 ELECTRIC SERVICE (IRRIGATION)  LS LUMP SUM 

86 999990 MOBILIZATION  LS LUMP SUM 
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STATE OF CALIFORNIA 

DEPARTMENT OF TRANSPORTATION 

_____________________________ 

 
SPECIAL PROVISIONS  

 
Annexed to Contract No. 11-070804 

 
SECTION 1.  SPECIFICATIONS AND PLANS 

 
The work embraced herein shall conform to the provisions in the Standard Specifications dated July 1999, and the 

Standard Plans dated July 1999, of the Department of Transportation insofar as the same may apply, and these special 
provisions. 

In case of conflict between the Standard Specifications and these special provisions, the special provisions shall take 
precedence over and shall be used in lieu of the conflicting portions. 

 
 

AMENDMENTS TO JULY 1999 STANDARD 
SPECIFICATIONS 

 
UPDATED JUNE 13, 2002 

 
Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the 

Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard 
Specifications and Special Provisions," of the Standard Specifications.  Whenever either the term "Standard Specifications is 
amended" or the term "Standard Specifications are amended" is used in the special provisions, the text or table following the 
term shall be considered an amendment to the Standard Specifications.  In case of conflict between such amendments and the 
Standard Specifications, the amendments shall take precedence over and be used in lieu of the conflicting portions. 

 
SECTION 2: PROPOSAL REQUIREMENTS AND CONDITIONS 

 
Issue Date:  June 6, 2002 
 
Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard Specifications is 

amended to read: 
 

2-1.03 Examination of Plans, Specifications, Contract, and Site of Work 
• The bidder shall examine carefully the site of the work contemplated, the plans and specifications, and the proposal 

and contract forms therefor.  The submission of a bid shall be conclusive evidence that the bidder has investigated and is 
satisfied as to the general and local conditions to be encountered, as to the character, quality and scope of work to be 
performed, the quantities of materials to be furnished and as to the requirements of the proposal, plans, specifications and the 
contract. 

• The submission of a bid shall also be conclusive evidence that the bidder is satisfied that the character, quality and 
quantity of surface and subsurface materials or obstacles to be encountered insofar as this information was reasonably 
ascertainable from an inspection of the site and the records of exploratory work done by the Department as shown in the bid 
documents, as well as from the plans and specifications made a part of the contract. 

• Where the Department has made investigations of site conditions including subsurface conditions in areas where 
work is to be performed under the contract, or in other areas, some of which may constitute possible local material sources, 
bidders or contractors may, upon written request, inspect the records of the Department as to those investigations subject to 
and upon the conditions hereinafter set forth. 
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• Where there has been prior construction by the Department or other public agencies within the project limits, records 
of the prior construction that are currently in the possession of the Department and which have been used by, or are known to, 
the designers and administrators of the project will be made available for inspection by bidders or contractors, upon written 
request, subject to the conditions hereinafter set forth.  The records may include, but are not limited to, as-built drawings, 
design calculations, foundation and site studies, project reports and other data assembled in connection with the investigation, 
design, construction and maintenance of the prior projects. 

• Inspection of the records of investigations and project records may be made at the office of the district in which the 
work is situated, or in the case of records of investigations related to structure work, at the Transportation Laboratory in 
Sacramento, California. 

• When a log of test borings or other record of geotechnical data obtained by the Department's investigation of surface 
and subsurface conditions is included with the contract plans, it is furnished for the bidders' or Contractor's information and 
its use shall be subject to the conditions and limitations set forth in this Section 2-1.03. 

• In some instances, information considered by the Department to be of possible interest to bidders or contractors has 
been compiled as "Materials Information."  The use of the "Materials Information" shall be subject to the conditions and 
limitations set forth in this Section 2-1.03 and Section 6-2, "Local Materials." 

• When cross sections are not included with the plans, but are available, bidders or contractors may inspect the cross 
sections and obtain copies for their use, at their expense. 

• When cross sections are included with the contract plans, it is expressly understood and agreed that the cross sections 
do not constitute part of the contract, do not necessarily represent actual site conditions or show location, character, 
dimensions and details of work to be performed, and are included in the plans only for the convenience of bidders and their 
use is subject to the conditions and limitations set forth in this Section 2-1.03. 

• When contour maps were used in the design of the project, the bidders may inspect those maps, and if available, they 
may obtain copies for their use. 

• The availability or use of information described in this Section 2-1.03 is not to be construed in any way as a waiver 
of the provisions of the first paragraph in this Section 2-1.03 and bidders and contractors are cautioned to make independent 
investigations and examinations as they deem necessary to be satisfied as to conditions to be encountered in the performance 
of the work and, with respect to possible local material sources, the quality and quantity of material available from the 
property and the type and extent of processing that may be required in order to produce material conforming to the 
requirements of the specifications. 

• The Department assumes no responsibility for conclusions or interpretations made by a bidder or contractor based on 
the information or data made available by the Department.  The Department does not assume responsibility for representation 
made by its officers or agents before the execution of the contract concerning surface or subsurface conditions, unless that 
representation is expressly stated in the contract. 

• No conclusions or interpretations made by a bidder or contractor from the information and data made available by 
the Department will relieve a bidder or contractor from properly fulfilling the terms of the contract. 

 
SECTION 5: CONTROL OF WORK 

 
Issue Date: December 31, 2001 
 
Section 5-1.02A, "Trench Excavation Safety Plans," of the Standard Specifications is amended to read: 
 

5-1.02A   Excavation Safety Plans 
• The Construction Safety Orders of the Division of Occupational Safety and Health shall apply to all excavations.  

For all excavations 1.5 m or more in depth, the Contractor shall submit to the Engineer a detailed plan showing the design and 
details of the protective systems to be provided for worker protection from the hazard of caving ground during excavation.  
The detailed plan shall include any tabulated data and any design calculations used in the preparation of the plan.  Excavation 
shall not begin until the detailed plan has been reviewed and approved by the Engineer. 

• Detailed plans of protective systems for which the Construction Safety Orders require design by a registered 
professional engineer shall be prepared and signed by an engineer who is registered as a Civil Engineer in the State of 
California, and shall include the soil classification, soil properties, soil design calculations that demonstrate adequate stability 
of the protective system, and any other design calculations used in the preparation of the plan. 

• No plan shall allow the use of a protective system less effective than that required by the Construction Safety Orders. 
•  If the detailed plan includes designs of protective systems developed only from the allowable configurations and 

slopes, or Appendices, contained in the Construction Safety Orders, the plan shall be submitted at least 5 days before the 
Contractor intends to begin excavation.  If the detailed plan includes designs of protective systems developed from tabulated 
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data, or designs for which design by a registered professional engineer is required, the plan shall be submitted at least 3 weeks 
before the Contractor intends to begin excavation. 

• Attention is directed to Section 7-1.01E, "Trench Safety." 
 

SECTION 19: EARTHWORK 
 
Issue Date: December 31, 2001 
 
The third paragraph of Section 19-1.02, "Preservation of Property," of the Standard Specifications is amended to read: 
 
• In addition to the provisions in Sections 5-1.02, "Plans and Working Drawings," and 5-1.02A, "Excavation Safety 

Plans," detailed plans of the protective systems for excavations on or affecting railroad property will be reviewed for 
adequacy of protection provided for railroad facilities, property, and traffic.  These plans shall be submitted at least 9 weeks 
before the Contractor intends to begin excavation requiring the protective systems.  Approval by the Engineer of the detailed 
plans for the protective systems will be contingent upon the plans being satisfactory to the railroad company involved. 

 
SECTION 42: GROOVE AND GRIND PAVEMENT 

 
Issue Date: December 31, 2001 
 
The last sentence of the first subparagraph of the third paragraph in Section 42-2.02, "Construction," of the Standard 

Specifications is amended to read: 
 
 After grinding has been completed, the pavement shall conform to the straightedge and profile requirements 

specified in Section 40-1.10, "Final Finishing." 
 

SECTION 49: PILING 
 
Issue Date: December 31, 2001 
 
Section 49-1.05, "Driving Equipment," of the Standard Specifications is amended by adding the following paragraph 

after the seventh paragraph: 
 
• The use of followers or underwater hammers for driving piles will be permitted if authorized in writing by the 

Engineer.  When a follower or underwater hammer is used, its efficiency shall be verified by furnishing the first pile in each 
bent or footing sufficiently long and driving the pile without the use of a follower or underwater hammer. 

 
The first and second paragraphs in Section 49-4.01, "Description," of the Standard Specifications are amended to read: 
 
• Cast-in-place concrete piles shall consist of one of the following: 
 

A. Steel shells driven permanently to the required bearing value and penetration and filled with concrete. 
B. Steel casings installed permanently to the required penetration and filled with concrete. 
C. Drilled holes filled with concrete. 
D. Rock sockets filled with concrete. 
 

• The drilling of holes shall conform to the provisions in these specifications.  Concrete filling for cast-in-place 
concrete piles is designated by compressive strength and shall have a minimum 28-day compressive strength of 25 MPa.  At 
the option of the Contractor, the combined aggregate grading for the concrete shall be either the 25-mm maximum grading, 
the 12.5-mm maximum grading, or the 9.5-mm maximum grading.  Concrete shall conform to the provisions in Section 90, 
"Portland Cement Concrete," and Section 51, "Concrete Structures."  Reinforcement shall conform to the provisions in 
Section 52, "Reinforcement." 

 
The fourth paragraph in Section 49-4.03, "Drilled Holes," of the Standard Specifications is amended to read: 
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• After placing reinforcement and prior to placing concrete in the drilled hole, if caving occurs or deteriorated 
foundation material accumulates on the bottom of the hole, the bottom of the drilled hole shall be cleaned.  The Contractor 
shall verify that the bottom of the drilled hole is clean. 

 
The third paragraph in Section 49-6.02, "Payment," of the Standard Specifications is amended to read: 
 
• The contract price paid per meter for cast-in-drilled-hole concrete piling shall include full compensation for 

furnishing all labor, materials, tools, equipment, and incidentals, and for doing all work involved in drilling holes, disposing 
of material resulting from drilling holes, temporarily casing holes and removing water when necessary, furnishing and placing 
concrete and reinforcement, and constructing reinforced concrete extensions, complete in place, to the required penetration, as 
shown on the plans, as specified in these specifications and in the special provisions, and as directed by the Engineer. 

 
SECTION 50: PRESTRESSING CONCRETE 

 
Issue Date: December 31, 2001 
 
Section 50-1.02, "Drawings," of the Standard Specifications is amended by adding the following paragraph after the 

second paragraph: 
 

• Each working drawing submittal shall consist of plans for a single bridge or portion thereof.  For multi-frame 
bridges, each frame shall require a separate working drawing submittal. 

 
Section 50-1.05, "Prestressing Steel," of the Standard Specifications is amended to read: 
 
• Prestressing steel shall be high-tensile wire conforming to the requirements in ASTM Designation:  A 421, including 

Supplement I; high-tensile seven-wire strand conforming to the requirements in ASTM Designation:  A 416; or uncoated 
high-strength steel bars conforming to the requirements in ASTM Designation:  A 722, including all supplementary 
requirements.  The maximum mass requirement of ASTM Designation:  A 722 will not apply. 

• In addition to the requirements of ASTM Designation:  A 722, for deformed bars, the reduction of area shall be 
determined from a bar from which the deformations have been removed.  The bar shall be machined no more than necessary 
to remove the deformations over a length of 300 mm, and reduction will be based on the area of the machined portion. 

• In addition to the requirements specified herein, epoxy-coated seven-wire prestressing steel strand shall be grit 
impregnated and filled in conformance with the requirements in ASTM Designation:  A 882/A 882M, including 
Supplement I, and the following: 

 
A. The coating material shall be on the Department's list of approved coating materials for epoxy-coated strand, 

available from the Transportation Laboratory. 
B. The film thickness of the coating after curing shall be 381 µm to 1143 µm. 
C. Prior to coating the strand, the Contractor shall furnish to the Transportation Laboratory a representative 230-g 

sample from each batch of epoxy coating material to be used.  Each sample shall be packaged in an airtight container 
identified with the manufacturer's name and batch number. 

D. Prior to use of the epoxy-coated strand in the work, written certifications referenced in ASTM Designation:  
A 882/A 882M, including a representative load-elongation curve for each size and grade of strand to be used and a 
copy of the quality control tests performed by the manufacturer, shall be furnished to the Engineer. 

E. In addition to the requirements in Section 50-1.10, "Samples for Testing," four 1.5-m long samples of coated strand 
and one 1.5-m long sample of uncoated strand of each size and reel shall be furnished to the Engineer for testing.  
These samples, as selected by the Engineer, shall be representative of the material to be used in the work. 

F. Epoxy-coated strand shall be cut using an abrasive saw. 
G. All visible damage to coatings caused by shipping and handling, or during installation, including cut ends, shall be 

repaired in conformance with the requirements in ASTM Designation:  A 882/A 882M.  The patching material shall 
be furnished by the manufacturer of the epoxy powder and shall be applied in conformance with the manufacturer's 
written recommendations.  The patching material shall be compatible with the original epoxy coating material and 
shall be inert in concrete. 

 
• All bars in any individual member shall be of the same grade, unless otherwise permitted by the Engineer. 
• When bars are to be extended by the use of couplers, the assembled units shall have a tensile strength of not less than 

the manufacturer's minimum guaranteed ultimate tensile strength of the bars.  Failure of any one sample to meet this 
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requirement will be cause for rejection of the heat of bars and lot of couplers.  The location of couplers in the member shall be 
subject to approval by the Engineer. 

• Wires shall be straightened if necessary to produce equal stress in all wires or wire groups or parallel lay cables that 
are to be stressed simultaneously or when necessary to ensure proper positioning in the ducts. 

• Where wires are to be button-headed, the buttons shall be cold formed symmetrically about the axes of the wires.  
The buttons shall develop the minimum guaranteed ultimate tensile strength of the wire.  No cold forming process shall be 
used that causes indentations in the wire.  Buttonheads shall not contain wide open splits, more than 2 splits per head, or splits 
not parallel with the axis of the wire. 

• Prestressing steel shall be protected against physical damage and rust or other results of corrosion at all times from 
manufacture to grouting or encasing in concrete.  Prestressing steel that has sustained physical damage at any time shall be 
rejected.  The development of visible rust or other results of corrosion shall be cause for rejection, when ordered by the 
Engineer. 

• Epoxy-coated prestressing steel strand shall be covered with an opaque polyethylene sheeting or other suitable 
protective material to protect the strand from exposure to sunlight, salt spray, and weather.  For stacked coils, the protective 
covering shall be draped around the perimeter of the stack.  The covering shall be adequately secured; however, it should 
allow for air circulation around the strand to prevent condensation under the covering.  Epoxy-coated strand shall not be 
stored within 300 m of ocean or tidal water for more than 2 months. 

• Prestressing steel shall be packaged in containers or shipping forms for the protection of the steel against physical 
damage and corrosion during shipping and storage.  Except for epoxy-coated strand, a corrosion inhibitor which prevents rust 
or other results of corrosion, shall be placed in the package or form, or shall be incorporated in a corrosion inhibitor carrier 
type packaging material, or when permitted by the Engineer, may be applied directly to the steel.  The corrosion inhibitor 
shall have no deleterious effect on the steel or concrete or bond strength of steel to concrete.  Packaging or forms damaged 
from any cause shall be immediately replaced or restored to original condition. 

• The shipping package or form shall be clearly marked with a statement that the package contains high-strength 
prestressing steel, and the type of corrosion inhibitor used, including the date packaged. 

• Prestressing steel for post-tensioning which is installed in members prior to placing and curing of the concrete, and 
which is not epoxy-coated, shall be continuously protected against rust or other results of corrosion, until grouted, by means 
of a corrosion inhibitor placed in the ducts or applied to the steel in the duct.  The corrosion inhibitor shall conform to the 
provisions specified herein. 

• When steam curing is used, prestressing steel for post-tensioning shall not be installed until the steam curing is 
completed. 

• Water used for flushing ducts shall contain either quick lime (calcium oxide) or slaked lime (calcium hydroxide) in 
the amount of 0.01-kg/L.  Compressed air used to blow out ducts shall be oil free. 

• When prestressing steel for post-tensioning is installed in the ducts after completion of concrete curing, and if 
stressing and grouting are completed within 10 days after the installation of the prestressing steel, rust which may form during 
those 10 days will not be cause for rejection of the steel.  Prestressing steel installed, tensioned, and grouted in this manner, 
all within 10 days, will not require the use of a corrosion inhibitor in the duct following installation of the prestressing steel.  
Prestressing steel installed as above but not grouted within 10 days shall be subject to all the requirements in this section 
pertaining to corrosion protection and rejection because of rust.  The requirements in this section pertaining to tensioning and 
grouting within 10 days shall not apply to epoxy-coated prestressing steel strand. 

• Any time prestressing steel for pretensioning is placed in the stressing bed and is exposed to the elements for more 
than 36 hours prior to encasement in concrete, adequate measures shall be taken by the Contractor, as approved by the 
Engineer, to protect the steel from contamination or corrosion. 

• After final fabrication of the seven-wire prestressing steel strand, no electric welding of any form shall be performed 
on the prestressing steel.  Whenever electric welding is performed on or near members containing prestressing steel, the 
welding ground shall be attached directly to the steel being welded. 

• Pretensioned prestressing steel shall be cut off flush with the end of the member.  For epoxy-coated prestressing 
steel, only abrasive saws shall be used to cut the steel.  The exposed ends of the prestressing steel and a 25-mm strip of 
adjoining concrete shall be cleaned and painted.  Cleaning shall be by wire brushing or abrasive blast cleaning to remove all 
dirt and residue on the metal or concrete surfaces.  Immediately after cleaning, the surfaces shall be covered with one 
application of unthinned zinc-rich primer (organic vehicle type) conforming to the provisions in Section 91, "Paint," except 
that 2 applications shall be applied to surfaces which will not be covered by concrete or mortar.  Aerosol cans shall not be 
used.  The paint shall be thoroughly mixed at the time of application and shall be worked into any voids in the prestressing 
tendons. 

 
The thirteenth paragraph in Section 50-1.08, "Prestressing," of the Standard Specifications is amended to read: 
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• Prestressing steel in pretensioned members shall not be cut or released until the concrete in the member has attained 
a compressive strength of not less than the value shown on the plans or 28 MPa, whichever is greater.  In addition to these 
concrete strength requirements, when epoxy-coated prestressing steel strand is used, the steel shall not be cut or released until 
the temperature of the concrete surrounding the strand is less than 65�C, and falling. 
 

The fifth paragraph in Section 50-1.10, "Samples for Testing," of the Standard Specifications is amended to read: 
 
• The following samples of materials and tendons, selected by the Engineer from the prestressing steel at the plant or 

jobsite, shall be furnished by the Contractor to the Engineer well in advance of anticipated use: 
 

For wire or bars, one 2-m long sample and for strand, one 1.5-m long sample, of each size shall be furnished for each 
heat or reel. 
For epoxy-coated strand, one 1.5-m long sample of uncoated strand of each size shall be furnished for each reel. 
If the prestressing tendon is a bar, one 2-m long sample shall be furnished and in addition, if couplers are to be used 
with the bar, two 1.25-m long samples of bar, equipped with one coupler and fabricated to fit the coupler, shall be 
furnished. 

 
The second paragraph in Section 50-1.11, "Payment," of the Standard Specifications is amended to read: 
 
• The contract lump sum prices paid for prestressing cast-in-place concrete of the types listed in the Engineer's 

Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all 
work involved in furnishing, placing, and tensioning the prestressing steel in cast-in-place concrete structures, complete in 
place, as shown on the plans, as specified in these specifications and the special provisions, and as directed by the Engineer. 

 
SECTION 51: CONCRETE STRUCTURES 

 
Issue Date: December 31, 2001 
 
The first and second paragraph in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications 

are amended to read: 
 
• The Contractor shall submit to the Engineer working drawings and design calculations for falsework proposed for 

use at bridges.  For bridges where the height of any portion of the falsework, as measured from the ground line to the soffit of 
the superstructure, exceeds 4.25 m; or where any individual falsework clear span length exceeds 4.85 m; or where provision 
for vehicular, pedestrian, or railroad traffic through the falsework is made; the drawings shall be signed by an engineer who is 
registered as a Civil Engineer in the State of California.  Six sets of the working drawings and 2 copies of the design 
calculations shall be furnished.  Additional working drawings and design calculations shall be submitted to the Engineer when 
specified in "Railroad Relations and Insurance" of the special provisions. 

• The falsework drawings shall include details of the falsework erection and removal operations showing the methods 
and sequences of erection and removal and the equipment to be used.  The details of the falsework erection and removal 
operations shall demonstrate the stability of all or any portions of the falsework during all stages of the erection and removal 
operations. 

 
The seventh paragraph in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications is 

amended to read: 
 
• In the event that several falsework plans are submitted simultaneously, or an additional plan is submitted for review 

before the review of a previously submitted plan has been completed, the Contractor shall designate the sequence in which the 
plans are to be reviewed.  In such event, the time to be provided for the review of any plan in the sequence shall be not less 
than the review time specified above for that plan, plus 2 weeks for each plan of higher priority which is still under review.  A 
falsework plan submittal shall consist of plans for a single bridge or portion thereof.  For multi-frame bridges, each frame 
shall require a separate falsework plan submittal. 

 
Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications is amended by adding the following 

paragraphs: 
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• If structural composite lumber is proposed for use, the falsework drawings shall clearly identify the structural 
composite lumber members by grade (E value), species, and type.  The Contractor shall provide technical data from the 
manufacturer showing the tabulated working stress values of the composite lumber.  The Contractor shall furnish a certificate 
of compliance as specified in Section 6-1.07, "Certificates of Compliance," for each delivery of structural composite lumber 
to the project site. 

• For falsework piles with a calculated loading capacity greater than 900 kN, the falsework piles shall be designed by 
an engineer who is registered as either a Civil Engineer or a Geotechnical Engineer in the State of California, and the 
calculations shall be submitted to the Engineer. 

 
The first paragraph in Section 51-1.06A(1), "Design Loads," of the Standard Specifications is amended to read: 
 
• The design load for falsework shall consist of the sum of dead and live vertical loads, and an assumed horizontal 

load.  The minimum total design load for any falsework, including members that support walkways,  shall be not less than 
4800 N/m2 for the combined live and dead load regardless of slab thickness. 

 
The eighth paragraph in Section 51-1.06A(1), "Design Loads," of the Standard Specifications is amended to read: 
 
• In addition to the minimum requirements specified in this Section 51-1.06A, falsework for box girder structures with 

internal falsework bracing systems using flexible members capable of withstanding tensile forces only, shall be designed to 
include the vertical effects caused by the elongation of the flexible member and the design horizontal load combined with the 
dead and live loads imposed by concrete placement for the girder stems and connected bottom slabs.  Falsework comprised of 
individual steel towers with bracing systems using flexible members capable of withstanding tensile forces only to resist 
overturning, shall be exempt from these additional requirements. 

 
The third paragraph in Section 51-1.06B, "Falsework Construction," of the Standard Specifications is amended to read: 
 
• When falsework is supported on piles, the piles shall be driven and the actual bearing value assessed in conformance 

with the provisions in Section 49, "Piling." 
 
Section 51-1.06B, "Falsework Construction," of the Standard Specifications is amended by adding the following 

paragraphs: 
 
• For falsework piles with a calculated loading capacity greater than 900 kN, the Contractor shall conduct dynamic 

monitoring of pile driving and conduct penetration and bearing analyses based on a wave equation analysis.  These analyses 
shall be signed by an engineer who is registered as a Civil Engineer in the State of California and submitted to the Engineer 
prior to completion of falsework erection. 

• Prior to the placement of falsework members above the stringers, the final bracing system for the falsework shall be 
installed. 

 
Section 51-1.06C, "Removing Falsework," of the Standard Specifications is amended by adding the following paragraph: 
 
• The falsework removal operation shall be conducted in such a manner that any portion of the falsework not yet 

removed remains in a stable condition at all times. 
 
The sixth paragraph in Section 51-1.09, "Placing Concrete," of the Standard Specifications is amended to read: 
 
• Vibrators used to consolidate concrete containing epoxy-coated bar reinforcement or epoxy-coated prestressing steel 

shall have a resilient covering to prevent damage to the epoxy-coating on the reinforcement or prestressing steel. 
 
The table in the ninth paragraph of Section 51-1.12H(1), "Plain and Fabric Reinforced Elastomeric Bearing Pads," of the 

Standard Specifications is amended to read: 
 

Tensile strength, percent -15 
Elongation at break, percent -40; but not less than 300% total 

elongation of the material 
Hardness, points +10 
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Section 51-1.17, "Finishing Bridge Decks," of the Standard Specifications is amended by deleting the thirteenth and 
fourteenth paragraphs. 

 
The fourteenth paragraph in Section 51-1.23, "Payment," of the Standard Specifications is amended by deleting "and 

injecting epoxy in cracks". 
 

SECTION 52: REINFORCEMENT 
 
Issue Date: December 31, 2001 
 
The third paragraph in Section 52-1.04, "Inspection," of the Standard Specifications is amended to read: 
 
• A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," shall also 

be furnished for each shipment of epoxy-coated bar reinforcement or wire reinforcement certifying that the coated 
reinforcement conforms to the requirements in ASTM Designation:  A 775/A 775M or A 884/A 884M, respectively, and the 
provisions in Section 52-1.02B, "Epoxy-coated Reinforcement."  The Certificate of Compliance shall include all of the 
certifications specified in ASTM Designation:  A 775/A 775M or A 884/A 884M respectively, and a statement that the 
coating material has been prequalified by acceptance testing performed by the Valley Forge Laboratories, Inc., Devon, 
Pennsylvania. 

 
The third paragraph in Section 52-1.08C, "Mechanical Butt Splices," of the Standard Specifications is amended to read: 
 
• The total slip of the reinforcing bars within the splice sleeve after loading in tension to 200 MPa and relaxing to 

20 MPa shall not exceed the values listed in the following table.  The slip shall be measured between gage points that are 
clear of the splice sleeve. 

 
Reinforcing Bar Number Total Slip (µm) 

13 250 
16 250 
19 250 
22 350 
25 350 
29 350 
32 450 
36 450 
43 600 
57 750 

 
The first paragraph in Section 52-1.08C(5), "Sleeve-Lockshear Bolt Mechanical Butt Splices," of the Standard 

Specifications is amended to read: 
 
• The sleeve-lockshear bolt type of mechanical butt splices shall consist of a seamless steel sleeve, center hole with 

centering pin, and bolts that are tightened until the bolt heads shear off with the bolt ends left embedded in the reinforcing 
bars.  The seamless steel sleeve shall be either formed into a V configuration or shall have 2 serrated steel strips welded to the 
inside of the sleeve. 

 
Section 52-1.08F, "Nondestructive Splice Tests," of the Standard Specifications is amended by deleting the seventh 

paragraph. 
 

SECTION 55: STEEL STRUCTURES 
 
Issue Date: December 31, 2001 
 
Section 55-3.14, "Bolted Connections," of the Standard Specifications is amended by adding the following after the ninth 

paragraph: 
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• If a torque multiplier is used in conjunction with a calibrated wrench as a method for tightening fastener assemblies 
to the required tension, both the multiplier and the wrench shall be calibrated together as a system.  The same length input and 
output sockets and extensions that will be used in the work shall also be included in the calibration of the system.  The 
manufacturer's torque multiplication ratio shall be adjusted during calibration of the system, such that when this adjusted ratio 
is multiplied by the actual input calibrated wrench reading, the product is a calculated output torque that is within 2 percent of 
the true output torque.  When this system is used in the work to perform any installation tension testing, rotational capacity 
testing, fastener tightening, or tension verification, it shall be used, intact as calibrated. 

 
The sixth paragraph of Section 55-4.02, "Payment," of the Standard Specifications is amended to read: 
 
• If a portion or all of the structural steel is fabricated more than 480 air line kilometers from both Sacramento and Los 

Angeles, additional shop inspection expenses will be sustained by the State.  Whereas it is and will be impracticable and 
extremely difficult to ascertain and determine the actual increase in these expenses, it is agreed that payment to the Contractor 
for furnishing the structural steel from each fabrication site located more than 480 air line kilometers from both Sacramento 
and Los Angeles will be reduced $5000 or by an amount computed at $0.044 per kilogram of structural steel fabricated, 
whichever is greater, or in the case of each fabrication site located more than 4800 air line kilometers from both Sacramento 
and Los Angeles, payment will be reduced $8000 or by $0.079 per kilogram of structural steel fabricated, whichever is 
greater. 

 
SECTION 56: SIGNS 

 
Issue Date: December 31, 2001 
 
Section 56-1.01, "Description," of the Standard Specifications is amended by deleting the third paragraph. 
 
The sixth through the thirteenth paragraphs in Section 56-1.03, "Fabrication," of the Standard Specifications are amended 

to read: 
 
• High-strength bolted connections, where shown on the plans, shall conform to the provisions in Section 55-3.14, 

"Bolted Connections," except that only fastener assemblies consisting of a high-strength bolt, nut, hardened washer, and direct 
tension indicator shall be used. 

• High-strength fastener assemblies, and any other bolts, nuts, and washers attached to sign structures shall be zinc-
coated by the mechanical deposition process. 

• An alternating snugging and tensioning pattern for anchor bolts and high-strength bolted splices shall be used.  Once 
tensioned, high-strength fastener components and direct tension indicators shall not be reused. 

• For bolt diameters less than 10 mm, the diameter of the bolt hole shall be not more than 0.80-mm larger than the 
nominal bolt diameter.  For bolt diameters greater than or equal to 10 mm, the diameter of the bolt hole shall be not more than 
1.6 mm larger than the nominal bolt diameter. 

• Sign structures shall be fabricated into the largest practical sections prior to galvanizing. 
• Ribbed sheet metal panels for box beam closed truss sign structures shall be fastened to the truss members by cap 

screws or bolts as shown on the plans, or by 4.76 mm stainless steel blind rivets conforming to Industrial Fasteners Institute, 
Standard IFI-114, Grade 51.  The outside diameter of the large flange rivet head shall be not less than 15.88 mm in diameter.  
Web splices in ribbed sheet metal panels may be made with similar type blind rivets of a size suitable for the thickness of 
material being connected. 

• Spalling or chipping of concrete structures shall be repaired by the Contractor at the Contractor's expense. 
• Overhead sign supports shall have an aluminum identification plate permanently attached near the base, adjacent to 

the traffic side on one of the vertical posts, using either stainless steel rivets or stainless steel screws.  As a minimum, the 
information on the plate shall include the name of the manufacturer, the date of manufacture and the contract number. 

 
SECTION 59: PAINTING 

 
Issue Date: December 31, 2001 
 
Section 59-2.01, "General," of the Standard Specifications is amended by adding the following paragraphs after the first 

paragraph: 
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• Unless otherwise specified, no painting Contractors or subcontractors will be permitted to commence work without 
having the following current "SSPC: The Society for Protective Coatings" (formerly the Steel Structures Painting Council) 
certifications in good standing: 

 
A. For cleaning and painting structural steel in the field, certification in conformance with the requirements in 

Qualification Procedure No. 1, "Standard Procedure For Evaluating Painting Contractors (Field Application to 
Complex Industrial Structures)" (SSPC-QP 1). 

B. For removing paint from structural steel, certification in conformance with the requirements in Qualification 
Procedure No. 2, "Standard Procedure For Evaluating Painting Contractors (Field Removal of Hazardous Coatings 
from Complex Structures)" (SSPC-QP 2). 

C. For cleaning and painting structural steel in a permanent painting facility, certification in conformance with the 
requirements in Qualification Procedure No. 3, "Standard Procedure For Evaluating Qualifications of Shop Painting 
Applicators" (SSPC-QP 3).  The AISC's Sophisticated Paint Endorsement (SPE) quality program will be considered 
equivalent to SSPC-QP 3. 
 

The third paragraph of Section 59-2.03, "Blast Cleaning," of the Standard Specifications is amended to read: 
 
• Exposed steel or other metal surfaces to be blast cleaned shall be cleaned in conformance with the requirements in 

Surface Preparation Specification No. 6, "Commercial Blast Cleaning," of the "SSPC: The Society for Protective Coatings."  
Blast cleaning shall leave all surfaces with a dense, uniform, angular anchor pattern of not less than 35 µm as measured in 
conformance with the requirements in ASTM Designation:  D 4417. 

 
The first paragraph of Section 59-2.06, "Hand Cleaning," of the Standard Specifications is amended to read: 
 
• Dirt, loose rust and mill scale, or paint which is not firmly bonded to the surfaces shall be removed in conformance 

with the requirements in Surface Preparation Specification No. 2, "Hand Tool Cleaning," of the "SSPC: The Society for 
Protective Coatings."  Edges of old remaining paint shall be feathered. 

 
The fourth paragraph of Section 59-2.12, "Painting," of the Standard Specifications is amended to read: 
 
• The dry film thickness of the paint will be measured in place with a calibrated Type 2 magnetic film thickness gage 

in conformance with the requirements of specification SSPC-PA2 of the "SSPC: The Society for Protective Coatings." 
 
 

SECTION 75: MISCELLANEOUS METAL 
 
Issue Date: December 31, 2001 
 
The table in the tenth paragraph of Section 75-1.02, "Miscellaneous Iron and Steel," of the Standard Specifications is 

amended to read: 
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Material Specification 
Steel bars, plates and 
shapes 

ASTM Designation:  A 36/A 36M or A 575, 
A 576 (AISI or M Grades 1016 through 1030 
except Grade 1017) 

Steel fastener components for general applications: 
Bolts and studs ASTM Designation:  A 307 
Headed anchor bolts ASTM Designation:  A 307, Grade B, including 

S1 supplementary requirements 
Nonheaded anchor 
bolts 

ASTM Designation:  A 307, Grade C, including 
S1 supplementary requirements and S1.6 of 
AASHTO Designation:  M 314 supplementary 
requirements 
or AASHTO Designation:  M 314, Grade 36 or 
55, including S1 supplementary requirements 

High-strength bolts 
and studs, threaded 
rods, and nonheaded 
anchor bolts 

ASTM Designation:  A 449, Type 1 

Nuts ASTM Designation:  A 563, including 
Appendix X1* 

Washers ASTM Designation:  F 844 
Components of high-strength steel fastener assemblies for use in structural 
steel joints: 

Bolts ASTM Designation:  A 325, Type 1 
Tension control bolts ASTM Designation:  F 1852, Type 1 
Nuts ASTM Designation:  A 563, including 

Appendix X1* 
Hardened washers ASTM Designation:  F 436, Type 1, Circular, 

including S1 supplementary requirements 
Direct tension 
indicators 

ASTM Designation:  F 959, Type 325, 
zinc-coated 

Stainless steel fasteners (Alloys 304 & 316) for general applications: 
Bolts, screws, studs, 
threaded rods, and 
nonheaded anchor 
bolts 

ASTM Designation:  F 593 or F 738M 

Nuts ASTM Designation:  F 594 or F 836M 
Washers ASTM Designation: A 240/A 240M and  

ANSI B 18.22M 
Carbon-steel castings ASTM Designation:  A 27/A 27M, Grade 65-35 

[450-240], Class 1 
Malleable iron castings ASTM Designation:  A 47, Grade 32510 or 

A 47M, Grade 22010 
Gray iron castings ASTM Designation:  A 48, Class 30B 
Ductile iron castings ASTM Designation: A 536, Grade 65-45-12 
Cast iron pipe Commercial quality 
Steel pipe Commercial quality, welded or extruded 
Other parts for general  
applications 

Commercial quality 

* Zinc-coated nuts that will be tightened beyond snug or wrench tight shall 
be furnished with a dyed dry lubricant conforming to Supplementary 
Requirement S2 in ASTM Designation:  A 563. 
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The table in the eighteenth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications is 
amended to read: 

 
 

Stud Diameter 
(millimeters) 

Sustained Tension 
Test Load 

(kilonewtons) 
29.01-33.00 137.9 
23.01-29.00 79.6 
21.01-23.00 64.1 

* 18.01-21.00 22.2 
15.01-18.00 18.2 
12.01-15.00 14.2 

9.01-12.00 9.34 
6.00-9.00 4.23 

* Maximum stud diameter permitted for mechanical expansion 
anchors. 

 
The table in the nineteenth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications is 

amended to read: 
 

 
Stud Diameter 
(millimeters) 

Ultimate 
Tensile Load 
(kilonewtons) 

30.01-33.00 112.1 
27.01-30.00 88.1 
23.01-27.00 71.2 
20.01-23.00 51.6 
16.01-20.00 32.0 
14.01-16.00 29.4 
12.00-14.00 18.7 

 
The table in the twenty-second paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard 

Specifications is amended to read: 
 

Installation Torque Values, (newton meters) 
 
 

Stud Diameter 
(millimeters) 

Shell Type 
Mechanical 
Expansion 
Anchors 

Integral Stud Type 
Mechanical 
Expansion 
Anchors 

Resin Capsule Anchors 
and 

Cast-in-Place Inserts 

29.01-33.00 — — 540 
23.01-29.00 — — 315 
21.01-23.00 — — 235 
18.01-21.00 110 235 200 
15.01-18.00 45 120 100 
12.01-15.00 30 65 40 
  9.01-12.00 15 35 24 

6.00-9.00 5 10 — 
 

SECTION 83: RAILINGS AND BARRIERS 
 
Issue Date: June 13, 2002 
 
The ninth paragraph in Section 83-1.02B, "Metal Beam Guard Railing," of the Standard Specifications is amended to 

read: 
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• The grades and species of wood posts and blocks shall be No. 1 timbers (also known as No. 1 structural) Douglas fir 
or No. 1 timbers Southern yellow pine.  Wood posts and blocks shall be graded in conformance with the provisions in Section 
57-2, "Structural Timber," of the Standard Specifications, except allowances for shrinkage after mill cutting shall in no case 
exceed 5 percent of the American Lumber Standards minimum sizes, at the time of installation. 

 
The eleventh paragraph in Section 83-1.02B, "Metal Beam Guard Railing," of the Standard Specifications is amended to 

read: 
 
• Wood posts and blocks shall be pressure treated after fabrication in conformance with the provisions in Section 58, 

"Preservative Treatment of Lumber, Timber and Piling," of the Standard Specifications with creosote, creosote coal tar 
solution, creosote petroleum solution (50-50), pentachlorophenol in hydrocarbon solvent, copper naphthenate, ammoniacal 
copper arsenate, or ammoniacal copper zinc arsenate.  In addition to the preservatives listed above, Southern yellow pine may 
also be pressure treated with chromated copper arsenate.  When other than one of the creosote processes is used, blocks shall 
have a minimum retention of 6.4 Kg/m3, and need not be incised. 

 
SECTION 86: SIGNALS, LIGHTING AND ELECTRICAL SYSTEMS 

 
Issue Date: February 28, 2002 
 
The seventh paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read: 
 
• Forms shall be true to line and grade.  Tops of foundations for posts and standards, except special foundations, shall 

be finished to curb or sidewalk grade or as directed by the Engineer.  Forms shall be rigid and securely braced in place.  
Conduit ends and anchor bolts shall be placed in proper position and to proper height, and anchor bolts shall be held in place 
by means of rigid templates.  Anchor bolts shall not be installed more than 1:40 from vertical. 

 
The twelfth paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read: 
 
• Plumbing of the standards shall be accomplished by adjusting the leveling nuts before placing the mortar or before 

the foundation is finished to final grade.  Shims, or other similar devices shall not be used for plumbing or raking of posts, 
standards or pedestals.  After final adjustments of both top nuts and leveling nuts on anchorage assemblies have been made, 
firm contact shall exist between all bearing surfaces of the anchor bolt nuts, washers, and the base plate. 

 
Section 86-8.01, "Payment," of the Standard Specifications is amended to read by adding the following paragraph after 

the first paragraph: 
 

• If a portion or all of the traffic signal and lighting standards, pursuant to Standard Specification Section 86, "Signals, 
Lighting and Electrical Systems," are fabricated more than 480 air line kilometers from both Sacramento and Los Angeles, 
additional shop inspection expenses will be sustained by the State.  Whereas it is and will be impracticable and extremely 
difficult to ascertain and determine the actual increase in such expenses, it is agreed that payment to the Contractor for 
furnishing such items from each fabrication site located more than 480 air line kilometers from both Sacramento and Los 
Angeles will be reduced $5000; in addition, in the case where a fabrication site is located more than 4800 air line kilometers 
from both Sacramento and Los Angeles, payment will be reduced an additional $3000 per each fabrication site ($8000 total 
per site). 

 
SECTION 88: ENGINEERING FABRIC 

 
Issue Date: January 15, 2002 
 
Section 88-1.02, "Pavement Reinforcing Fabric," of the Standard Specifications is amended to read: 
 
• Pavement reinforcing fabric shall be 100 percent polypropylene staple fiber fabric material, needle-punched, 

thermally bonded on one side, and conform to the following: 
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Specification Requirement 
Weight, grams per square meter 
ASTM Designation:  D 5261 

 
140 

Grab tensile strength 
(25-mm grip), kilonewtons, min. in each direction 
ASTM Designation:  D 4632 

 
 

0.45 
Elongation at break, percent min. 
ASTM Designation:  D 4632  

 
50 

Asphalt retention by fabric, grams per square meter. (Residual Minimum) 
ASTM Designation:  D 6140 

 
900 

Note:  Weight, grab, elongation and asphalt retention are based on Minimum Average 
Roll Value (MARV) 

 
SECTION 90: PORTLAND CEMENT CONCRETE 

 
Issue Date: March 12, 2002 
 
Section 90, "Portland Cement Concrete," of the Standard Specifications is amended to read: 
 

SECTION 90: PORTLAND CEMENT CONCRETE 
90-1 GENERAL 

 
90-1.01   DESCRIPTION 

• Portland cement concrete shall be composed of cementitious material, fine aggregate, coarse aggregate, admixtures if 
used, and water, proportioned and mixed as specified in these specifications. 

• The Contractor shall determine the mix proportions for all concrete except pavement concrete.  The Engineer will 
determine the mix proportions for pavement concrete.  Concrete for which the mix proportions are determined either by the 
Contractor or the Engineer shall conform to the requirements of this Section 90. 

• Unless otherwise specified, cementitious material shall be a combination of cement and mineral admixture.  
Cementitious material shall be either: 

 
1. "Type IP (MS) Modified" cement; or  
2. A combination of "Type II Modified" portland cement and mineral admixture; or 
3. A combination of Type V portland cement and mineral admixture. 
 
• Type III portland cement shall be used only as allowed in the special provisions or with the approval of the Engineer. 
• Class 1 concrete shall contain not less than 400 kg of cementitious material per cubic meter. 
• Class 2 concrete shall contain not less than 350 kg of cementitious material per cubic meter. 
• Class 3 concrete shall contain not less than 300 kg of cementitious material per cubic meter. 
• Class 4 concrete shall contain not less than 250 kg of cementitious material per cubic meter. 
• Minor concrete shall contain not less than 325 kg of cementitious material per cubic meter unless otherwise specified 

in these specifications or the special provisions. 
• Unless otherwise designated on the plans or specified in these specifications or the special provisions, the amount of 

cementitious material used per cubic meter of concrete in structures or portions of structures shall conform to the following: 
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Use Cementitious Material Content 
(kg/m3) 

Concrete designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Other portions of structures 

 
400 min., 475 max. 
400 min., 475 max. 
350 min., 475 max. 

Concrete not designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Prestressed members 
Seal courses 
Other portions of structures 

 
400 min. 
400 min. 
400 min. 
400 min. 
350 min. 

Concrete for precast members 350 min., 550 max. 
 
• Whenever the 28-day compressive strength shown on the plans is greater than 25 MPa, the concrete shall be 

designated by compressive strength.  If the plans show a 28-day compressive strength that is 28 MPa or greater, an additional 
14 days will be allowed to obtain the specified strength.  The 28-day compressive strengths shown on the plans that are 
25 MPa or less are shown for design information only and are not a requirement for acceptance of the concrete. 

• Concrete designated by compressive strength shall be proportioned such that the concrete will attain the strength 
shown on the plans or specified in the special provisions. 

• Before using concrete for which the mix proportions have been determined by the Contractor, or in advance of 
revising those mix proportions, the Contractor shall submit in writing to the Engineer a copy of the mix design. 

• Compliance with cementitious material content requirements will be verified in conformance with procedures 
described in California Test 518 for cement content.  For testing purposes, mineral admixture shall be considered to be 
cement.  Batch proportions shall be adjusted as necessary to produce concrete having the specified cementitious material 
content. 

• If any concrete has a cementitious material, portland cement, or mineral admixture content that is less than the 
minimum required, the concrete shall be removed.  However, if the Engineer determines that the concrete is structurally 
adequate, the concrete may remain in place and the Contractor shall pay to the State $0.55 for each kilogram of cementitious 
material, portland cement, or mineral admixture that is less than the minimum required.  The Department may deduct the 
amount from any moneys due, or that may become due, the Contractor under the contract.  The deductions will not be made 
unless the difference between the contents required and those actually provided exceeds the batching tolerances permitted by 
Section 90-5, "Proportioning."  No deductions will be made based on the results of California Test 518. 

• The requirements of the preceding paragraph shall not apply to minor concrete or commercial quality concrete. 
 

90-2  MATERIALS 
 

90-2.01   CEMENT 
• Unless otherwise specified, cement shall be either "Type IP (MS) Modified" cement,  "Type II Modified" portland 

cement or Type V portland cement. 
• "Type IP (MS) Modified" cement shall conform to the requirements for Type IP (MS) cement in ASTM 

Designation:  C 595, and shall be comprised of an intimate and uniform blend of Type II cement and not more than 35 percent 
by mass of mineral admixture.  The type and minimum amount of mineral admixture used in the manufacture of "Type IP 
(MS) Modified" cement shall be in conformance with the provisions in Section 90-4.08, "Required Use of Mineral 
Admixtures." 

• "Type II Modified" portland cement shall conform to the requirements for Type II portland cement in ASTM 
Designation:  C 150. 

• In addition, "Type IP (MS) Modified" cement and "Type II Modified" portland cement shall conform to the 
following requirements: 

 
A. The cement shall not contain more than 0.60 percent by mass of alkalies, calculated as the percentage of Na2O plus 

0.658 times the percentage of K2O, when determined by either direct intensity flame photometry or by the atomic 
absorption method.  The instrument and procedure used shall be qualified as to precision and accuracy in 
conformance with the requirements in ASTM Designation: C 114; 

B. The autoclave expansion shall not exceed 0.50 percent; and 
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C. Mortar, containing the cement to be used and Ottawa sand, when tested in conformance with California Test 527, 
shall not expand in water more than 0.010 percent and shall not contract in air more than 0.048 percent, except that 
when cement is to be used for precast prestressed concrete piling, precast prestressed concrete members, or steam 
cured concrete products, the mortar shall not contract in air more than 0.053 percent. 

 
• Type III and Type V portland cements shall conform to the requirements in ASTM Designation:  C 150 and the 

additional requirements listed above for "Type II Modified" portland cement, except that when tested in conformance with 
California Test 527, mortar containing Type III portland cement shall not contract in air more than 0.075 percent. 

• Cement used in the manufacture of cast-in-place concrete for exposed surfaces of like elements of a structure shall be 
from the same cement mill. 

• Cement shall be protected from exposure to moisture until used.  Sacked cement shall be piled to permit access for 
tally, inspection, and identification of each shipment. 

• Adequate facilities shall be provided to assure that cement meeting the provisions specified in this Section 90-2.01 
shall be kept separate from other cement in order to prevent any but the specified cement from entering the work.  Safe and 
suitable facilities for sampling cement shall be provided at the weigh hopper or in the feed line immediately in advance of the 
hopper, in conformance with California Test 125. 

• If cement is used prior to sampling and testing as provided in Section 6-1.07, "Certificates of Compliance," and the 
cement is delivered directly to the site of the work, the Certificate of Compliance shall be signed by the cement manufacturer 
or supplier of the cement.  If the cement is used in ready-mixed concrete or in precast concrete products purchased as such by 
the Contractor, the Certificate of Compliance shall be signed by the manufacturer of the concrete or product. 

• Cement furnished without a Certificate of Compliance shall not be used in the work until the Engineer has had 
sufficient time to make appropriate tests and has approved the cement for use. 

 
90-2.02   AGGREGATES 

• Aggregates shall be free from deleterious coatings, clay balls, roots, bark, sticks, rags, and other extraneous material. 
• Natural aggregates shall be thoroughly and uniformly washed before use. 
• The Contractor, at the Contractor's expense, shall provide safe and suitable facilities, including necessary splitting 

devices for obtaining samples of aggregates, in conformance with California Test 125. 
• Aggregates shall be of such character that it will be possible to produce workable concrete within the limits of water 

content provided in Section 90-6.06, "Amount of Water and Penetration." 
• Aggregates shall have not more than 10 percent loss when tested for soundness in conformance with the 

requirements in California Test 214.  The soundness requirement for fine aggregate will be waived, provided that the 
durability index, Df, of the fine aggregate is 60, or greater, when tested for durability in conformance with California 
Test 229. 

• If the results of any one or more of the Cleanness Value, Sand Equivalent, or aggregate grading tests do not meet the 
requirements specified for "Operating Range" but all meet the "Contract Compliance" requirements, the placement of 
concrete shall be suspended at the completion of the current pour until tests or other information indicate that the next 
material to be used in the work will comply with the requirements specified for "Operating Range." 

• If the results of either or both the Cleanness Value and coarse aggregate grading tests do not meet the requirements 
specified for "Contract Compliance," the concrete that is represented by the tests shall be removed.  However, if the Engineer 
determines that the concrete is structurally adequate, the concrete may remain in place, and the Contractor shall pay to the 
State $4.60 per cubic meter for paving concrete and $7.20 per cubic meter for all other concrete for the concrete represented 
by these tests and left in place.  The Department may deduct the amount from any moneys due, or that may become due, the 
Contractor under the contract. 

• If the results of either or both the Sand Equivalent and fine aggregate grading tests do not meet the requirements 
specified for "Contract Compliance," the concrete which is represented by the tests shall be removed.  However, if the 
Engineer determines that the concrete is structurally adequate, the concrete may remain in place, and the Contractor shall pay 
to the State $4.60 per cubic meter for paving concrete and $7.20 per cubic meter for all other concrete for the concrete 
represented by these tests and left in place.  The Department may deduct the amount from any moneys due, or that may 
become due, the Contractor under the contract. 

• The 2 preceding paragraphs apply individually to the "Contract Compliance" requirements for coarse aggregate and 
fine aggregate.  When both coarse aggregate and fine aggregate do not conform to the "Contract Compliance" requirements, 
both paragraphs shall apply.  The payments specified in those paragraphs shall be in addition to any payments made in 
conformance with the provisions in Section 90-1.01, "Description." 

• No single Cleanness Value, Sand Equivalent or aggregate grading test shall represent more than 250 m3 of concrete 
or one day's pour, whichever is smaller. 

• Aggregates specified for freeze-thaw resistance shall pass the freezing and thawing test, California Test 528. 
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• The Contractor shall notify the Engineer of the proposed source of freeze-thaw resistant concrete aggregates at least 
4 months before intended use.  Should the Contractor later propose a different source of concrete aggregates, the Contractor 
shall again notify the Engineer at least 4 months before intended use.  Blending of fine or coarse aggregates from untested 
sources with acceptable aggregates will not be permitted.  Provisions for the time of submission of samples as provided in 
Section 40-1.015, "Cement Content," are superseded by the foregoing. 

• Concurrently with notification of proposed sources of freeze-thaw resistant concrete aggregates, the Contractor shall 
furnish samples in the quantity ordered by the Engineer.  The samples shall be secured under the direct supervision of the 
Engineer.  Samples from existing stockpiles of processed aggregate shall be taken from washed materials and shall be visibly 
damp.  Samples from materials in place in a material source shall be taken at depths from the existing surface that will ensure 
the presence of the full quantity of ground water.  Excavations for the purpose of securing samples shall be made to the full 
depth of intended source operations.  Samples shall be protected against loss of contained water until they are delivered to the 
Engineer. 

• The Engineer will waive the above freeze-thaw test and the 4-month advance notice, required in this Section, 
provided aggregates are to be obtained from sources that have previously passed this test and test results are currently 
applicable. 

• No extension of contract time will be allowed for the time required to perform the freezing and thawing test. 
• When the source of an aggregate is changed, except for pavement concrete, the Contractor shall adjust the mix 

proportions and submit in writing to the Engineer a copy of the mix design before using the aggregates.  When the source of 
an aggregate is changed for pavement concrete, the Engineer shall be allowed sufficient time to adjust the mix, and the 
aggregates shall not be used until necessary adjustments are made. 

 
90-2.02A   Coarse Aggregate 
• Coarse aggregate shall consist of gravel, crushed gravel, crushed rock, crushed air-cooled iron blast furnace slag or 

combinations thereof.  Crushed air-cooled blast furnace slag shall not be used in reinforced or prestressed concrete. 
• Coarse aggregate shall conform to the following quality requirements: 
 

 
Tests 

California 
Test 

 
Requirements 

Loss in Los Angeles Rattler (after 500 
revolutions) 

211 45% max. 

Cleanness Value   
Operating Range 227 75 min. 
Contract Compliance 227 71 min. 

 
• In lieu of the above Cleanness Value requirements, a Cleanness Value "Operating Range" limit of 71, minimum, and 

a Cleanness Value "Contract Compliance" limit of 68, minimum, will be used to determine the acceptability of the coarse 
aggregate if the Contractor furnishes a Certificate of Compliance, as provided in Section 6-1.07, "Certificates of 
Compliance," certifying that: 

 
1. coarse aggregate sampled at the completion of processing at the aggregate production plant had a Cleanness Value of 

not less than 82 when tested by California Test 227; and 
2. prequalification tests performed in conformance with the requirements in California Test 549 indicated that the 

aggregate would develop a relative strength of not less than 95 percent and would have a relative shrinkage not 
greater than 105 percent, based on concrete. 

 
90-2.02B   Fine Aggregate 
• Fine aggregate shall consist of natural sand, manufactured sand produced from larger aggregate or a combination 

thereof.  Manufactured sand shall be well graded. 
 
• Fine aggregate shall conform to the following quality requirements: 
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Test 

California 
Test 

 
Requirements 

Organic Impurities 213 Satisfactorya 
Mortar Strengths Relative to Ottawa Sand 515 95%, min. 
Sand Equivalent:   

Operating Range 217 75, min. 
Contract Compliance 217 71, min. 

a  Fine aggregate developing a color darker than the reference standard color 
solution may be accepted if it is determined by the Engineer, from mortar 
strength tests, that a darker color is acceptable. 

 
• In lieu of the above Sand Equivalent requirements, a Sand Equivalent "Operating Range" limit of 71 minimum and a 

Sand Equivalent "Contract Compliance" limit of 68 minimum will be used to determine the acceptability of the fine aggregate 
if the Contractor furnishes a Certificate of Compliance, as provided in Section 6-1.07, "Certificates of Compliance," certifying 
that: 

 
1. fine aggregate sampled at the completion of processing at the aggregate production plant had a Sand Equivalent 

value of not less than 82 when tested by California Test 217; and 
2. prequalification tests performed in conformance with California Test 549 indicated that the aggregate would develop 

a relative strength of not less than 95 percent and would have a relative shrinkage not greater than 105 percent, based 
on concrete. 

 
90-2.03   WATER 

• In conventionally reinforced concrete work, the water for curing, for washing aggregates, and for mixing shall be 
free from oil and shall not contain more than 1000 parts per million of chlorides as Cl, when tested in conformance with 
California Test 422, nor more than 1300 parts per million of sulfates as SO4, when tested in conformance with California Test 
417.  In prestressed concrete work, the water for curing, for washing aggregates, and for mixing shall be free from oil and 
shall not contain more than 650 parts per million of chlorides as Cl, when tested in conformance with California Test 422, nor 
more than 1300 parts per million of sulfates as SO4, when tested in conformance with California Test 417.  In no case shall 
the water contain an amount of impurities that will cause either:  1) a change in the setting time of cement of more than 25 
percent when tested in conformance with the requirements in ASTM Designation:  C 191 or ASTM Designation:  C 266 or 2) 
a reduction in the compressive strength of mortar at 14 days of more than 5 percent, when tested in conformance with the 
requirements in ASTM Designation:  C 109, when compared to the results obtained with distilled water or deionized water, 
tested in conformance with the requirements in ASTM Designation:  C 109. 

• In non-reinforced concrete work, the water for curing, for washing aggregates and for mixing shall be free from oil 
and shall not contain more than 2000 parts per million of chlorides as Cl, when tested in conformance with California 
Test 422, or more than 1500 parts per million of sulfates as SO4, when tested in conformance with California Test 417. 

• In addition to the above provisions, water for curing concrete shall not contain impurities in a sufficient amount to 
cause discoloration of the concrete or produce etching of the surface. 

• Water reclaimed from mixer wash-out operations may be used in mixing concrete.  The water shall not contain 
coloring agents or more than 300 parts per million of alkalis (Na2O + 0.658 K2O) as determined on the filtrate.  The specific 
gravity of the water shall not exceed 1.03 and shall not vary more than ±0.010 during a day's operations. 

 
90-2.04   ADMIXTURE MATERIALS 

• Admixture materials shall conform to the requirements in the following ASTM Designations: 
 
A. Chemical Admixtures—ASTM Designation:  C 494. 
B. Air-entraining Admixtures—ASTM Designation:  C 260. 
C. Calcium Chloride—ASTM Designation:  D 98. 
D. Mineral Admixtures—Coal fly ash; raw or calcined natural pozzolan as specified in ASTM Designation:  C618; 

silica fume conforming to the requirements in ASTM Designation:  C1240, with reduction of mortar expansion of 80 
percent, minimum, using the cement from the proposed mix design. 

 
• Unless otherwise specified in the special provisions, mineral admixtures shall be used in conformance with the 

provisions in Section 90-4.08, "Required Use of Mineral Admixtures." 
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90-3  AGGREGATE GRADINGS 
 

90-3.01   GENERAL 
• Before beginning concrete work, the Contractor shall submit in writing to the Engineer the gradation of the primary 

aggregate nominal sizes that the Contractor proposes to furnish.  If a primary coarse aggregate or the fine aggregate is 
separated into 2 or more sizes, the proposed gradation shall consist of the gradation for each individual size, and the proposed 
proportions of each individual size, combined mathematically to indicate one proposed gradation.  The proposed gradation 
shall meet the grading requirements shown in the table in this section, and shall show the percentage passing each of the sieve 
sizes used in determining the end result. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-3.01 and in Sections 90-3.02, 
"Coarse Aggregate Grading," 90-3.03, "Fine Aggregate Grading," and 90-3.04, "Combined Aggregate Gradings," if, in the 
Engineer's opinion, furnishing the gradation is not necessary for the type or amount of concrete work to be constructed. 

• Gradations proposed by the Contractor shall be within the following percentage passing limits: 
 

Primary Aggregate Nominal Size Sieve Size Limits of Proposed Gradation 

37.5-mm x 19-mm 25-mm 19 - 41 
25-mm x 4.75-mm 19-mm 52 - 85 
25-mm x 4.75-mm 9.5-mm 15 - 38 
12.5-mm x 4.75-mm 9.5-mm 40 - 78  
9.5-mm x 2.36-mm 9.5-mm 50 - 85  
Fine Aggregate 1.18-mm 55 - 75 
Fine Aggregate 600-µm 34 - 46 
Fine Aggregate 300-µm 16 - 29 

 
• Should the Contractor change the source of supply, the Contractor shall submit in writing to the Engineer the new 

gradations before their intended use. 
 

90-3.02   COARSE AGGREGATE GRADING 
• The grading requirements for coarse aggregates are shown in the following table for each size of coarse aggregate: 
 

 Percentage Passing Primary Aggregate Nominal Sizes 
 37.5-mm x 19-mm 25-mm x 4.75-mm 12.5-mm x 4.75-mm 9.5-mm x 2.36-mm 
 Operating Contract Operating Contract Operating Contract Operating Contract 

Sieve Sizes Range Compliance Range Compliance Range Compliance Range Compliance
50-mm 100 100 — — — — — — 
37.5-mm 88-100 85-100 100 100 — — — — 
25-mm x ± 18 X ± 25 88-100 86-100 — — — — 
19-mm 0-17 0-20 X ± 15 X ± 22 100 100 — — 
12.5-mm — — — — 82-100 80-100 100 100 
9.5-mm 0-7 0-9 X ± 15 X ± 22 X ± 15 X ± 22 X ± 15 X ± 20 
4.75-mm — — 0-16 0-18 0-15 0-18 0-25 0-28 
2.36-mm — — 0-6 0-7 0-6 0-7 0-6 0-7 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific sieve size as 

provided in Section 90-3.01, "General." 
• Coarse aggregate for the 37.5-mm, maximum, combined aggregate grading as provided in Section 90-3.04, 

"Combined Aggregate Gradings," shall be furnished in 2 or more primary aggregate nominal sizes.  Each primary aggregate 
nominal size may be separated into 2 sizes and stored separately, provided that the combined material conforms to the grading 
requirements for that particular primary aggregate nominal size. 

• When the 25-mm, maximum, combined aggregate grading as provided in Section 90-3.04, "Combined Aggregate 
Gradings," is to be used, the coarse aggregate may be separated into 2 sizes and stored separately, provided that the combined 
material shall conform to the grading requirements for the 25-mm x 4.75-mm primary aggregate nominal size. 
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90-3.03   FINE AGGREGATE GRADING 
• Fine aggregate shall be graded within the following limits: 
 

 Percentage Passing 
Sieve Sizes Operating Range Contract Compliance 

9.5-mm 100 100 
4.75-mm 95-100 93-100 
2.36-mm 65-95 61-99 
1.18-mm X ± 10 X ± 13 
600-µm X ± 9 X ± 12 
300-µm X ± 6 X ± 9 
150-µm 2-12 1-15 
75-µm 0-8 0-10 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific sieve size as 

provided in Section 90-3.01, "General." 
• In addition to the above required grading analysis, the distribution of the fine aggregate sizes shall be such that the 

difference between the total percentage passing the 1.18-mm sieve and the total percentage passing the 600-µm sieve shall be 
between 10 and 40, and the difference between the percentage passing the 600-µm and 300-µm sieves shall be between 10 
and 40. 

• Fine aggregate may be separated into 2 or more sizes and stored separately, provided that the combined material 
conforms to the grading requirements specified in this Section 90-3.03. 

 
90-3.04   COMBINED AGGREGATE GRADINGS 

• Combined aggregate grading limits shall be used only for the design of concrete mixes.  Concrete mixes shall be 
designed so that aggregates are combined in proportions that shall produce a mixture within the grading limits for combined 
aggregates as specified herein.  Within these limitations, the relative proportions shall be as ordered by the Engineer, except 
as otherwise provided in Section 90-1.01, "Description." 

• The combined aggregate grading used in portland cement concrete pavement shall be the 37.5-mm, maximum 
grading. 

• The combined aggregate grading used in concrete for structures and other concrete items, except when specified 
otherwise in these specifications or the special provisions, shall be either the 37.5-mm, maximum grading, or the 25-mm, 
maximum grading, at the option of the Contractor. 

 
Grading Limits of Combined Aggregates 

 Percentage Passing 
Sieve Sizes 37.5-mm Max. 25-mm Max. 12.5-mm Max. 9.5-mm Max. 

50-mm 100 — — — 
37.5-mm 90-100 100 — — 
25-mm 50-86 90-100 — — 
19-mm 45-75 55-100 100 — 
12.5-mm  — — 90-100 100 
9.5-mm 38-55 45-75 55-86 50 - 100 
4.75-mm 30-45 35-60 45-63 45 - 63 
2.36-mm 23-38 27-45 35-49 35 - 49 
1.18-mm 17-33 20-35 25-37 25 - 37 
600-µm 10-22 12-25 15-25 15 - 25 
300-µm 4-10 5-15 5-15 5 - 15 
150-µm 1-6 1-8 1-8 1 - 8 
75-µm 0-3 0-4 0-4 0 - 4 

 
• Changes from one grading to another shall not be made during the progress of the work unless permitted by the 

Engineer. 
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90-4  ADMIXTURES 
90-4.01   GENERAL 

• Admixtures used in portland cement concrete shall conform to and be used in conformance with the provisions in 
this Section 90-4 and the special provisions.  Admixtures shall be used when specified or ordered by the Engineer and may be 
used at the Contractor's option as provided herein. 

• Chemical admixtures and air-entraining admixtures containing chlorides as Cl in excess of one percent by mass of 
admixture, as determined by California Test 415, shall not be used in prestressed or reinforced concrete. 

• Calcium chloride shall not be used in concrete containing steel reinforcement or other embedded metals. 
• Mineral admixture used in concrete for exposed surfaces of like elements of a structure shall be from the same source 

and of the same percentage. 
• Admixtures shall be uniform in properties throughout their use in the work.  Should it be found that an admixture as 

furnished is not uniform in properties, its use shall be discontinued. 
• If more than one admixture is used, the admixtures shall be compatible with each other so that the desirable effects of 

all admixtures used will be realized. 
 

90-4.02   MATERIALS 
• Admixture materials shall conform to the provisions in Section 90–2.04, "Admixture Materials." 
 

90-4.03   ADMIXTURE APPROVAL 
• No admixture brand shall be used in the work unless it is on the Department's current list of approved brands for the 

type of admixture involved. 
• Admixture brands will be considered for addition to the approved list if the manufacturer of the admixture submits to 

the Transportation Laboratory a sample of the admixture accompanied by certified test results demonstrating that the 
admixture complies with the requirements in the appropriate ASTM Designation and these specifications.  The sample shall 
be sufficient to permit performance of all required tests.  Approval of admixture brands will be dependent upon a 
determination as to compliance with the requirements, based on the certified test results submitted, together with tests the 
Department may elect to perform. 

• When the Contractor proposes to use an admixture of a brand and type on the current list of approved admixture 
brands, the Contractor shall furnish a Certificate of Compliance from the manufacturer, as provided in Section 6-1.07, 
"Certificates of Compliance," certifying that the admixture furnished is the same as that previously approved.  If a previously 
approved admixture is not accompanied by a Certificate of Compliance, the admixture shall not be used in the work until the 
Engineer has had sufficient time to make the appropriate tests and has approved the admixture for use.  The Engineer may 
take samples for testing at any time, whether or not the admixture has been accompanied by a Certificate of Compliance. 

• If a mineral admixture is delivered directly to the site of the work, the Certificate of Compliance shall be signed by 
the manufacturer or supplier of the mineral admixture.  If the mineral admixture is used in ready-mix concrete or in precast 
concrete products purchased as such by the Contractor, the Certificate of Compliance shall be signed by the manufacturer of 
the concrete or product. 

 
90-4.04   REQUIRED USE OF CHEMICAL ADMIXTURES AND CALCIUM CHLORIDE 

• When the use of a chemical admixture or calcium chloride is specified or ordered by the Engineer, the admixture 
shall be used at the dosage specified or ordered, except that if no dosage is specified or ordered, the admixture shall be used at 
the dosage normally recommended by the manufacturer of the admixture. 

• Calcium chloride shall be dispensed in liquid, flake, or pellet form.  Calcium chloride dispensed in liquid form shall 
conform to the provisions for dispensing liquid admixtures in Section 90-4.10, "Proportioning and Dispensing Liquid 
Admixtures." 

 
90-4.05   OPTIONAL USE OF CHEMICAL ADMIXTURES 

• The Contractor will be permitted to use Type A or F, water-reducing; Type B, retarding; or Type D or G, water-
reducing and retarding admixtures as described in ASTM Designation:  C 494 to conserve cementitious material or to 
facilitate any concrete construction application subject to the following conditions: 

 
A. When a water-reducing admixture or a water-reducing and retarding admixture is used, the cementitious material 

content specified or ordered may be reduced by a maximum of 5 percent by mass, except that the resultant 
cementitious material content shall be not less than 300 kilograms per cubic meter; and 

B. When a reduction in cementitious material content is made, the dosage of admixture used shall be the dosage used in 
determining approval of the admixture. 
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• Unless otherwise specified, a Type C accelerating chemical admixture conforming to the requirements in ASTM 

Designation:  C 494, may be used in portland cement concrete.  Inclusion in the mix design submitted for approval will not be 
required provided that the admixture is added to counteract changing conditions that contribute to delayed setting of the 
portland cement concrete, and the use or change in dosage of the admixture is approved in writing by the Engineer. 

 
90-4.06   REQUIRED USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment is specified or ordered by the Engineer, the air-entraining admixture shall be used in amounts 
to produce a concrete having the specified air content as determined by California Test 504. 

 
90-4.07   OPTIONAL USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment has not been specified or ordered by the Engineer, the Contractor will be permitted to use an 
air-entraining admixture to facilitate the use of any construction procedure or equipment provided that the average air content, 
as determined by California Test 504, of 3 successive tests does not exceed 4 percent, and no single test value exceeds 
5.5 percent.  If the Contractor elects to use an air-entraining admixture in concrete for pavement, the Contractor shall so 
indicate at the time the Contractor designates the source of aggregate as provided in Section 40-1.015, "Cement Content." 

 
90-4.08   REQUIRED USE OF MINERAL ADMIXTURES 

• Unless otherwise specified, mineral admixture shall be combined with cement to make cementitious material. 
• The calcium oxide content of mineral admixtures shall not exceed 10 percent and the available alkali, as sodium 

oxide equivalent, shall not exceed 1.5 percent when determined in conformance with the requirements in ASTM Designation:  
C 618. 

• The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the 
minimum cementitious material content requirements specified in Section 90-1.01, "Description," or Section 90-4.05, 
"Optional Use of Chemical Admixtures," and shall conform to the following: 

 
A. The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum cementitious 

material content; 
B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 
 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by mass, the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix; 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent, the amount of mineral 
admixture shall not be less than 25 percent by mass of the total amount of cementitious material to be used in the 
mix; 

3. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," is used, the amount of mineral admixture shall not be less than 10 percent by mass of the total 
amount of cementitious material to be used in the mix  

 
C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of cementitious 

material to be used in the mix.  Where Section 90-1.01, "Description," specifies a maximum cementitious content in 
kilograms per cubic meter, the total mass of cement and mineral admixture per cubic meter shall not exceed the 
specified maximum cementitious material content. 

 
90-4.09   BLANK 

 
90-4.10   PROPORTIONING AND DISPENSING LIQUID ADMIXTURES 

• Chemical admixtures and air-entraining admixtures shall be dispensed in liquid form.  Dispensers for liquid 
admixtures shall have sufficient capacity to measure at one time the prescribed quantity required for each batch of concrete.  
Each dispenser shall include a graduated measuring unit into which liquid admixtures are measured to within ±5 percent of 
the prescribed quantity for each batch.  Dispensers shall be located and maintained so that the graduations can be accurately 
read from the point at which proportioning operations are controlled to permit a visual check of batching accuracy prior to 
discharge.  Each measuring unit shall be clearly marked for the type and quantity of admixture. 
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• Each liquid admixture dispensing system shall be equipped with a sampling device consisting of a valve located in a 
safe and readily accessible position such that a sample of the admixture may be withdrawn slowly by the Engineer. 

• If more than one liquid admixture is used in the concrete mix, each liquid admixture shall  have a separate measuring 
unit and shall be dispensed by injecting equipment located in such a manner that the admixtures are not mixed at high 
concentrations and do not interfere with the effectiveness of each other.  When air-entraining admixtures are used in 
conjunction with other liquid admixtures, the air-entraining admixture shall be the first to be incorporated into the mix. 

• When automatic proportioning devices are required for concrete pavement, dispensers for liquid admixtures shall 
operate automatically with the batching control equipment.  The dispensers shall be equipped with an automatic warning 
system in good operating condition that will provide a visible or audible signal at the point at which proportioning operations 
are controlled when the quantity of admixture measured for each batch of concrete varies from the preselected dosage by 
more than 5 percent, or when the entire contents of the measuring unit are not emptied from the dispenser into each batch of 
concrete. 

• Unless liquid admixtures are added to premeasured water for the batch, their discharge into the batch shall be 
arranged to flow into the stream of water so that the admixtures are well dispersed throughout the batch, except that 
air-entraining admixtures may be dispensed directly into moist sand in the batching bins provided that adequate control of the 
air content of the concrete can be maintained. 

• Liquid admixtures requiring dosages greater than 2.5 L/m3 shall be considered to be water when determining the 
total amount of free water as specified in Section 90-6.06, "Amount of Water and Penetration." 

• Special admixtures, such as "high range" water reducers that may contribute to a high rate of slump loss, shall be 
measured and dispensed as recommended by the admixture manufacturer and as approved by the Engineer. 

 
90-4.11   STORAGE, PROPORTIONING, AND DISPENSING OF MINERAL ADMIXTURES 

• Mineral admixtures shall be protected from exposure to moisture until used.  Sacked material shall be piled to permit 
access for tally, inspection and identification for each shipment. 

• Adequate facilities shall be provided to assure that mineral admixtures meeting the specified requirements are kept 
separate from other mineral admixtures in order to prevent any but the specified mineral admixtures from entering the work.  
Safe and suitable facilities for sampling mineral admixtures shall be provided at the weigh hopper or in the feed line 
immediately in advance of the hopper. 

• Mineral admixtures shall be incorporated into concrete using equipment conforming to the requirements for cement 
weigh hoppers, and charging and discharging mechanisms in ASTM Designation:  C 94, in Section 90-5.03, "Proportioning," 
and in this Section 90-4.11. 

• When concrete is completely mixed in stationary paving mixers, the mineral admixture shall be weighed in a 
separate weigh hopper conforming to the provisions for cement weigh hoppers and charging and discharging mechanisms in 
Section 90-5.03A, "Proportioning for Pavement," and the mineral admixture and cement shall be introduced simultaneously 
into the mixer proportionately with the aggregate.  If the mineral admixture is not weighed in a separate weigh hopper, the 
Contractor shall provide certification that the stationary mixer is capable of mixing the cement, admixture, aggregates and 
water uniformly prior to discharge.  Certification shall contain the following: 

 
A. Test results for 2 compressive strength test cylinders of concrete taken within the first one-third and 2 compressive 

strength test cylinders of concrete taken within the last one-third of the concrete discharged from a single batch from 
the stationary paving mixer.  Strength tests and cylinder preparation will be in conformance with the provisions of 
Section 90-9, "Compressive Strength;" 

B. Calculations demonstrating that the difference in the averages of 2 compressive strengths taken in the first one-third 
is no greater than 7.5 percent different than the averages of 2 compressive strengths taken in the last one-third of the 
concrete discharged from a single batch from the stationary paving mixer.  Strength tests and cylinder preparation 
will be in conformance with the provisions of Section 90-9, "Compressive Strength;" and 

C. The mixer rotation speed and time of mixing prior to discharge that are required to produce a mix that meets the 
requirements above. 

 
90-5  PROPORTIONING 

 
90-5.01   STORAGE OF AGGREGATES 

• Aggregates shall be stored or stockpiled in such a manner that separation of coarse and fine particles of each size 
shall be avoided and also that the various sizes shall not become intermixed before proportioning. 
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• Aggregates shall be stored or stockpiled and handled in a manner that shall prevent contamination by foreign 
materials.  In addition, storage of aggregates at batching or mixing facilities that are erected subsequent to the award of the 
contract and that furnish concrete to the project shall conform to the following: 

 
A. Intermingling of the different sizes of aggregates shall be positively prevented.  The Contractor shall take the 

necessary measures to prevent intermingling.  The preventive measures may include, but are not necessarily limited 
to, physical separation of stockpiles or construction of bulkheads of adequate length and height; and  

B. Contamination of aggregates by contact with the ground shall be positively prevented.  The Contractor shall take the 
necessary measures to prevent contamination.  The preventive measures shall include, but are not necessarily limited 
to, placing aggregates on wooden platforms or on hardened surfaces consisting of portland cement concrete, asphalt 
concrete, or cement treated material. 

 
• In placing aggregates in storage or in moving the aggregates from storage to the weigh hopper of the batching plant, 

any method that may cause segregation, degradation, or the combining of materials of different gradings that will result in any 
size of aggregate at the weigh hopper failing to meet the grading requirements, shall be discontinued.  Any method of 
handling aggregates that results in excessive breakage of particles shall be discontinued.  The use of suitable devices to reduce 
impact of falling aggregates may be required by the Engineer. 

 
90-5.02   PROPORTIONING DEVICES 

• Weighing, measuring, or metering devices used for proportioning materials shall conform to the requirements in 
Section 9-1.01, "Measurement of Quantities," and this Section 90-5.02.  In addition, automatic weighing systems shall comply 
with the requirements for automatic proportioning devices in Section 90-5.03A, "Proportioning for Pavement." Automatic 
devices shall be automatic to the extent that the only manual operation required for proportioning the aggregates, cement, and 
mineral admixture for one batch of concrete is a single operation of a switch or starter. 

• Proportioning devices shall be tested at the expense of the Contractor as frequently as the Engineer may deem 
necessary to ensure their accuracy. 

• Weighing equipment shall be insulated against vibration or movement of other operating equipment in the plant.  
When the plant is in operation, the mass of each batch of material shall not vary from the mass designated by the Engineer by 
more than the tolerances specified herein. 

• Equipment for cumulative weighing of aggregate shall have a zero tolerance of ±0.5 percent of the designated total 
batch mass of the aggregate.  For systems with individual weigh hoppers for the various sizes of aggregate, the zero tolerance 
shall be ±0.5 percent of the individual batch mass designated for each size of aggregate.  Equipment for cumulative weighing 
of cement and mineral admixtures shall have a zero tolerance of ±0.5 percent of the designated total batch mass of the cement 
and mineral admixture.  Equipment for weighing cement or mineral admixture separately shall have a zero tolerance of 
±0.5 percent of their designated individual batch masses.  Equipment for measuring water shall have a zero tolerance of 
±0.5 percent of its designated mass or volume. 

• The mass indicated for any batch of material shall not vary from the preselected scale setting by more than the 
following: 

 
A. Aggregate weighed cumulatively shall be within 1.0 percent of the designated total batch mass of the aggregate.  

Aggregates weighed individually shall be within 1.5 percent of their respective designated batch masses; and 
B. Cement shall be within 1.0 percent of its designated batch mass.  When weighed individually, mineral admixture 

shall be within 1.0 percent of its designated batch mass.  When mineral admixture and cement are permitted to be 
weighed cumulatively, cement shall be weighed first to within 1.0 percent of its designated batch mass, and the total 
for cement and mineral admixture shall be within 1.0 percent of the sum of their designated batch masses; and 

C. Water shall be within 1.5 percent of its designated mass or volume. 
 
• Each scale graduation shall be approximately 0.001 of the total capacity of the scale.  The capacity of scales for 

weighing cement, mineral admixture, or cement plus mineral admixture and aggregates shall not exceed that of commercially 
available scales having single graduations indicating a mass not exceeding the maximum permissible mass variation above, 
except that no scale shall be required having a capacity of less than 500 kg, with 0.5-kg graduations. 

 
90-5.03   PROPORTIONING 

• Proportioning shall consist of dividing the aggregates into the specified sizes, each stored in a separate bin, and 
combining them with cement, mineral admixture, and water as provided in these specifications.  Aggregates shall be 
proportioned by mass. 
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• At the time of batching, aggregates shall have been dried or drained sufficiently to result in a stable moisture content 
such that no visible separation of water from aggregate will take place during transportation from the proportioning plant to 
the point of mixing.  In no event shall the free moisture content of the fine aggregate at the time of batching exceed 8 percent 
of its saturated, surface-dry mass. 

• Should separate supplies of aggregate material of the same size group, but of different moisture content or specific 
gravity or surface characteristics affecting workability, be available at the proportioning plant, withdrawals shall be made 
from one supply exclusively and the materials therein completely exhausted before starting upon another. 

• Bulk "Type IP (MS) Modified" cement shall be weighed in an individual hopper and shall be kept separate from the 
aggregates until the ingredients are released for discharge into the mixer. 

• Bulk cement and mineral admixture may be weighed in separate, individual weigh hoppers or may be weighed in the 
same weigh hopper and shall be kept separate from the aggregates until the ingredients are released for discharge into the 
mixer.  If the cement and mineral admixture are weighed cumulatively, the cement shall be weighed first. 

• When cement and mineral admixtures are weighed in separate weigh hoppers, the weigh systems for the 
proportioning of the aggregate, the cement, and the mineral admixture shall be individual and distinct from all other weigh 
systems.  Each weigh system shall be equipped with a hopper, a lever system, and an indicator to constitute an individual and 
independent material weighing device.  The cement and the mineral admixture shall be discharged into the mixer 
simultaneously with the aggregate. 

• The scales and weigh hoppers for bulk weighing cement, mineral admixture, or cement plus mineral admixture shall 
be separate and distinct from the aggregate weighing equipment. 

• For batches with a volume of one cubic meter or more, the batching equipment shall conform to one of the following 
combinations: 

 
A. Separate boxes and separate scale and indicator for weighing each size of aggregate. 
B. Single box and scale indicator for all aggregates. 
C. Single box or separate boxes and automatic weighing mechanism for all aggregates. 
 
• In order to check the accuracy of batch masses, the gross mass and tare mass of batch trucks, truck mixers, truck 

agitators, and non-agitating hauling equipment shall be determined when ordered by the Engineer.  The equipment shall be 
weighed at the Contractor’s expense on scales designated by the Engineer. 

 
90-5.03A   Proportioning for Pavement 
• Aggregates and bulk cement, mineral admixture, and cement plus mineral admixture for use in pavement shall be 

proportioned by mass by means of automatic proportioning devices of approved type conforming to these specifications. 
• The Contractor shall install and maintain in operating condition an electronically actuated moisture meter that will 

indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched within a sensitivity of 
0.5 percent by mass of the fine aggregate. 

• The batching of cement, mineral admixture, or cement plus mineral admixture and aggregate shall be interlocked so 
that a new batch cannot be started until all weigh hoppers are empty, the proportioning devices are within zero tolerance, and 
the discharge gates are closed.  The interlock shall permit no part of the batch to be discharged until all aggregate hoppers and 
the cement and mineral admixture hoppers or the cement plus mineral admixture hopper are charged with masses that are 
within the tolerances specified in Section 90-5.02, "Proportioning Devices." 

• When interlocks are required for cement and mineral admixture charging mechanisms and cement and mineral 
admixtures are weighed cumulatively, their charging mechanisms shall be interlocked to prevent the introduction of mineral 
admixture until the mass of cement in the cement weigh hopper is within the tolerances specified in Section 90-5.02, 
"Proportioning Devices." 

• The discharge gate on the cement and mineral admixture hoppers or the cement plus mineral admixture hopper shall 
be designed to permit regulating the flow of cement, mineral admixture, or cement plus mineral admixture into the aggregate 
as directed by the Engineer. 

• When separate weigh boxes are used for each size of aggregate, the discharge gates shall permit regulating the flow 
of each size of aggregate as directed by the Engineer. 

• Material discharged from the several bins shall be controlled by gates or by mechanical conveyors.  The means of 
withdrawal from the several bins, and of discharge from the weigh box, shall be interlocked so that not more than one bin can 
discharge at a time, and so that the weigh box cannot be tripped until the required quantity from each of the several bins has 
been deposited therein.  Should a separate weigh box be used for each size of aggregate, all may be operated and discharged 
simultaneously. 

• When the discharge from the several bins is controlled by gates, each gate shall be actuated automatically so that the 
required mass is discharged into the weigh box, after which the gate shall automatically close and lock. 
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• The automatic weighing system shall be designed so that all proportions required may be set on the weighing 
controller at the same time. 

 
90-6  MIXING AND TRANSPORTING 

 
90-6.01   GENERAL 

• Concrete shall be mixed in mechanically operated mixers, except that when permitted by the Engineer, batches not 
exceeding 0.25 m3 may be mixed by hand methods in conformance with the provisions in Section 90-6.05, "Hand-Mixing." 

• Equipment having components made of aluminum or magnesium alloys that would have contact with plastic concrete 
during mixing, transporting, or pumping of portland cement concrete shall not be used. 

• Concrete shall be homogeneous and thoroughly mixed, and there shall be no lumps or evidence of undispersed 
cement, mineral admixture, or cement plus mineral admixture. 

• Uniformity of concrete mixtures will be determined by differences in penetration as determined by California 
Test 533, or slump as determined by ASTM Designation: C 143, and by variations in the proportion of coarse aggregate as 
determined by California Test 529. 

• When the mix design specifies a penetration value, the difference in penetration, determined by comparing 
penetration tests on 2 samples of mixed concrete from the same batch or truck mixer load, shall not exceed 10 mm.  When the 
mix design specifies a slump value, the difference in slump, determined by comparing slump tests on 2 samples of mixed 
concrete from the same batch or truck mixer load, shall not exceed the values given in the table below.  Variation in the 
proportion of coarse aggregate will be determined by comparing the results of tests of 2 samples of mixed concrete from the 
same batch or truck mixer load and the difference between the 2 results shall not exceed 100 kg per cubic meter of concrete. 

 
Average Slump Maximum Permissible Difference 

Less than 100-mm 25-mm 
100-mm to 150-mm 38-mm 
Greater than 150-mm to 225-mm 50-mm 

 
• The Contractor, at the Contractor's expense, shall furnish samples of the freshly mixed concrete and provide 

satisfactory facilities for obtaining the samples. 
 

90-6.02   MACHINE MIXING 
• Concrete mixers may be of the revolving drum or the revolving blade type, and the mixing drum or blades shall be 

operated uniformly at the mixing speed recommended by the manufacturer.  Mixers and agitators that have an accumulation 
of hard concrete or mortar shall not be used. 

• The temperature of mixed concrete, immediately before placing, shall be not less than 10°C or more than 32°C.  
Aggregates and water shall be heated or cooled as necessary to produce concrete within these temperature limits.  Neither 
aggregates nor mixing water shall be heated to exceed 65°C.  If ice is used to cool the concrete, discharge of the mixer will 
not be permitted until all ice is melted. 

• The batch shall be so charged into the mixer that some water will enter in advance of cementitious materials and 
aggregates.  All water shall be in the drum by the end of the first one - fourth of the specified mixing time. 

• Cementitious materials shall be batched and charged into the mixer by means that will not result either in loss of 
cementitious materials due to the effect of wind, in accumulation of cementitious materials on surfaces of conveyors or 
hoppers, or in other conditions that reduce or vary the required quantity of cementitious material in the concrete mixture. 

• Paving and stationary mixers shall be operated with an automatic timing device.  The timing device and discharge 
mechanism shall be interlocked so that during normal operation no part of the batch will be discharged until the specified 
mixing time has elapsed. 

• The total elapsed time between the intermingling of damp aggregates and all cementitious materials and the start of 
mixing shall not exceed 30 minutes. 

• The size of batch shall not exceed the manufacturer's guaranteed capacity. 
• When producing concrete for pavement or base, suitable batch counters shall be installed and maintained in good 

operating condition at jobsite batching plants and stationary mixers.  The batch counters shall indicate the exact number of 
batches proportioned and mixed. 

• Concrete shall be mixed and delivered to the jobsite by means of one of the following combinations of operations: 
 
A. Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in truck agitators 

or in non-agitating hauling equipment (central-mixed concrete). 
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B. Mixed partially in a stationary mixer, and the mixing completed in a truck mixer (shrink-mixed concrete). 
C. Mixed completely in a truck mixer (transit-mixed concrete). 
D. Mixed completely in a paving mixer. 
 
• Agitators may be truck mixers operating at agitating speed or truck agitators.  Each mixer and agitator shall have 

attached thereto in a prominent place a metal plate or plates on which is plainly marked the various uses for which the 
equipment is designed, the manufacturer's guaranteed capacity of the drum or container in terms of the volume of mixed 
concrete and the speed of rotation of the mixing drum or blades. 

• Truck mixers shall be equipped with electrically or mechanically actuated revolution counters by which the number 
of revolutions of the drum or blades may readily be verified. 

• When shrink-mixed concrete is furnished, concrete that has been partially mixed at a central plant shall be 
transferred to a truck mixer and all requirements for transit-mixed concrete shall apply.  No credit in the number of 
revolutions at mixing speed shall be allowed for partial mixing in a central plant. 

 
90-6.03   TRANSPORTING MIXED CONCRETE 

• Mixed concrete may be transported to the delivery point in truck agitators or truck mixers operating at the speed 
designated by the manufacturer of the equipment as agitating speed, or in non-agitating hauling equipment, provided the 
consistency and workability of the mixed concrete upon discharge at the delivery point is suitable for adequate placement and 
consolidation in place, and provided the mixed concrete after hauling to the delivery point conforms to the provisions in 
Section 90-6.01, "General." 

• Truck agitators shall be loaded not to exceed the manufacturer's guaranteed capacity and shall maintain the mixed 
concrete in a thoroughly mixed and uniform mass during hauling. 

• Bodies of non-agitating hauling equipment shall be constructed so that leakage of the concrete mix, or any part 
thereof, will not occur at any time. 

• Concrete hauled in open-top vehicles shall be protected during hauling against rain or against exposure to the sun for 
more than 20 minutes when the ambient temperature exceeds 24°C. 

• No additional mixing water shall be incorporated into the concrete during hauling or after arrival at the delivery 
point, unless authorized by the Engineer.  If the Engineer authorizes additional water to be incorporated into the concrete, the 
drum shall be revolved not less than 30 revolutions at mixing speed after the water is added and before discharge is 
commenced. 

• The rate of discharge of mixed concrete from truck mixer-agitators shall be controlled by the speed of rotation of the 
drum in the discharge direction with the discharge gate fully open. 

• When a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be completed 
within 1.5 hours or before 250 revolutions of the drum or blades, whichever occurs first, after the introduction of the cement 
to the aggregates.  Under conditions contributing to quick stiffening of the concrete, or when the temperature of the concrete 
is 30°C or above, the time allowed may be less than 1.5 hours. 

• When non-agitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be 
completed within one hour after the addition of the cement to the aggregates.  Under conditions contributing to quick 
stiffening of the concrete, or when the temperature of the concrete is 30°C or above, the time between the introduction of 
cement to the aggregates and discharge shall not exceed 45 minutes. 

• Each load of concrete delivered at the jobsite shall be accompanied by a weighmaster certificate showing the mix 
identification number, non-repeating load number, date and time at which the materials were batched, the total amount of 
water added to the load, and for transit-mixed concrete, the reading of the revolution counter at the time the truck mixer is 
charged with cement.  This weighmaster certificate shall also show the actual scale masses (kilograms) for the ingredients 
batched.  Theoretical or target batch masses shall not be used as a substitute for actual scale masses. 

• Weighmaster certificates shall be provided in printed form, or if approved by the Engineer, the data may be 
submitted in electronic media. Electronic media shall be presented in a tab-delimited format on a 90 mm diskette with a 
capacity of at least 1.4 megabytes.  Captured data, for the ingredients represented by each batch shall be "line feed, carriage 
return" (LFCR) and "one line, separate record" with allowances for sufficient fields to satisfy the amount of data required by 
these specifications. 

• The Contractor may furnish a weighmaster certificate accompanied by a separate certificate that lists the actual batch 
masses or measurements for a load of concrete provided that both certificates are imprinted with the same non-repeating load 
number that is unique to the contract and delivered to the jobsite with the load. 

• Weighmaster certificates furnished by the Contractor shall conform to the provisions in Section 9-1.01, 
"Measurement of Quantities." 
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90-6.04   TIME OR AMOUNT OF MIXING 
• Mixing of concrete in paving or stationary mixers shall continue for the required mixing time after all ingredients, 

except water and admixture, if added with the water, are in the mixing compartment of the mixer before any part of the batch 
is released.  Transfer time in multiple drum mixers shall not be counted as part of the required mixing time. 

• The required mixing time, in paving or stationary mixers, of concrete used for concrete structures, except minor 
structures, shall be not less than 90 seconds or more than 5 minutes, except that when directed by the Engineer in writing, the 
requirements of the following paragraph shall apply. 

• The required mixing time, in paving or stationary mixers, except as provided in the preceding paragraph, shall be not 
less than 50 seconds or more than 5 minutes. 

• The minimum required revolutions at the mixing speed for transit-mixed concrete shall not be less than that 
recommended by the mixer manufacturer, but in no case shall the number of revolutions be less than that required to 
consistently produce concrete conforming to the provisions for uniformity in Section 90-6.01, "General." 

 
90-6.05   HAND-MIXING 

• Hand-mixed concrete shall be made in batches of not more than 0.25 m3 and shall be mixed on a watertight, level 
platform.  The proper amount of coarse aggregate shall be measured in measuring boxes and spread on the platform and the 
fine aggregate shall be spread on this layer, the 2 layers being not more than 0.3 meters in total depth.  On this mixture shall 
be spread the dry cement and mineral admixture and the whole mass turned no fewer than 2 times dry; then sufficient clean 
water shall be added, evenly distributed, and the whole mass again turned no fewer than 3 times, not including placing in the 
carriers or forms. 

 
90-6.06   AMOUNT OF WATER AND PENETRATION 

• The amount of water used in concrete mixes shall be regulated so that the penetration of the concrete as determined 
by California Test 533 or the slump of the concrete as determined by ASTM Designation: C 143 is within the "Nominal" 
values shown in the following table.  When the penetration or slump of the concrete is found to exceed the nominal values 
listed, the mixture of subsequent batches shall be adjusted to reduce the penetration or slump to a value within the nominal 
range shown.  Batches of concrete with a penetration or slump exceeding the maximum values listed shall not be used in the 
work.  When Type F or Type G chemical admixtures are added to the mix, the penetration requirements shall not apply and 
the slump shall not exceed 225 mm after the chemical admixtures are added. 

 
Type of Work Nominal Maximum 

 Penetration Slump Penetration Slump 
 (mm) (mm) (mm) (mm) 

Concrete Pavement 0-25 — 40 — 
Non-reinforced concrete facilities 0-35 — 50 — 
Reinforced concrete structures     

Sections over 300-mm thick 0-35 — 65 — 
Sections 300-mm thick or less 0-50 — 75 — 

Concrete placed under water — 150-200 — 225 
Cast-in-place concrete piles 65-90 130-180 100 200 

 
• The amount of free water used in concrete shall not exceed 183 kg/m3, plus 20 kg for each required 100 kg of 

cementitious material in excess of 325 kg/m3. 
• The term free water is defined as the total water in the mixture minus the water absorbed by the aggregates in 

reaching a saturated surface-dry condition. 
• Where there are adverse or difficult conditions that affect the placing of concrete, the above specified penetration 

and free water content limitations may be exceeded providing the Contractor is granted permission by the Engineer in writing 
to increase the cementitious material content per cubic meter of concrete.  The increase in water and cementitious material 
shall be at a ratio not to exceed 30 kg of water per added 100 kg of cementitious material per cubic meter.  The cost of 
additional cementitious material and water added under these conditions shall be at the Contractor’s expense and no 
additional compensation will be allowed therefor. 

• The equipment for supplying water to the mixer shall be constructed and arranged so that the amount of water added 
can be measured accurately.  Any method of discharging water into the mixer for a batch shall be accurate within 1.5 percent 
of the quantity of water required to be added to the mix for any position of the mixer.  Tanks used to measure water shall be 
designed so that water cannot enter while water is being discharged into the mixer and discharge into the mixer shall be made 
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rapidly in one operation without dribbling.  All equipment shall be arranged so as to permit checking the amount of water 
delivered by discharging into measured containers. 

 
90-7  CURING CONCRETE 

 
90-7.01   METHODS OF CURING 

• Newly placed concrete shall be cured by the methods specified in this Section 90-7.01 and the special provisions. 
 
90-7.01A   Water Method 
• The concrete shall be kept continuously wet by the application of water for a minimum curing period of 7 days after 

the concrete has been placed. 
• When a curing medium consisting of cotton mats, rugs, carpets, or earth or sand blankets is to be used to retain the 

moisture, the entire surface of the concrete shall be kept damp by applying water with a nozzle that so atomizes the flow that a 
mist and not a spray is formed, until the surface of the concrete is covered with the curing medium.  The moisture from the 
nozzle shall not be applied under pressure directly upon the concrete and shall not be allowed to accumulate on the concrete 
in a quantity sufficient to cause a flow or wash the surface.  At the expiration of the curing period, the concrete surfaces shall 
be cleared of all curing mediums. 

• When concrete bridge decks and flat slabs are to be cured without the use of a curing medium, the entire surface of 
the bridge deck or slab shall be kept damp by the application of water with an atomizing nozzle as specified in the preceding 
paragraph, until the concrete has set, after which the entire surface of the concrete shall be sprinkled continuously with water 
for a period of not less than 7 days. 

 
90-7.01B   Curing Compound Method 
• Surfaces of the concrete that are exposed to the air shall be sprayed uniformly with a curing compound. 
• Curing compounds to be used shall be as follows: 
 
1. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class B, except 

the resin type shall be poly-alpha-methylstyrene. 
2. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class B. 
3. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class A. 
4. Non-pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, Class B. 
5. Non-pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, Class A. 
6. Non-pigmented curing compound with fugitive dye conforming to the requirements in ASTM Designation:  C 309, 

Type 1-D, Class A. 
 
• The infrared scan for the dried vehicle from curing compound (1) shall match the infrared scan on file at the 

Transportation Laboratory. 
• The loss of water for each type of curing compound, when tested in conformance with the requirements in California 

Test 534, shall not be more than 0.15-kg/m2 in 24 hours or more than 0.45-kg/m2 in 72 hours. 
• The curing compound to be used will be specified elsewhere in these specifications or in the special provisions. 
• When the use of curing compound is required or permitted elsewhere in these specifications or in the special 

provisions and no specific kind is specified, any of the curing compounds listed above may be used. 
• Curing compound shall be applied at a nominal rate of 3.7 m2/L, unless otherwise specified. 
• At any point, the application rate shall be within ±1.2 m2/L of the nominal rate specified, and the average application 

rate shall be within ±0.5 m2/L of the nominal rate specified when tested in conformance with the requirements in California 
Test 535.  Runs, sags, thin areas, skips, or holidays in the applied curing compound shall be evidence that the application is 
not satisfactory. 

• Curing compounds shall be applied using power operated spray equipment.  The power operated spraying equipment 
shall be equipped with an operational pressure gage and a means of controlling the pressure.  Hand spraying of small and 
irregular areas that are not reasonably accessible to mechanical spraying equipment, in the opinion of the Engineer, may be 
permitted. 

• The curing compound shall be applied to the concrete following the surface finishing operation, immediately before 
the moisture sheen disappears from the surface, but before any drying shrinkage or craze cracks begin to appear.  In the event 
of any drying or cracking of the surface, application of water with an atomizing nozzle as specified in Section 90-7.01A, 
"Water Method," shall be started immediately and shall be continued until application of the compound is resumed or started; 
however, the compound shall not be applied over any resulting freestanding water.  Should the film of compound be damaged 
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from any cause before the expiration of 7 days after the concrete is placed in the case of structures and 72 hours in the case of 
pavement, the damaged portion shall be repaired immediately with additional compound. 

• At the time of use, compounds containing pigments shall be in a thoroughly mixed condition with the pigment 
uniformly dispersed throughout the vehicle.  A paddle shall be used to loosen all settled pigment from the bottom of the 
container, and a power driven agitator shall be used to disperse the pigment uniformly throughout the vehicle. 

• Agitation shall not introduce air or other foreign substance into the curing compound. 
• The manufacturer shall include in the curing compound the necessary additives for control of sagging, pigment 

settling, leveling, de-emulsification, or other requisite qualities of a satisfactory working material.  Pigmented curing 
compounds shall be manufactured so that the pigment does not settle badly, does not cake or thicken in the container, and 
does not become granular or curdled.  Settlement of pigment shall be a thoroughly wetted, soft, mushy mass permitting the 
complete and easy vertical penetration of a paddle.  Settled pigment shall be easily redispersed, with minimum resistance to 
the sideways manual motion of the paddle across the bottom of the container, to form a smooth uniform product of the proper 
consistency. 

• Curing compounds shall remain sprayable at temperatures above 4°C and shall not be diluted or altered after 
manufacture. 

• The curing compound shall be packaged in clean 210-L barrels or round 19-L containers or shall be supplied from a 
suitable storage tank located at the jobsite.  The containers shall comply with "Title 49, Code of Federal Regulations, 
Hazardous Materials Regulations."  The 210-L barrels shall have removable lids and airtight fasteners.  The 19-L containers 
shall be round and have standard full open head and bail.  Lids with bungholes shall not be permitted.  On-site storage tanks 
shall be kept clean and free of contaminants.  Each tank shall have a permanent system designed to completely redisperse 
settled material without introducing air or other foreign substances. 

• Steel containers and lids shall be lined with a coating that will prevent destructive action by the compound or 
chemical agents in the air space above the compound.  The coating shall not come off the container or lid as skins.  Containers 
shall be filled in a manner that will prevent skinning.  Plastic containers shall not react with the compound. 

• Each container shall be labeled with the manufacturer's name, kind of curing compound, batch number, volume, date 
of manufacture, and volatile organic compound (VOC) content.  The label shall also warn that the curing compound 
containing pigment shall be well stirred before use.  Precautions concerning the handling and the application of curing 
compound shall be shown on the label of the curing compound containers in conformance with the Construction Safety 
Orders and General Industry Safety Orders of the State of California. 

• Containers of curing compound shall be labeled to indicate that the contents fully comply with the rules and 
regulations concerning air pollution control in the State of California. 

• When the curing compound is shipped in tanks or tank trucks, a shipping invoice shall accompany each load.  The 
invoice shall contain the same information as that required herein for container labels. 

• Curing compound will be sampled by the Engineer at the source of supply or at the jobsite or at both locations. 
• Curing compound shall be formulated so as to maintain the specified properties for a minimum of one year.  The 

Engineer may require additional testing before use to determine compliance with these specifications if the compound has not 
been used within one year or whenever the Engineer has reason to believe the compound is no longer satisfactory. 

• Tests will be conducted in conformance with the latest ASTM test methods and methods in use by the Transportation 
Laboratory. 

 
90-7.01C   Waterproof Membrane Method 
• The exposed finished surfaces of concrete shall be sprayed with water, using a nozzle that so atomizes the flow that a 

mist and not a spray is formed, until the concrete has set, after which the curing membrane shall be placed.  The curing 
membrane shall remain in place for a period of not less than 72 hours. 

• Sheeting material for curing concrete shall conform to the requirements in AASHTO Designation:  M 171 for white 
reflective materials. 

• The sheeting material shall be fabricated into sheets of such width as to provide a complete cover for the entire 
concrete surface.  Joints in the sheets shall be securely cemented together in such a manner as to provide a waterproof joint.  
The joint seams shall have a minimum lap of 100 mm. 

• The sheets shall be securely weighted down by placing a bank of earth on the edges of the sheets or by other means 
satisfactory to the Engineer. 

• Should any portion of the sheets be broken or damaged before the expiration of 72 hours after being placed, the 
broken or damaged portions shall be immediately repaired with new sheets properly cemented into place. 

• Sections of membrane that have lost their waterproof qualities or have been damaged to such an extent as to render 
them unfit for curing the concrete shall not be used. 
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90-7.01D   Forms-In-Place Method 
• Formed surfaces of concrete may be cured by retaining the forms in place.  The forms shall remain in place for a 

minimum period of 7 days after the concrete has been placed, except that for members over 0.5-m in least dimension the 
forms shall remain in place for a minimum period of 5 days. 

• Joints in the forms and the joints between the end of forms and concrete shall be kept moisture tight during the 
curing period.  Cracks in the forms and cracks between the forms and the concrete shall be resealed by methods subject to the 
approval of the Engineer. 

 
90-7.02   CURING PAVEMENT 

• The entire exposed area of the pavement, including edges, shall be cured by the waterproof membrane method, or 
curing compound method using curing compound (1) or (2) as the Contractor may elect.  Should the side forms be removed 
before the expiration of 72 hours following the start of curing, the exposed pavement edges shall also be cured.  If the 
pavement is cured by means of the curing compound method, the sawcut and all portions of the curing compound that have 
been disturbed by sawing operations shall be restored by spraying with additional curing compound. 

• Curing shall commence as soon as the finishing process provided in Section 40-1.10, "Final Finishing," has been 
completed.  The method selected shall conform to the provisions in Section 90-7.01, "Methods of Curing." 

• When the curing compound method is used, the compound shall be applied to the entire pavement surface by 
mechanical sprayers.  Spraying equipment shall be of the fully atomizing type equipped with a tank agitator that provides for 
continual agitation of the curing compound during the time of application.  The spray shall be adequately protected against 
wind, and the nozzles shall be so oriented or moved mechanically transversely as to result in the minimum specified rate of 
coverage being applied uniformly on exposed faces.  Hand spraying of small and irregular areas, and areas inaccessible to 
mechanical spraying equipment, in the opinion of the Engineer, will be permitted.  When the ambient air temperature is above 
15°C, the Contractor shall fog the surface of the concrete with a fine spray of water as specified in Section 90-7.01A, "Water 
Method."  The surface of the pavement shall be kept moist between the hours of 10:00 a.m. and 4:30 p.m. on the day the 
concrete is placed.  However, the fogging done after the curing compound has been applied shall not begin until the 
compound has set sufficiently to prevent displacement.  Fogging shall be discontinued if ordered in writing by the Engineer. 

 
90-7.03   CURING STRUCTURES 

• Newly placed concrete for cast-in-place structures, other than highway bridge decks, shall be cured by the water 
method, the forms-in-place method, or, as permitted herein, by the curing compound method, in conformance with the 
provisions in Section 90-7.01, "Methods of Curing." 

• The curing compound method using a pigmented curing compound may be used on concrete surfaces of construction 
joints, surfaces that are to be buried underground, and surfaces where only Ordinary Surface Finish is to be applied and on 
which a uniform color is not required and that will not be visible from a public traveled way.  If the Contractor elects to use 
the curing compound method on the bottom slab of box girder spans, the curing compound shall be curing compound (1). 

• The top surface of highway bridge decks shall be cured by both the curing compound method and  the water method.  
The curing compound shall be curing compound (1). 

• Concrete surfaces of minor structures, as defined in Section 51-1.02, "Minor Structures," shall be cured by the water 
method, the forms-in-place method or the curing compound method. 

• When deemed necessary by the Engineer during periods of hot weather, water shall be applied to concrete surfaces 
being cured by the curing compound method or by the forms-in-place method, until the Engineer determines that a cooling 
effect is no longer required.  Application of water for this purpose will be paid for as extra work as provided in Section 
4-1.03D, "Extra Work." 

 
90-7.04   CURING PRECAST CONCRETE MEMBERS 

• Precast concrete members shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing."  Curing shall be provided for the minimum time specified for each method or until the concrete reaches 
its design strength, whichever is less.  Steam curing may also be used for precast members and shall conform to the following 
provisions: 

 
A. After placement of the concrete, members shall be held for a minimum 4-hour presteaming period.  If the ambient air 

temperature is below 10°C, steam shall be applied during the presteaming period to hold the air surrounding the 
member at a temperature between 10°C and 32°C. 

B. To prevent moisture loss on exposed surfaces during the presteaming period, members shall be covered as soon as 
possible after casting or the exposed surfaces shall be kept wet by fog spray or wet blankets. 
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C. Enclosures for steam curing shall allow free circulation of steam about the member and shall be constructed to 
contain the live steam with a minimum moisture loss.  The use of tarpaulins or similar flexible covers will be 
permitted, provided they are kept in good repair and secured in such a manner as to prevent the loss of steam and 
moisture. 

D. Steam at the jets shall be at low pressure and in a saturated condition.  Steam jets shall not impinge directly on the 
concrete, test cylinders, or forms.  During application of the steam, the temperature rise within the enclosure shall not 
exceed 22°C per hour.  The curing temperature throughout the enclosure shall not exceed 65°C and shall be 
maintained at a constant level for a sufficient time necessary to develop the required transfer strength.  Control 
cylinders shall be covered to prevent moisture loss and shall be placed in a location where temperature is 
representative of the average temperature of the enclosure. 

E. Temperature recording devices that will provide an accurate, continuous, permanent record of the curing temperature 
shall be provided.  A minimum of one temperature recording device per 60 m of continuous bed length will be 
required for checking temperature. 

F. Members in pretension beds shall be detensioned immediately after the termination of steam curing while the 
concrete and forms are still warm, or the temperature under the enclosure shall be maintained above 15°C until the 
stress is transferred to the concrete. 

G. Curing of precast concrete will be considered completed after termination of the steam curing cycle. 
 

90-7.05   CURING PRECAST PRESTRESSED CONCRETE PILES 
• Newly placed concrete for precast prestressed concrete piles shall be cured in conformance with the provisions in 

Section 90-7.04, "Curing Precast Concrete Members," except that piles with a class designation ending in C (corrosion 
resistant) shall be cured as follows: 

 
A. Piles shall be either steam cured or water cured.  If water curing is used, the piles shall be kept continuously wet by 

the application of water in conformance with the provisions in Section 90-7.01A, "Water Method." 
B. If steam curing is used, the steam curing provisions in Section 90-7.04, "Curing Precast Concrete Members," shall 

apply except that the piles shall be kept continuously wet for their entire length for a period of not less than 3 days, 
including the holding and steam curing periods. 

 
90-7.06   CURING SLOPE PROTECTION 

• Concrete slope protection shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing." 

• Concreted-rock slope protection shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing," or with a blanket of earth kept wet for 72 hours, or by sprinkling with a fine spray of water every 
2 hours during the daytime for a period of 3 days. 

 
90-7.07   CURING MISCELLANEOUS CONCRETE WORK 

• Exposed surfaces of curbs shall be cured by pigmented curing compounds as specified in Section 90-7.01B, "Curing 
Compound Method." 

• Concrete sidewalks, gutter depressions, island paving, curb ramps, driveways, and other miscellaneous concrete 
areas shall be cured in conformance with any of the methods specified in Section 90-7.01, "Methods of Curing." 

• Shotcrete shall be cured for at least 72 hours by spraying with water, or by a moist earth blanket, or by any of the 
methods provided in Section 90-7.01, "Methods of Curing." 

• Mortar and grout shall be cured by keeping the surface damp for 3 days. 
• After placing, the exposed surfaces of sign structure foundations, including pedestal portions, if constructed, shall be 

cured for at least 72 hours by spraying with water, or by a moist earth blanket, or by any of the methods provided in Section 
90-7.01, "Methods of Curing." 

 
90-8  PROTECTING CONCRETE 

 
90-8.01   GENERAL 

• In addition to the provisions in Section 7-1.16, "Contractor's Responsibility for the Work and Materials," the 
Contractor shall protect concrete as provided in this Section 90-8. 

• Concrete shall not be placed on frozen or ice-coated ground or subgrade nor on ice-coated forms, reinforcing steel, 
structural steel, conduits, precast members, or construction joints. 
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• Under rainy conditions, placing of concrete shall be stopped before the quantity of surface water is sufficient to 
damage surface mortar or cause a flow or wash of the concrete surface, unless the Contractor provides adequate protection 
against damage. 

• Concrete that has been frozen or damaged by other causes, as determined by the Engineer, shall be removed and 
replaced by the Contractor at the Contractor's expense. 

 
90-8.02   PROTECTING CONCRETE STRUCTURES 

• Structure concrete and shotcrete used as structure concrete shall be maintained at a temperature of not less than 7°C 
for 72 hours after placing and at not less than 4°C for an additional 4 days.  When required by the Engineer, the Contractor 
shall submit a written outline of the proposed methods for protecting the concrete. 

 
90-8.03   PROTECTING CONCRETE PAVEMENT 

• Pavement concrete shall be maintained at a temperature of not less than 4°C for 72 hours.  When required by the 
Engineer, the Contractor shall submit a written outline of the proposed methods for protecting the concrete. 

• Except as provided in Section 7-1.08, "Public Convenience," the Contractor shall protect concrete pavement against 
construction and other activities that abrade, scar, discolor, reduce texture depth, lower coefficient of friction, or otherwise 
damage the surface.  Stockpiling, drifting, or excessive spillage of soil, gravel, petroleum products, and concrete or asphalt 
mixes on the surface of concrete pavement is prohibited unless otherwise specified in these specifications, the special 
provisions or permitted by the Engineer. 

• When ordered by the Engineer or shown on the plans or specified in the special provisions, pavement crossings shall 
be constructed for the convenience of public traffic.  The material and work necessary for the construction of the crossings, 
and their subsequent removal and disposal, will be paid for at the contract unit prices for the items of work involved and if 
there are no contract items for the work involved, payment for pavement crossings will be made by extra work as provided in 
Section 4-1.03D, "Extra Work.".  Where public traffic will be required to cross over the new pavement, Type III portland 
cement may be used in concrete, if permitted in writing by the Engineer.  The pavement may be opened to traffic as soon as 
the concrete has developed a modulus of rupture of 3.8 MPa.  The modulus of rupture will be determined by California 
Test 523. 

• No traffic or Contractor's equipment, except as hereinafter provided, will be permitted on the pavement before a 
period of 10 days has elapsed after the concrete has been placed, nor before the concrete has developed a modulus of rupture 
of at least 3.8 MPa.  Concrete that fails to attain a modulus of rupture of 3.8 MPa within 10 days shall not be opened to traffic 
until directed by the Engineer. 

• Equipment for sawing weakened plane joints will be permitted on the pavement as specified in Section 40-1.08B, 
"Weakened Plane Joints." 

• When requested in writing by the Contractor, the tracks on one side of paving equipment will be permitted on the 
pavement after a modulus of rupture of 2.4 MPa has been attained, provided that: 

 
A. Unit pressure exerted on the pavement by the paver shall not exceed 135 kPa; 
B. Tracks with cleats, grousers, or similar protuberances shall be modified or shall travel on planks or equivalent 

protective material, so that the pavement is not damaged; and 
C. No part of the track shall be closer than 0.3-m from the edge of pavement. 
 
• In case of visible cracking of, or other damage to the pavement, operation of the paving equipment on the pavement 

shall be immediately discontinued. 
• Damage to the pavement resulting from early use of pavement by the Contractor's equipment as provided above shall 

be repaired by the Contractor at the Contractor's expense. 
• The State will furnish the molds and machines for testing the concrete for modulus of rupture, and the Contractor, at 

the Contractor's expense, shall furnish the material and whatever labor the Engineer may require. 
 

90-9  COMPRESSIVE STRENGTH 
 

90-9.01   GENERAL 
• Concrete compressive strength requirements consist of a minimum strength that shall be attained before various 

loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum strength at the age of 
28 days or at the age otherwise allowed in Section 90-1.01, "Description."  The various strengths required are specified in 
these specifications or the special provisions or are shown on the plans. 
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• The compressive strength of concrete will be determined from test cylinders that have been fabricated from concrete 
sampled in conformance with the requirements of California Test 539.  Test cylinders will be molded and initially field cured 
in conformance with California Test 540.  Test cylinders will be cured and tested after receipt at the testing laboratory in 
conformance with the requirements of California Test 521.  A strength test shall consist of the average strength of 2 cylinders 
fabricated from material taken from a single load of concrete, except that, if any cylinder should show evidence of improper 
sampling, molding, or testing, that cylinder shall be discarded and the strength test shall consist of the strength of the 
remaining cylinder. 

• When concrete compressive strength is specified as a prerequisite to applying loads or stresses to a concrete structure 
or member, test cylinders for other than steam cured concrete will be cured in conformance with Method 1 of California 
Test 540.  The compressive strength of concrete determined for these purposes will be evaluated on the basis of individual 
tests. 

• When concrete is designated by 28-day compressive strength rather than by cementitious material content, the 
concrete strength to be used as a basis for acceptance of other than steam cured concrete will be determined from cylinders 
cured in conformance with Method 1 of California Test 540.  If the result of a single compressive strength test at the 
maximum age specified or allowed is below the specified strength but is 95 percent or more of the specified strength, the 
Contractor shall, at the Contractor’s expense, make corrective changes, subject to approval of the Engineer, in the mix 
proportions or in the concrete fabrication procedures, before placing additional concrete, and shall pay to the State $14 for 
each in-place cubic meter of concrete represented by the deficient test.  If the result of a single compressive strength test at the 
maximum age specified or allowed is below 95 percent of the specified strength, but is 85 percent or more of the specified 
strength, the Contractor shall make the corrective changes specified above, and shall pay to the State $20 for each in place 
cubic meter of concrete represented by the deficient test.  In addition, such corrective changes shall be made when the 
compressive strength of concrete tested at 7 days indicates, in the judgment of the Engineer, that the concrete will not attain 
the required compressive strength at the maximum age specified or allowed.  Concrete represented by a single test that 
indicates a compressive strength of less than 85 percent of the specified 28-day compressive strength will be rejected in 
conformance with the provisions in Section 6-1.04, "Defective Materials." 

• If the test result indicates that the compressive strength at the maximum curing age specified or allowed is below the 
specified strength, but is 85 percent or more of the specified strength, payments to the State as required above shall be made, 
unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer that the strength 
of the concrete placed in the work meets or exceeds the specified 28-day compressive strength.  If the test result indicates a 
compressive strength at the maximum curing age specified or allowed below 85 percent, the concrete represented by that test 
will be rejected, unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer 
that the strength and quality of the concrete placed in the work are acceptable.  If the evidence consists of tests made on cores 
taken from the work, the cores shall be obtained and tested in conformance with the requirements in ASTM Designation:  
C 42. 

• No single compressive strength test shall represent more than 250 m3. 
• When a precast concrete member is steam cured, the compressive strength of the concrete will be determined from 

test cylinders that have been handled and stored in conformance with Method 3 of California Test 540.  The compressive 
strength of steam cured concrete will be evaluated on the basis of individual tests representing specific portions of production.  
When the concrete is designated by 28-day compressive strength rather than by cementitious material content, the concrete 
shall be considered to be acceptable whenever its compressive strength reaches the specified 28-day compressive strength 
provided that strength is reached in not more than the maximum number of days specified or allowed after the member is cast. 

• When concrete is specified by compressive strength, prequalification of materials, mix proportions, mixing 
equipment, and procedures proposed for use will be required prior to placement of the concrete.  Prequalification shall be 
accomplished by the submission of acceptable certified test data or trial batch reports by the Contractor.  Prequalification data 
shall be based on the use of materials, mix proportions, mixing equipment, procedures, and size of batch proposed for use in 
the work. 

• Certified test data, in order to be acceptable, shall indicate that not less than 90 percent of at least 20 consecutive 
tests exceed the specified strength at the maximum number of cure days specified or allowed, and none of those tests are less 
than 95 percent of specified strength.  Strength tests included in the data shall be the most recent tests made on concrete of the 
proposed mix design and all shall have been made within one year of the proposed use of the concrete. 

• Trial batch test reports, in order to be acceptable, shall indicate that the average compressive strength of 
5 consecutive concrete cylinders, taken from a single batch, at not more than 28 days (or the maximum age allowed) after 
molding shall be at least 4 MPa greater than the specified 28-day compressive strength, and no individual cylinder shall have 
a strength less than the specified strength at the maximum age specified or allowed.  Data contained in the report shall be from 
trial batches that were produced within one year of the proposed use of specified strength concrete in the project.  Whenever 
air-entrainment is required, the air content of trial batches shall be equal to or greater than the air content specified for the 
concrete without reduction due to tolerances. 
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• Tests shall be performed in conformance with either the appropriate California Test methods or the comparable 
ASTM test methods.  Equipment employed in testing shall be in good condition and shall be properly calibrated.  If the tests 
are performed during the life of the contract, the Engineer shall be notified sufficiently in advance of performing the tests in 
order to witness the test procedures. 

• The certified test data and trial batch test reports shall include the following information: 
 
A. Date of mixing. 
B. Mixing equipment and procedures used. 
C. The size of batch in cubic meters and the mass, type, and source of all ingredients used. 
D. Penetration of the concrete. 
E. The air content of the concrete if an air-entraining admixture is used. 
F. The age at time of testing and strength of all concrete cylinders tested. 
 
• Certified test data and trial batch test reports shall be signed by an official of the firm that performed the tests. 
• When approved by the Engineer, concrete from trial batches may be used in the work at locations where concrete of 

a lower quality is required and the concrete will be paid for as the type or class of concrete required at that location. 
• After materials, mix proportions, mixing equipment, and procedures for concrete have been prequalified for use, 

additional prequalification by testing of trial batches will be required prior to making changes that, in the judgment of the 
Engineer, could result in a strength of concrete below that specified. 

• The Contractor’s attention is directed to the time required to test trial batches and the Contractor shall be responsible 
for production of trial batches at a sufficiently early date so that the progress of the work is not delayed. 

• When precast concrete members are manufactured at the plant of an established manufacturer of precast concrete 
members, the mix proportions of the concrete shall be determined by the Contractor, and a trial batch and prequalification of 
the materials, mix proportions, mixing equipment, and procedures will not be required. 

 
90-10  MINOR CONCRETE 

 
90-10.01   GENERAL 

• Concrete for minor structures, slope paving, curbs, sidewalks and other concrete work, when designated as minor 
concrete on the plans, in the specifications, or in the contract item, shall conform to the provisions specified herein. 

• The Engineer, at the Engineer's discretion, will inspect and test the facilities, materials and methods for producing 
the concrete to ensure that minor concrete of the quality suitable for use in the work is obtained. 

 
90-10.02   MATERIALS 

• Minor concrete shall conform to the following requirements: 
 
90-10.02A   Cementitious Material 
• Cementitious material shall conform to the provisions in Section 90-1.01, "Description." 
 
90-10.02B   Aggregate 
• Aggregate shall be clean and free from deleterious coatings, clay balls, roots, and other extraneous materials. 
• The Contractor shall submit to the Engineer for approval, a grading of the combined aggregate proposed for use in 

the minor concrete.  After acceptance of the grading, aggregate furnished for minor concrete shall conform to that grading, 
unless a change is authorized in writing by the Engineer. 

• The Engineer may require the Contractor to furnish periodic test reports of the aggregate grading furnished.  The 
maximum size of aggregate used shall be at the option of the Contractor, but in no case shall the maximum size be larger than 
37.5 mm or smaller than 19 mm. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-10.02B, if, in the Engineer's 
opinion, the furnishing of the gradation is not necessary for the type or amount of concrete work to be constructed. 

 
90-10.02C   Water 
• Water used for washing, mixing, and curing shall be free from oil, salts, and other impurities that would discolor or 

etch the surface or have an adverse affect on the quality of the concrete. 
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90-10.02D   Admixtures 
• The use of admixtures shall conform to the provisions in Section 90-4, "Admixtures." 
 

90-10.03   PRODUCTION 
• Cementitious material, water, aggregate, and admixtures shall be stored, proportioned, mixed, transported, and 

discharged in conformance with recognized standards of good practice that will result in concrete that is thoroughly and 
uniformly mixed, that is suitable for the use intended, and that conforms to requirements specified herein. Recognized 
standards of good practice are outlined in various industry publications such as are issued by American Concrete Institute, 
AASHTO, or the Department. 

• The cementitious material content of minor concrete shall conform to the provisions in Section 90-1.01, 
"Description." 

• The amount of water used shall result in a consistency of concrete conforming to the provisions in Section 90-6.06, 
"Amount of Water and Penetration."  Additional mixing water shall not be incorporated into the concrete during hauling or 
after arrival at the delivery point, unless authorized by the Engineer. 

• Discharge of ready-mixed concrete from the transporting vehicle shall be made while the concrete is still plastic and 
before stiffening occurs.  An elapsed time of 1.5 hours (one hour in non-agitating hauling equipment), or more than 
250 revolutions of the drum or blades, after the introduction of the cementitious material to the aggregates, or a temperature 
of concrete of more than 32°C will be considered conditions contributing to the quick stiffening of concrete.  The Contractor 
shall take whatever action is necessary to eliminate quick stiffening, except that the addition of water will not be permitted. 

• The required mixing time in stationary mixers shall be not less than 50 seconds or more than 5 minutes. 
• The minimum required revolutions at mixing speed for transit-mixed concrete shall be not less than that 

recommended by the mixer manufacturer, and shall be increased, if necessary, to produce thoroughly and uniformly mixed 
concrete. 

• Each load of ready-mixed concrete shall be accompanied by a weighmaster certificate that shall be delivered to the 
Engineer at the discharge location of the concrete, unless otherwise directed by the Engineer.  The weighmaster certificate 
shall be clearly marked with the date and time of day when the load left the batching plant and, if hauled in truck mixers or 
agitators, the time the mixing cycle started. 

• A Certificate of Compliance conforming to the provisions in Section 6–1.07, "Certificates of Compliance," shall be 
furnished to the Engineer, prior to placing minor concrete from a source not previously used on the contract, stating that 
minor concrete to be furnished meets contract requirements, including minimum cementitious material content specified. 

 
90-10.04   CURING MINOR CONCRETE 

• Curing minor concrete shall conform to the provisions in Section 90-7, "Curing Concrete." 
 

90-10.05   PROTECTING MINOR CONCRETE 
• Protecting minor concrete shall conform to the provisions in Section 90-8, "Protecting Concrete," except the 

concrete shall be maintained at a temperature of not less than 4°C for 72 hours after placing. 
 

90-10.06   MEASUREMENT AND PAYMENT 
• Minor concrete will be measured and paid for in conformance with the provisions specified in the various sections of 

these specifications covering concrete construction when minor concrete is specified in the specifications, shown on the plans, 
or indicated by contract item in the Engineer's Estimate. 

 
90-11   MEASUREMENT AND PAYMENT 

 
90-11.01   MEASUREMENT 

• Portland cement concrete will be measured in conformance with the provisions specified in the various sections of 
these specifications covering construction requiring concrete. 

• When it is provided that concrete will be measured at the mixer, the volume in cubic meters shall be computed as the 
total mass of the batch in kilograms divided by the density of the concrete in kilograms per cubic meter.  The total mass of the 
batch shall be calculated as the sum of all materials, including water, entering the batch.  The density of the concrete will be 
determined in conformance with the requirements in California Test 518. 
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90-11.02   PAYMENT 
• Portland cement concrete will be paid for in conformance with the provisions specified in the various sections of 

these specifications covering construction requiring concrete. 
• Full compensation for furnishing and incorporating admixtures required by these specifications or the special 

provisions will be considered as included in the contract prices paid for the concrete involved and no additional compensation 
will be allowed therefor. 

• Should the Engineer order the Contractor to incorporate any admixtures in the concrete when their use is not 
required by these specifications or the special provisions, furnishing the admixtures and adding them to the concrete will be 
paid for as extra work as provided in Section 4-1.03D, "Extra Work." 

• Should the Contractor use admixtures in conformance with the provisions in Section 90-4.05, "Optional Use of 
Chemical Admixtures," or Section 90-4.07, "Optional Use of Air-entraining Admixtures," or should the Contractor request 
and obtain permission to use other admixtures for the Contractor’s benefit, the Contractor shall furnish those admixtures and 
incorporate them into the concrete at the Contractor’s expense and no additional compensation will be allowed therefor. 

 

END OF AMENDMENTS 
 
 

SECTION 2.  PROPOSAL REQUIREMENTS AND CONDITIONS 
2-1.01  GENERAL 

The bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the Standard 
Specifications and these special provisions for the requirements and conditions which the bidder must observe in the 
preparation of the Proposal form and the submission of the bid. 

In addition to the subcontractors required to be listed in conformance with Section 2-1.054, "Required Listing of 
Proposed Subcontractors," of the Standard Specifications, each proposal shall have listed therein the portion of work that will 
be performed by each subcontractor listed. 

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard 
Specifications will be found following the signature page of the Proposal. 

Submit request for substitution of an "or equal" item, and the data substantiating the request to the Department of 
Transportation, District 11, Construction Duty Senior MS 73, P.O. Box 85406, San Diego, CA. 92186-5400, so that the 
request is received by the Department by close of business on the fourth day, not including Saturdays, Sundays and legal 
holidays, following bid opening. 

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal.  Signing 
the Proposal shall also constitute signature of the Noncollusion Affidavit. 

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the recipient deems appropriate.  Each 
subcontract signed by the bidder must include this assurance. 

 
2-1.015  FEDERAL LOBBYING RESTRICTIONS 

Section 1352, Title 31, United States Code prohibits Federal funds from being expended by the recipient or any lower 
tier subrecipient of a Federal-aid contract to pay for any person for influencing or attempting to influence a Federal agency or 
Congress in connection with the awarding of any Federal-aid contract, the making of any Federal grant or loan, or the entering 
into of any cooperative agreement. 

If any funds other than Federal funds have been paid for the same purposes in connection with this Federal-aid contract, 
the recipient shall submit an executed certification and, if required, submit a completed disclosure form as part of the bid 
documents. 

A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal agency is included in 
the Proposal.  Standard Form - LLL, "Disclosure of Lobbying Activities," with instructions for completion of the Standard 
Form is also included in the Proposal.  Signing the Proposal shall constitute signature of the Certification. 

The above-referenced certification and disclosure of lobbying activities shall be included in each subcontract and any 
lower-tier contracts exceeding $100,000.  All disclosure forms, but not certifications, shall be forwarded from tier to tier until 
received by the Engineer. 

The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the end of each calendar 
quarter in which there occurs any event that requires disclosure or that materially affects the accuracy of the information 
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contained in any disclosure form previously filed by the Contractor, subcontractors and any lower-tier contractors.  An event 
that materially affects the accuracy of the information reported includes: 

 
A. A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to 

influence a covered Federal action; or 
B. A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or, 
C. A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 

Federal action. 
 

2-1.02  DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
This project is subject to Part 26, Title 49, Code of Federal Regulations entitled "Participation by Disadvantaged 

Business Enterprises in Department of Transportation Financial Assistance Programs."  The Regulations in their entirety are 
incorporated herein by this reference. 

Bidders shall be fully informed respecting the requirements of the Regulations and the Department's Disadvantaged 
Business Enterprise (DBE) program developed pursuant to the Regulations; particular attention is directed to the following 
matters: 

 
A. A DBE must be a small business concern as defined pursuant to Section 3 of U.S. Small Business Act and relevant 

regulations promulgated pursuant thereto. 
B. A DBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or subcontractor,  

vendor of material or supplies, or as a trucking company. 
C. A DBE bidder, not bidding as a joint venture with a non-DBE, will be required to document one or a combination of 

the following: 
 

1. The bidder will meet the goal by performing work with its own forces. 
2. The bidder will meet the goal through work performed by DBE subcontractors, suppliers or trucking companies. 
3. The bidder, prior to bidding, made adequate good faith efforts to meet the goal. 
 

D. A DBE joint venture partner must be responsible for specific contract items of work, or portions thereof.  
Responsibility means actually performing, managing and supervising the work with its own forces.  The DBE joint 
venture partner must share in the capital contribution, control, management, risks and profits of the joint venture.  
The DBE joint venturer must submit the joint venture agreement with the proposal or the DBE Information form 
required in the Section entitled "Submission of DBE Information" of these special provisions. 

E. A DBE must perform a commercially useful function, i.e., must be responsible for the execution of a distinct element 
of the work and must carry out its responsibility by actually performing, managing and supervising the work. 

F. DBEs must be certified by either the California Department of Transportation, or by a participating State of 
California or local agency which certifies in conformance with Title 49, Code of Federal Regulations, Part 26, as of 
the date of bid opening.  It is the Contractor's responsibility to verify that DBEs are certified.  Listings of DBEs 
certified by the Department are available from the following sources: 

 
1. The Department's DBE Directory, which is published quarterly.  This Directory may be obtained from the 

Department of Transportation, Materiel Operations Branch, Publication Distribution Unit, 1900 Royal Oaks 
Drive, Sacramento, California  95815, Telephone: (916) 445-3520. 

2. The Department's Electronic Information Bulletin Board Service, which is accessible by modem and is updated 
weekly.  The Bulletin Board may be accessed by first contacting the Department's Business Enterprise Program 
at Telephone: (916) 324-1097 and obtaining a user identification and password. 

3. The Department's web site at http://www.dot.ca.gov/hq/bep/index.htm. 
4. The organizations listed in the Section entitled "DBE Goal for this Project" of these special provisions. 
 

G. Credit for materials or supplies purchased from DBEs will be as follows: 
 

1. If the materials or supplies are obtained from a DBE manufacturer, 100 percent of the cost of the materials or 
supplies will count toward the DBE goal.  A DBE manufacturer is a firm that operates or maintains a factory or 
establishment that produces, on the premises, the materials, supplies, articles, or equipment required under the 
contract and of the general character described by the specifications. 

2. If the materials or supplies are purchased from a DBE regular dealer, 60 percent of the cost of the materials or 
supplies will count toward the DBE goal.  A DBE regular dealer is a firm that owns, operates, or maintains a 
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store, warehouse, or other establishment in which the materials, supplies, articles or equipment of the general 
character described by the specifications and required under the contract are bought, kept in stock, and regularly 
sold or leased to the public in the usual course of business.  To be a DBE regular dealer, the firm must be an 
established, regular business that engages, as its principal business and under its own name, in the purchase and 
sale or lease of the products in question.  A person may be a DBE regular dealer in such bulk items as petroleum 
products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of business 
as provided in this paragraph G.2. if the person both owns and operates distribution equipment for the products.  
Any supplementing of regular dealers' own distribution equipment shall be by a long-term lease agreement and 
not on an ad hoc or contract-by-contract basis.  Packagers, brokers, manufacturers' representatives, or other 
persons who arrange or expedite transactions are not DBE regular dealers within the meaning of this paragraph 
G.2. 

3. Credit for materials or supplies purchased from a DBE which is neither a manufacturer nor a regular dealer will 
be limited to the entire amount of fees or commissions charged for assistance in the procurement of the materials 
and supplies, or fees or transportation charges for the delivery of materials or supplies required on a job site, 
provided the fees are reasonable and not excessive as compared with fees charged for similar services. 

 
H. Credit for DBE trucking companies will be as follows: 
 

1. The DBE must be responsible for the management and supervision of the entire trucking operation for which it 
is responsible on a particular contract, and there cannot be a contrived arrangement for the purpose of meeting 
the DBE goal. 

2. The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on the 
contract. 

3. The DBE receives credit for the total value of the transportation services it provides on the contract using trucks 
its owns, insures, and operates using drivers it employs. 

4. The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE.  The 
DBE who leases trucks from another DBE receives credit for the total value of the transportation services the 
lessee DBE provides on the contract. 

5. The DBE may also lease trucks from a non-DBE firm, including an owner-operator.  The DBE who leases 
trucks from a non-DBE is entitled to credit only for the fee or commission it receives as a result of the lease 
arrangement.  The DBE does not receive credit for the total value of the transportation services provided by the 
lessee, since these services are not provided by a DBE. 

6. For the purposes of this paragraph H, a lease must indicate that the DBE has exclusive use of and control over 
the truck.  This does not preclude the leased truck from working for others during the term of the lease with the 
consent of the DBE, so long as the lease gives the DBE absolute priority for use of the leased truck.  Leased 
trucks must display the name and identification number of the DBE. 

 
I. Noncompliance by the Contractor with the requirements of the regulations constitutes a breach of this contract and 

may result in termination of the contract or other appropriate remedy for a breach of this contract. 
J. Bidders are encouraged to use services offered by financial institutions owned and controlled by DBEs. 
 

2-1.02A  DBE GOAL FOR THIS PROJECT 
The Department has established the following goal for Disadvantaged Business Enterprise (DBE) participation for this 

project: 
 
Disadvantaged Business Enterprise (DBE): 18 percent 
 
Bidders may use the services of the following firms to contact interested DBEs.  These firms are available to assist DBEs 

in preparing bids for subcontracting or supplying materials. 
 
The following firms may be contacted for projects in the following locations: 
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Districts 04, 05 (except San Luis Obispo   
 and Santa Barbara Counties),   
06 (except Kern County) and 10:  Districts 08, 11 and 12: 
   
Triaxial Management Services, Inc.  Triaxial Management Services, Inc. 
- Oakland  - San Diego 
  2725 Congress Street, 
1545 Willow Street, 1st Floor  Suite 1-D 
Oakland, CA  94607  San Diego, CA  92110 
Telephone - (510) 286-1313  Telephone - (619) 543-5109 
FAX No. - (510) 286-6792  FAX No. - (619) 543-5108 
   
Districts 07 and 08;   
 in San Luis Obispo and Santa Barbara Counties   
in District 05; and in Kern County in District 06:  Districts 01, 02, 03 and 09: 
   
Triaxial Management Services, Inc.  Triaxial Management Services, Inc. 
- Los Angeles  - Sacramento 
2594 Industry Way, Suite 101  930 Alhambra Blvd., #205 
Lynwood, CA  90262  Sacramento, CA  95816 
Telephone - (310) 537-6677  Telephone - (916) 553-4172 
FAX No. - (310) 637-0128  FAX No. - (916) 553-4173 

 
2-1.02B  SUBMISSION OF DBE INFORMATION 

The required DBE information shall be submitted on the "CALTRANS BIDDER - DBE INFORMATION" form 
included in the Proposal.  If the DBE information is not submitted with the bid, the DBE Information form shall be removed 
from the documents prior to submitting the bid. 

It is the bidder's responsibility to make enough work available to DBEs and to select those portions of the work or 
material needs consistent with the available DBEs to meet the goal for DBE participation or to provide information to 
establish that, prior to bidding, the bidder made adequate good faith efforts to do so. 

If DBE information is not submitted with the bid, the apparent successful bidder (low bidder), the second low bidder and 
the third low bidder shall submit DBE information to the Department of Transportation, 1120 N Street, Room 0200, MS #26, 
Sacramento, California  95814 so the information is received by the Department no later than 4:00 p.m. on the fourth day, not 
including Saturdays, Sundays and legal holidays, following bid opening.  DBE information sent by U.S. Postal Service 
certified mail with return receipt and certificate of mailing and mailed on or before the third day, not including Saturdays, 
Sundays and legal holidays, following bid opening will be accepted even if it is received after the fourth day following bid 
opening.  Failure to submit the required DBE information by the time specified will be grounds for finding the bid or proposal 
nonresponsive.  Other bidders need not submit DBE information unless requested to do so by the Department. 

The bidder's DBE information shall establish that good faith efforts to meet the DBE goal have been made.  To establish 
good faith efforts, the bidder shall demonstrate that the goal will be met or that, prior to bidding, adequate good faith efforts 
to meet the goal were made. 

Bidders are cautioned that even though their submittal indicates they will meet the stated DBE goal, their submittal 
should also include their adequate good faith efforts information along with their DBE goal information to protect their 
eligibility for award of the contract in the event the Department, in its review, finds that the goal has not been met. 

The bidder's DBE information shall include the names, addresses and phone numbers of DBE firms that will participate, 
with a complete description of work or supplies to be provided by each, the dollar value of each DBE transaction, and a 
written confirmation from the DBE that it is participating in the contract.  A copy of the DBE's quote will serve as written 
confirmation that the DBE is participating in the contract.  When 100 percent of a contract item of work is not to be 
performed or furnished by a DBE, a description of the exact portion of that work to be performed or furnished by that DBE 
shall be included in the DBE information, including the planned location of that work.  The work that a DBE prime contractor 
has committed to performing with its own forces as well as the work that it has committed to be performed by DBE 
subcontractors, suppliers and trucking companies will count toward the goal. 

The information necessary to establish the bidder's adequate good faith efforts to meet the DBE goal should include: 
 
A. The names and dates of each publication  in which a request for DBE participation for this project was placed by the 

bidder. 
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B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and the dates and 
methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. 

C. The items of work which the bidder made available to DBE firms, including, where appropriate, any breaking down 
of the contract work items (including those items normally performed by the bidder with its own forces) into 
economically feasible units to facilitate DBE participation.  It is the bidder's responsibility to demonstrate that 
sufficient work to meet the DBE goal was made available to DBE firms. 

D. The names, addresses and phone numbers of rejected DBE firms, the firms selected for that work, and  the reasons 
for the bidder's choice.   

E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and any technical assistance 
or information related to the plans, specifications and requirements for the work which was provided to DBEs. 

F. Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or 
services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or 
its affiliate. 

G. The names of agencies contacted to provide assistance in contacting, recruiting and using DBE firms. 
H. Any additional data to support a demonstration of good faith efforts. 
 

SECTION 3.  AWARD AND EXECUTION OF CONTRACT 
The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," of the Standard 

Specifications and these special provisions for the requirements and conditions concerning award and execution of contract. 
The award of the contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all the 

requirements prescribed and who has met the goal for DBE participation or has demonstrated, to the satisfaction of the 
Department, adequate good faith efforts to do so.  Meeting the goal for DBE participation or demonstrating, to the satisfaction 
of the Department, adequate good faith efforts to do so is a condition for being eligible for award of contract. 

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder.  The 
purpose of the form is to facilitate the collection of taxpayer identification data.  The form shall be completed and returned to 
the Department by the successful bidder with the executed contract and contract bonds.  For the purposes of the form, payee 
shall be deemed to mean the successful bidder.  The form is not to be completed for subcontractors or suppliers.  Failure to 
complete and return the "Payee Data Record" form to the Department as provided herein will result in the retention of 31 
percent of payments due the contractor and penalties of up to $20,000.  This retention of payments for failure to complete the 
"Payee Data Record" form is in addition to any other retention of payments due the Contractor. 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07, 
"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special provisions. 

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or 
the attorney appointed and authorized to represent the Department of Transportation. 

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of 
250 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract. 

The Contractor shall pay to the State of California the sum of $1400.00 per day, for each and every calendar day's delay 
in finishing the work (except plant establishment work) in excess of the number of working days prescribed above. 

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of 
1000 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract. 

The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar day's delay in 
completing the work in excess of the number of working days prescribed above. 

In no case will liquidated damages of more than $1400.00 per day be assessed. 
 

SECTION 5.  GENERAL 
 

SECTION 5-1.  MISCELLANEOUS 
 

5-1.01  PLANS AND WORKING DRAWINGS 
When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings shall 

be submitted to:  Division of Structure Design, Documents Unit, Mail Station 9, 1801 30th Street, Sacramento, CA  95816, 
Telephone (916) 227-8252. 
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5-1.011  EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK 
Attention is directed to "Differing Site Conditions" of these special provisions regarding physical conditions at the site 

which may differ from those indicated in "Materials Information," log of test borings or other geotechnical information 
obtained by the Department's investigation of site conditions. 

 
5-1.012  DIFFERING SITE CONDITIONS 

Attention is directed to Section 5-1.116, "Differing Site Conditions," of the Standard Specifications. 
During the progress of the work, if subsurface or latent conditions are encountered at the site differing materially from 

those indicated in the "Materials Information," log of test borings, other geotechnical data obtained by the Department's 
investigation of subsurface conditions, or an examination of the conditions above ground at the site, the party discovering 
those conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed 
and before the affected work is performed. 

The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an 
adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of 
Section 9-1.04, "Notice of Potential Claim," of the Standard Specifications and as specified herein; otherwise the decision of 
the Engineer shall be deemed to have been accepted by the Contractor as correct.  The notice of potential claim shall set forth 
in what respects the Contractor's position differs from the Engineer's determination and provide any additional information 
obtained by the Contractor, including but not limited to additional geotechnical data.  The notice of potential claim shall be 
accompanied by the Contractor's certification that the following were made in preparation of the bid:  a review of the contract, 
a review of the "Materials Information,"  a review of the log of test borings and other records of geotechnical data to the 
extent they were made available to bidders prior to the opening of bids, and an examination of the conditions above ground at 
the site.  Supplementary information, obtained by the Contractor subsequent to the filing of the notice of potential claim, shall 
be submitted to the Engineer in an expeditious manner. 

 
5-1.013  LINES AND GRADES 

Attention is directed to Section 5-1.07, "Lines and Grades," of the Standard Specifications. 
Stakes or marks will be set by the Engineer in conformance with the requirements in Chapter 12, "Construction Surveys," 

of the Department's Surveys Manual. 
 

5-1.015  LABORATORY 
When a reference is made in the specifications to the "Laboratory," the reference shall mean Division of Engineering 

Services - Materials Engineering and Testing Services and Division of Engineering Services - Geotechnical Services of the 
Department of Transportation, or established laboratories of the various Districts of the Department, or other laboratories 
authorized by the Department to test materials and work involved in the contract.  When a reference is made in the 
specifications to the "Transportation Laboratory," the reference shall mean Division of Engineering Services - Materials 
Engineering and Testing Services and Division of Engineering Services - Geotechnical Services, located at 5900 Folsom 
Boulevard, Sacramento, CA 95819, Telephone (916) 227-7000. 

 
5-1.017  CONTRACT BONDS 

Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these special provisions. 
The payment bond shall be in a sum not less than one hundred percent of the total amount payable by the terms of the 

contract. 
 

5-1.019  COST REDUCTION INCENTIVE 
Attention is directed to Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications. 
Prior to preparing a written cost reduction proposal, the Contractor shall request a meeting with the Engineer to discuss 

the proposal in concept.  Items of discussion will also include permit issues, impact on other projects, impact on the project 
schedule, peer reviews, overall merit of the proposal, and review times required by the Department and other agencies. 

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer, provides for a 
reduction in contract time, 50 percent of that contract time reduction shall be credited to the State by reducing the contract 
working days, not including plant establishment.  Attention is directed to "Beginning of Work, Time of Completion and 
Liquidated Damages" of these special provisions regarding the working days. 

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer, provides for a 
reduction in traffic congestion or avoids traffic congestion during construction, 60 percent of the estimated net savings in 
construction costs attributable to the cost reduction proposal will be paid to the Contractor.  In addition to the requirements in 
Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications, the Contractor shall provide detailed comparisons 
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of the traffic handling between the existing contract and the proposed change, and estimates of the traffic volumes and 
congestion. 

 
5-1.02  LABOR NONDISCRIMINATION 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of 
Regulations. 

 
NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  

(GOV. CODE, SECTION 12990) 
Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor Nondiscrimination," of the 
Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard 
California Nondiscrimination Construction Contract Specifications" set forth therein.  The specifications are applicable to all 
nonexempt State construction contracts and subcontracts of $5000 or more. 

 
5-1.022  PAYMENT OF WITHHELD FUNDS 

Payment of withheld funds shall conform to Section 9-1.065, "Payment of Withheld Funds," of the Standard 
Specifications and these special provisions. 

Funds withheld from progress payments to ensure performance of the contract that are eligible for payment into escrow 
or to an escrow agent pursuant to Section 10263 of the California Public Contract Code do not include funds withheld or 
deducted from payment due to failure of the Contractor to fulfill a contract requirement. 

 
5-1.03  INTEREST ON PAYMENTS 

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments, and 
claim payments as follows: 

 
A. Unpaid progress payments, payment after acceptance, and final payments shall begin to accrue interest 30 days after 

the Engineer prepares the payment estimate. 
B. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay estimate following 

receipt of a properly submitted and undisputed extra work bill.  To be properly submitted, the bill must be submitted 
within 7 days of the performance of the extra work and in conformance with the provisions in Section 9-1.03C, 
"Records," and Section 9-1.06, "Partial Payments," of the Standard Specifications.  An undisputed extra work bill 
not submitted within 7 days of performance of the extra work will begin to accrue interest 30 days after the 
preparation of the second pay estimate following submittal of the bill. 

C. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments, and extra work 
payments shall be 10 percent per annum. 

D. The rate of interest payable on a claim, protest or dispute ultimately allowed under this contract shall be 6 percent 
per annum.  Interest shall begin to accrue 61 days after the Contractor submits to the Engineer information in 
sufficient detail to enable the Engineer to ascertain the basis and amount of said claim, protest or dispute. 

 
The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of 

Civil Code Section 3289. 
 

5-1.031  FINAL PAYMENT AND CLAIMS 
Attention is directed to Section 9-1.07B, "Final Payment and Claims," of the Standard Specifications. 
If the Contractor files a timely written statement of claims in response to the proposed final estimate, the District that 

administers the contract will submit a claim position letter to the Contractor by hand delivery or deposit in the U.S. mail 
within 135 days of acceptance of the contract.  The claim position letter will delineate the District's position on the 
Contractor's claims.  If the Contractor disagrees with the claim position letter, the Contractor shall submit a written 
notification of its disagreement to be received by the District not later than 15 days after the Contractor's receipt of the claim 
position letter.  The written notification of disagreement shall set forth the basis for the Contractor's disagreement and be 
submitted to the office designated in the claim position letter.  The Contractor's failure to provide a timely, written notification 
of disagreement shall constitute the Contractor's acceptance and agreement with the determinations provided in the claim 
position letter and with final payment pursuant to the claim position letter. 

If the Contractor files a timely notification of disagreement with the District claim position letter, the board of review 
designated by the District Director to review claims that remain in dispute will meet with the Contractor within 45 days after 
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receipt by the District of the notification of disagreement.  Attendance by the Contractor at the board of review meeting shall 
be mandatory. 

If the District fails to submit a claim position letter to the Contractor within 135 days after the acceptance of the contract 
and the Contractor has claims that remain in dispute, the Contractor may request a meeting with the board of review 
designated by the District Director to review claims that remain in dispute.  The Contractor's request for a meeting shall 
identify the claims that remain in dispute.  If the Contractor files a request for a meeting, the board of review will meet with 
the Contractor within 45 days after the District receives the request for the meeting.  Attendance by the Contractor at the 
District Director's board of review meeting shall be mandatory. 

Failure of the Contractor to file a timely written statement of claims in response to the proposed final estimate, or to file a 
timely notification of disagreement with the District claim position letter, or to attend the District Director's board of review 
meeting shall constitute a failure to pursue diligently and exhaust the administrative procedures in the contract and shall be a 
bar to arbitration in conformance with the requirements in Section 10240.2 of the California Public Contract Code. 

 
5-1.04  PUBLIC SAFETY 

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section 7-1.09, 
"Public Safety," of the Standard Specifications and these special provisions. 

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle 
or storage area when the following conditions exist: 

 
A. Excavations.—The near edge of the excavation is 3.6 m or less from the edge of the lane, except: 
 

1. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by 
traffic or the public. 

2. Excavations less than 0.3-m deep. 
3. Trenches less than 0.3-m wide for irrigation pipe or electrical conduit, or excavations less than 0.3-m in 

diameter. 
4. Excavations parallel to the lane for the purpose of pavement widening or reconstruction. 
5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:horizontal). 
6. Excavations protected by existing barrier or railing. 
 

B. Temporarily Unprotected Permanent Obstacles.—The work includes the installation of a fixed obstacle together with 
a protective system, such as a sign structure together with protective railing, and the Contractor elects to install the 
obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with 
permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace 
such railing complete in place during the same day. 

C. Storage Areas.—Material or equipment is stored within 3.6 m of the lane and the storage is not otherwise prohibited 
by the provisions of the Standard Specifications and these special provisions. 

 
The approach end of temporary railing (Type K), installed in conformance with the provisions in this section "Public 

Safety" and in Section 7-1.09, "Public Safety," of the Standard Specifications, shall be offset a minimum of 4.6 m from the 
edge of the traffic lane open to public traffic.  The temporary railing shall be installed on a skew toward the edge of the traffic 
lane of not more than 0.3-m transversely to 3 m longitudinally with respect to the edge of the traffic lane.  If the 4.6-m 
minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum 
available offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash 
cushion modules shall be installed at the approach end of the temporary railing. 

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary Railing (Type K)," of the 
Standard Specifications.  Temporary railing (Type K), conforming to the details shown on 1999 Standard Plan T3, may be 
used.  Temporary railing (Type K) fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be 
used, provided the fabrication date is printed on the required Certificate of Compliance. 

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these 
special provisions. 

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is 
operated in the following work areas, the Contractor shall close the adjacent traffic lane unless otherwise provided in the 
Standard Specifications and these special provisions: 
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Approach Speed of Public Traffic (Posted Limit) 
 (Kilometers Per Hour) 

Work Areas 

Over 72 (45 Miles Per Hour) Within 1.8 m of a traffic lane but not on a traffic lane 
56 to 72 (35 to 45 Miles Per Hour) Within 0.9-m of a traffic lane but not on a traffic lane 

 
The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary railing 

or barrier. 
When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or delineators 

shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce the width of an existing lane to 
less than 3 m without written approval from the Engineer. 

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones 
or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way.  The 
spacing of the cones or delineators shall be not more than the spacing used for the lane closure. 

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians. 
Full compensation for conforming to the provisions in this section "Public Safety," including furnishing and installing 

temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid 
for the various items of work involved and no additional compensation will be allowed therefor. 

 
5-1.05  TESTING 

Testing of materials and work shall conform to the provisions in Section 6-3, "Testing," of the Standard Specifications 
and these special provisions. 

Whenever the provisions of Section 6-3.01, "General," of the Standard Specifications refer to tests or testing, it shall 
mean tests to assure the quality and to determine the acceptability of the materials and work. 

The Engineer will deduct the costs for testing of materials and work found to be unacceptable, as determined by the tests 
performed by the Department, and the costs for testing of material sources identified by the Contractor which are not used for 
the work, from moneys due or to become due to the Contractor.  The amount deducted will be determined by the Engineer. 

 
5-1.06  REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and 
the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as 
defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been rendered 
harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe.  The Contractor shall 
immediately cease work in the affected area and report the condition to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances 
including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed by 
separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and 
the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.09, "Right of Way 
Delays," of the Standard Specifications. 

 
5-1.07  YEAR 2000 COMPLIANCE 

This contract is subject to Year 2000 Compliance for automated devices in the State of California. 
Year 2000 compliance for automated devices in the State of California is achieved when embedded functions have or 

create no logical or mathematical inconsistencies when dealing with dates prior to and beyond 1999.  The year 2000 is 
recognized and processed as a leap year.  The product shall operate accurately in the manner in which the product was 
intended for date operation without requiring manual intervention. 

The Contractor shall provide the Engineer a Certificate of Compliance from the manufacturer in conformance with the 
provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for all automated devices furnished 
for the project. 

 
5-1.075  BUY AMERICA REQUIREMENTS 

Attention is directed to the "Buy America" requirements of the Surface Transportation Assistance Act of 1982 
(Section 165) and the Intermodal Surface Transportation Efficiency Act of 1991 (ISTEA) Sections 1041(a) and 1048(a), and 
the regulations adopted pursuant thereto.  In conformance with the law and regulations, all manufacturing processes for steel 
and iron materials furnished for incorporation into the work on this project shall occur in the United States; with the exception 
that pig iron and processed, pelletized and reduced iron ore manufactured outside of the United States may be used in the 
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domestic manufacturing process for such steel and iron materials.  The application of coatings, such as epoxy coating, 
galvanizing, painting, and other coatings that protect or enhance the value of steel or iron materials shall be considered a 
manufacturing process subject to the "Buy America" requirements. 

A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," of the 
Standard Specifications shall be furnished for steel and iron materials.  The certificates, in addition to certifying that the 
materials comply with the specifications, shall specifically certify that all manufacturing processes for the materials occurred 
in the United States, except for the above exceptions. 

The requirements imposed by the law and regulations do not prevent a minimal use of foreign steel and iron materials if 
the total combined cost of the materials used does not exceed one-tenth of one percent (0.1 percent) of the total contract cost 
or $2500, whichever is greater.  The Contractor shall furnish the Engineer acceptable documentation of the quantity and value 
of the foreign steel and iron prior to incorporating the materials into the work. 

 
5-1.08  SUBCONTRACTOR AND DBE RECORDS 

The Contractor shall maintain records showing the name and business address of each first-tier subcontractor.  The 
records shall also show the name and business address of every DBE subcontractor, DBE vendor of materials and DBE 
trucking company, regardless of tier.  The records shall show the date of payment and the total dollar figure paid to all of 
these firms.  DBE prime contractors shall also show the date of work performed by their own forces along with the 
corresponding dollar value of the work. 

Upon completion of the contract, a summary of these records shall be prepared on Form CEM-2402 (F) and certified 
correct by the Contractor or the Contractor's authorized representative, and shall be furnished to the Engineer.  The form shall 
be furnished to the Engineer within 90 days from the date of contract acceptance.  $10,000 will be withheld from payment 
until the Form CEM-2402 (F) is submitted.  The amount will be returned to the Contractor when a satisfactory Form 
CEM-2402 (F) is submitted. 

Prior to the fifteenth of each month, the Contractor shall submit documentation to the Engineer showing the amount paid 
to DBE trucking companies listed in the Contractor's DBE information.  This monthly documentation shall indicate the 
portion of the revenue paid to DBE trucking companies which is claimed toward DBE participation.  The Contractor shall 
also obtain and submit documentation to the Engineer showing the amount paid by DBE trucking companies to all firms, 
including owner-operators, for the leasing of trucks.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement.  The records must confirm that the amount of credit 
claimed toward DBE participation conforms with Section 2-1.02, "Disadvantaged Business Enterprise,\" of these special 
provisions. 

The Contractor shall also obtain and submit documentation to the Engineer showing the truck number, owner's name, 
California Highway Patrol CA number, and if applicable, the DBE certification number of the owner of the truck for all trucks 
used during that month for which DBE participation will be claimed.  This documentation shall be submitted on Form CEM-
2404 (F). 

 
5-1.083  DBE CERTIFICATION STATUS 

If a DBE subcontractor is decertified during the life of the project, the decertified subcontractor shall notify the 
Contractor in writing with the date of decertification.  If a subcontractor becomes a certified DBE during the life of the 
project, the subcontractor shall notify the Contractor in writing with the date of certification.  The Contractor shall furnish the 
written documentation to the Engineer. 

Upon completion of the contract, Form CEM-2403 (F) indicating the DBE's existing certification status shall be signed 
and certified correct by the Contractor.  The certified form shall be furnished to the Engineer within 90 days from the date of 
contract acceptance. 

 
5-1.086  PERFORMANCE OF DBE SUBCONTRACTORS AND SUPPLIERS 

The DBEs listed by the Contractor in response to the provisions in Section 2-1.02B, "Submission of DBE Information,"  
and Section 3, "Award and Execution of Contract," of these special provisions, which are determined by the Department to be 
certified DBEs, shall perform the work and supply the materials for which they are listed, unless the Contractor has received 
prior written authorization to perform the work with other forces or to obtain the materials from other sources. 

Authorization to use other forces or sources of materials may be requested for the following reasons: 
 
A. The listed DBE, after having had a reasonable opportunity to do so, fails or refuses to execute a written contract, 

when such written contract, based upon the general terms, conditions, plans and specifications for the project, or on 
the terms of such subcontractor's or supplier's written bid, is presented by the Contractor. 

B. The listed DBE becomes bankrupt or insolvent. 
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C. The listed DBE fails or refuses to perform the subcontract or furnish the listed materials. 
D. The Contractor stipulated that a bond was a condition of executing a subcontract and the listed DBE subcontractor 

fails or refuses to meet the bond requirements of the Contractor. 
E. The work performed by the listed subcontractor is substantially unsatisfactory and is not in substantial conformance 

with the plans and specifications, or the subcontractor is substantially delaying or disrupting the progress of the 
work. 

F. It would be in the best interest of the State. 
 
The Contractor shall not be entitled to any payment for such work or material unless it is performed or supplied by the 

listed DBE or by other forces (including those of the Contractor) pursuant to prior written authorization of the Engineer. 
 

5-1.09  SUBCONTRACTING 
Attention is directed to the provisions in Section 8-1.01, "Subcontracting," of the Standard Specifications, and Section 2, 

"Proposal Requirements and Conditions," and Section 3, "Award and Execution of Contract," of these special provisions. 
Pursuant to the provisions of Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list 

of contractors ineligible to perform work as a subcontractor on a public works project.  This list of debarred contractors is 
available from the Department of Industrial Relations web site at: 

 
 http://www.dir.ca.gov/DLSE/Debar.html. 
 
The provisions in the third paragraph of Section 8-1.01, "Subcontracting," of the Standard Specifications, that the 

Contractor shall perform with the Contractor's own organization contract work amounting to not less than 50 percent of the 
original contract price, is not changed by the Federal Aid requirement specified under "Required Contract Provisions Federal-
Aid Construction Contracts" in Section 14 of these special provisions that the Contractor perform not less than 30 percent of 
the original contract work with the Contractor's own organization. 

Each subcontract and any lower tier subcontract that may in turn be made shall include the "Required Contract Provisions 
Federal-Aid Construction Contracts" in Section 14 of these special provisions.  This requirement shall be enforced as follows: 

 
A. Noncompliance shall be corrected.  Payment for subcontracted work involved will be withheld from progress 

payments due, or to become due, until correction is made.  Failure to comply may result in termination of the 
contract. 

 
In conformance with the Federal DBE regulations Sections 26.53(f)(1) and  26.53(f)(2) Part 26, Title 49 CFR: 
 
A.  The Contractor shall not terminate for convenience a DBE subcontractor listed in response to Section 2-1.02B, 

"Submission of DBE Information," and then perform that work with its own forces, or those of an affiliate without 
the written consent of the Department, and 

B.  If a DBE subcontractor is terminated or fails to complete its work for any reason, the Contractor will be required to 
make good faith efforts to substitute another DBE subcontractor for the original DBE subcontractor, to the extent 
needed to meet the contract goal. 

 
The requirement in Section 2-1.02, "Disadvantaged Business Enterprise (DBE)," of these special provisions that DBEs 

must be certified on the date bids are opened does not apply to DBE substitutions after award of the contract. 
 

5-1.10  PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 
Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code and Section 7108.5 of 

the Business and Professions Code concerning prompt payment to subcontractors. 
 

5-1.102  PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 
The Contractor shall return all moneys withheld in retention from the subcontractor within 30 days after receiving 

payment for work satisfactorily completed, even if the other contract work is not completed and has not been accepted in 
conformance with Section 7-1.17, "Acceptance of Contract," of the Standard Specifications.  This requirement shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient subcontract 
performance or noncompliance by a subcontractor. 
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5-1.103  RECORDS 
The Contractor shall maintain cost accounting records for the contract pertaining to, and in such a manner as to provide a 

clear distinction between, the following six categories of costs of work during the life of the contract: 
 
A. Direct costs of contract item work. 
B. Direct costs of changes in character in conformance with Section 4-1.03C, "Changes in Character of Work," of the 

Standard Specifications. 
C. Direct costs of extra work in conformance with Section 4-1.03D, "Extra Work," of the Standard Specifications. 
D. Direct costs of work not required by the contract and performed for others. 
E. Direct costs of work performed under a notice of potential claim in conformance with the provisions in Section 

9-1.04, "Notice of Potential Claim," of the Standard Specifications. 
F. Indirect costs of overhead. 
 
Cost accounting records shall include the information specified for daily extra work reports in Section 9-1.03C, 

"Records," of the Standard Specifications.  The requirements for furnishing the Engineer completed daily extra work reports 
shall only apply to work paid for on a force account basis. 

The cost accounting records for the contract shall be maintained separately from other contracts, during the life of the 
contract, and for a period of not less than 3 years after the date of acceptance of the contract.  If the Contractor intends to file 
claims against the Department, the Contractor shall keep the cost accounting records specified above until complete resolution 
of all claims has been reached. 

 
5-1.11  PARTNERING 

The State will promote the formation of a "Partnering" relationship with the Contractor in order to effectively complete 
the contract to the benefit of both parties.  The purpose of this relationship is to maintain a cooperative communication and to 
mutually resolve conflicts at the lowest responsible management level. 

The Contractor may request the formation of a "Partnering" relationship by submitting a request in writing to the 
Engineer after approval of the contract.  If the Contractor's request for "Partnering" is approved by the Engineer, scheduling 
of a "Partnering Workshop," selecting the "Partnering" facilitator and workshop site, and other administrative details shall be 
as agreed to by both parties.  If agreed to by the parties, additional "Partnering Workshops" will be conducted as needed 
throughout the life of the contract. 

The costs involved in providing the "Partnering Workshop" facilitator and workshop site will be borne equally by the 
State and the Contractor.  The division of cost will be made by determining the cost in providing the "Partnering Workshop" 
facilitator and workshop site in conformance with the provisions in Section 9-1.03B, "Work Performed by Special Forces or 
Other Special Services," of the Standard Specifications, and paying to the Contractor one-half of that cost, except no markups 
will be allowed. 

All other costs associated with "Partnering Workshops" will be borne separately by the party incurring the costs, such as 
wages and travel expenses, and no additional compensation will be allowed therefor. 

The establishment of a "Partnering" relationship will not change or modify the terms and conditions of the contract and 
will not relieve either party of the legal requirements of the contract. 

 
5-1.12  ENVIRONMENTALLY SENSITIVE AREA (ESA) 

The Contractor's attention is directed to the areas designated on the plans as "Environmentally Sensitive Area," and to 
certain State and Federal regulations which may pertain to such areas.  Except for the highway work shown on the plans this 
area is to be completely avoided by all parties involved in any work activity in connection with the performance of this 
contract. 
 
5-1.13  AREAS FOR CONTRACTOR'S USE 

Attention is directed to the provisions in Section 7-1.19, "Rights in Land and Improvements," of the Standard 
Specifications and these special provisions. 

The highway right of way shall be used only for purposes that are necessary to perform the required work.  The 
Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary 
to perform the required work. 

No State-owned parcels adjacent to the right of way are available for the exclusive use of the Contractor within the 
contract limits.  The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of 
equipment or materials, or for other purposes. 
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No area is available within the contract limits for the exclusive use of the Contractor.  However, temporary storage of 
equipment and materials on State property may be arranged with the Engineer, subject to the prior demands of State 
maintenance forces and to other contract requirements.  Use of the Contractor's work areas and other State-owned property 
shall be at the Contractor's own risk, and the State shall not be held liable for damage to or loss of materials or equipment 
located within such areas. 

 
5-1.14  PAYMENTS 

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance," of the Standard 
Specifications and these special provisions. 

 
A. Roadside Clearing $30,000.00 
 
After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the Standard 

Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment 
purposes hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the 
contract. 

In determining the partial payments to be made to the Contractor, only the following listed materials will be considered 
for inclusion in the payment as materials furnished but not incorporated in the work: 

 
A. Irrigation controllers 
B. Irrigation controller enclosure cabinet 
C. Sprinklers 
D. Plastic pipe (Irrigation Systems) 
E. Remote control valves 
 
For the contract item of Plant Establishment the Department has determined that the amount of $180,000 shall be 

considered to be the value of the contract item for the purpose of calculating contract retention pursuant to Public Contract 
Code Section 10261. 

If the amount bid is less than the value, the partial payments for all work performed prior to start of plant establishment 
will be reduced by the difference between the amount bid for plant establishment and the value specified.  This reduction in 
payment shall not be considered funds withheld to ensure performance of the contract.  Partial payments during the plant 
establishment period will be increased proportionately by the amount the value exceeds the amount bid for plant 
establishment. 

 
5-1.15  SOUND CONTROL REQUIREMENTS 

Sound control shall conform to the provisions in Section 7-1.01I, "Sound Control Requirements," of the Standard 
Specifications and these special provisions. 

The noise level from the Contractor's operations, between the hours of 7:00 p.m. and 7:00 a.m., shall not exceed 86 dbA 
at a distance of 15 m.  This requirement shall not relieve the Contractor from responsibility for complying with local 
ordinances regulating noise level outside the limits of the State right of way. 

The noise level requirement specified herein shall apply to the equipment on the job or related to the job, including but 
not limited to trucks, transit mixers or transient equipment that may or may not be owned by the Contractor.  The use of loud 
sound signals shall be avoided in favor of light warnings except those required by safety laws for the protection of personnel. 

Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid 
for the various contract items of work involved and no additional compensation will be allowed therefor. 
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SECTION 6.  (BLANK) 
 

SECTION 7.  (BLANK) 
 

SECTION 8.  MATERIALS 
 

SECTION 8-1.  MISCELLANEOUS 
 

8-1.01  SUBSTITUTION OF NON-METRIC MATERIALS AND PRODUCTS 
Only materials and products conforming to the requirements of the specifications shall be incorporated in the work.  

When metric materials and products are not available, and when approved by the Engineer, and at no cost to the State, 
materials and products in the United States Standard Measures which are of equal quality and of the required properties and 
characteristics for the purpose intended, may be substituted for the equivalent metric materials and products, subject to the 
following provisions: 

 
A. Materials and products shown on the plans or in the special provisions as being equivalent may be substituted for the 

metric materials and products specified or detailed on the plans. 
B. Before other non-metric materials and products will be considered for use, the Contractor shall furnish, at the 

Contractor's expense, evidence satisfactory to the Engineer that the materials and products proposed for use are equal 
to or better than the materials and products specified or detailed on the plans.  The burden of proof as to the quality 
and suitability of substitutions shall be upon the Contractor and the Contractor shall furnish necessary information as 
required by the Engineer.  The Engineer will be the sole judge as to the quality and suitability of the substituted 
materials and products and the Engineer's decision will be final. 

C. When the Contractor elects to substitute non-metric materials and products, including materials and products shown 
on the plans or in the special provisions as being equivalent, the list of sources of material specified in Section 
6-1.01, "Source of Supply and Quality of Materials," of the Standard Specification shall include a list of substitutions 
to be made and contract items involved.  In addition, for a change in design or details, the Contractor shall submit 
plans and working drawings in conformance with the provisions in Section 5-1.02, "Plans and Working Drawings," 
of the Standard Specifications.  The plans and working drawings shall be submitted at least 7 days before the 
Contractor intends to begin the work involved. 

 
Unless otherwise specified, the following substitutions of materials and products will be allowed: 
 

SUBSTITUTION TABLE FOR SIZES OF HIGH STRENGTH STEEL FASTENERS 
 ASTM Designation:  A 325M 

METRIC SIZE SHOWN ON THE PLANS 
mm x thread pitch 

SIZE TO BE SUBSTITUTED  
inch 

M16 x 2 5/8 
M20 x 2.5 3/4 
M22 x 2.5 7/8 
M24 x 3 1 
M27 x 3 1-1/8 

M30 x 3.5 1-1/4 
M36 x 4 1-1/2 
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SUBSTITUTION TABLE FOR PLAIN WIRE REINFORCEMENT 
ASTM Designation:  A 82 

METRIC SIZE SHOWN ON THE PLANS 

mm
2
 

SIZE TO BE SUBSTITUTED 

inch
2
 x 100 

MW9 W1.4 
MW10 W1.6 
MW13 W2.0 
MW15 W2.3 
MW19 W2.9 
MW20 W3.1 
MW22 W3.5 
MW25 W3.9, except W3.5 in piles only 
MW26 W4.0 
MW30 W4.7 
MW32 W5.0 
MW35 W5.4 
MW40 W6.2 
MW45 W6.5 
MW50 W7.8 
MW55 W8.5, except W8.0 in piles only 
MW60 W9.3 
MW70 W10.9, except W11.0 in piles only 
MW80 W12.4 
MW90 W14.0 

MW100 W15.5 
 

SUBSTITUTION TABLE FOR BAR REINFORCEMENT 
METRIC BAR DESIGNATION 

NUMBER1 SHOWN ON THE PLANS 
BAR DESIGNATION 

NUMBER2 TO BE SUBSTITUTED 
10 3 
13 4 
16 5 
19 6 
22 7 
25 8 
29 9 
32 10 
36 11 
43 14 
57 18 

1Bar designation numbers approximate the number of millimeters of the nominal diameter of the 
bars. 
2Bar numbers are based on the number of eighths of an inch included in the nominal diameter of 
the bars. 
No adjustment will be required in spacing or total number of reinforcing bars due to a difference 
in minimum yield strength between metric and non-metric bars. 
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SUBSTITUTION TABLE FOR SIZES OF: 
(1) STEEL FASTENERS FOR GENERAL APPLICATIONS (ASTM Designation:  A 307 or AASHTO 
Designation:  M 314, Grade 36 or 55), and  
(2) HIGH STRENGTH STEEL FASTENERS (ASTM Designation:  A 325 or A 449) 

METRIC SIZE SHOWN ON THE PLANS 
mm 

SIZE TO BE SUBSTITUTED 
inch 

6 or 6.35 1/4 
8 or 7.94 5/16 

10 or 9.52 3/8 
11 or 11.11 7/16 
13 or 12.70 1/2 
14 or 14.29 9/16 
16 or 15.88 5/8 
19 or 19.05 3/4 
22 or 22.22 7/8 

24, 25, or 25.40 1 
29 or 28.58 1-1/8 
32 or 31.75 1-1/4 
35 or 34.93 1-3/8 
38 or 38.10 1-1/2 
44 or 44.45 1-3/4 
51 or 50.80 2 
57 or 57.15 2-1/4 
64 or 63.50 2-1/2 
70 or 69.85 2-3/4 
76 or 76.20 3 
83 or 82.55 3-1/4 
89 or 88.90 3-1/2 
95 or 95.25 3-3/4 

102 or 101.60 4 
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SUBSTITUTION TABLE FOR NOMINAL THICKNESS OF SHEET METAL 
UNCOATED HOT AND COLD ROLLED SHEETS HOT-DIPPED ZINC COATED SHEETS 

(GALVANIZED) 
METRIC THICKNESS 

SHOWN ON THE PLANS 
mm 

GAGE TO BE 
SUBSTITUTED 

inch 

METRIC THICKNESS 
SHOWN ON THE PLANS 

mm 

GAGE TO BE 
SUBSTITUTED 

inch 
7.94 0.3125 4.270 0.1681 
6.07 0.2391 3.891 0.1532 
5.69 0.2242 3.510 0.1382 
5.31 0.2092 3.132 0.1233 
4.94 0.1943 2.753 0.1084 
4.55 0.1793 2.372 0.0934 
4.18 0.1644 1.994 0.0785 
3.80 0.1495 1.803 0.0710 
3.42 0.1345 1.613 0.0635 
3.04 0.1196 1.461 0.0575 
2.66 0.1046 1.311 0.0516 
2.28 0.0897 1.158 0.0456 
1.90 0.0747 1.006 or 1.016 0.0396 
1.71 0.0673 0.930 0.0366 
1.52 0.0598 0.853 0.0336 
1.37 0.0538 0.777 0.0306 
1.21 0.0478 0.701 0.0276 
1.06 0.0418 0.627 0.0247 
0.91 0.0359 0.551 0.0217 
0.84 0.0329 0.513 0.0202 
0.76 0.0299 0.475 0.0187 
0.68 0.0269 -------- -------- 
0.61 0.0239 -------- -------- 
0.53 0.0209 -------- -------- 
0.45 0.0179 -------- -------- 
0.42 0.0164 -------- -------- 
0.38 0.0149 -------- -------- 
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SUBSTITUTION TABLE FOR WIRE 
METRIC THICKNESS 

SHOWN ON THE PLANS 
mm 

WIRE THICKNESS 
TO BE SUBSTITUTED 

inch 

 
GAGE NO. 

6.20 0.244 3 
5.72 0.225 4 
5.26 0.207 5 
4.88 0.192 6 
4.50 0.177 7 
4.11 0.162 8 
3.76 0.148 9 
3.43 0.135 10 
3.05 0.120 11 
2.69 0.106 12 
2.34 0.092 13 
2.03 0.080 14 
1.83 0.072 15 
1.57 0.062 16 
1.37 0.054 17 
1.22 0.048 18 
1.04 0.041 19 
0.89 0.035 20 

 
SUBSTITUTION TABLE FOR PIPE PILES 

METRIC SIZE 
SHOWN ON THE PLANS 

mm x mm 

SIZE 
TO BE SUBSTITUTED 

inch x inch 
PP 360 x 4.55 NPS 14 x 0.179 
PP 360 x 6.35 NPS 14 x 0.250 
PP 360 x 9.53 NPS 14 x 0.375 

PP 360 x 11.12 NPS 14 x 0.438 
PP 406 x 12.70 NPS 16 x 0.500 

PP 460 x T NPS 18 x T" 
PP 508 x T NPS 20 x T" 
PP 559 x T NPS 22 x T" 
PP 610 x T NPS 24 x T" 
PP 660 x T NPS 26 x T" 
PP 711 x T NPS 28 x T" 
PP 762 x T NPS 30 x T" 
PP 813 x T NPS 32 x T" 
PP 864 x T NPS 34 x T" 
PP 914 x T NPS 36 x T" 
PP 965 x T NPS 38 x T" 

PP 1016 x T NPS 40 x T" 
PP 1067 x T NPS 42 x T" 
PP 1118 x T NPS 44 x T" 
PP 1219 x T NPS 48 x T" 
PP 1524 x T NPS 60 x T" 

The thickness in millimeters (T) represents an exact conversion 
of the thickness in inches (T"). 
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SUBSTITUTION TABLE FOR STRUCTURAL TIMBER AND LUMBER  
METRIC MINIMUM 

 DRESSED DRY, 
SHOWN ON THE PLANS 

mm x mm 

METRIC MINIMUM  
DRESSED GREEN,  

SHOWN ON THE PLANS 
mm x mm 

NOMINAL  
SIZE 

TO BE SUBSTITUTED 
inch x inch 

19x89 20x90 1x4 
38x89 40x90 2x4 
64x89 65x90 3x4 
89x89 90x90 4x4 

140x140 143x143 6x6 
140x184 143x190 6x8 
184x184 190x190 8x8 
235x235 241x241 10x10 
286x286 292x292 12x12 

 
SUBSTITUTION TABLE FOR NAILS AND SPIKES 

METRIC COMMON NAIL, 
SHOWN ON THE PLANS 

 
Length, mm 

Diameter, mm 

METRIC BOX NAIL, 
SHOWN ON THE PLANS 

 
Length, mm 

Diameter, mm 

METRIC SPIKE, 
SHOWN ON THE 

PLANS 
Length, mm 

Diameter, mm 

SIZE 
TO BE 

SUBSTITUTED 
Penny-weight 

50.80 
2.87 

50.80 
2.51 

______ 6d 

63.50 
3.33 

63.50 
2.87 

______ 8d 

76.20 
3.76 

76.20 
3.25 

76.20 
4.88 

10d 

82.55 
3.76 

82.55 
3.25 

82.55 
4.88 

12d 

88.90 
4.11 

88.90 
3.43 

88.90 
5.26 

16d 

101.60 
4.88 

101.60 
3.76 

101.60 
5.72 

20d 

114.30 
5.26 

114.30 
3.76 

114.30 
6.20 

30d 

127.00 
5.72 

127.00 
4.11 

127.00 
6.68 

40d 

______ ______ 139.70 
7.19 

50d 

______ ______ 152.40 
7.19 

60d 
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SUBSTITUTION TABLE FOR IRRIGATION 
COMPONENTS  

METRIC 
WATER METERS, TRUCK 
LOADING STANDPIPES, 
VALVES, BACKFLOW 
PREVENTERS, FLOW 

SENSORS, WYE 
STRAINERS, FILTER 

ASSEMBLY UNITS, PIPE 
SUPPLY LINES, AND PIPE 

IRRIGATION SUPPLY 
LINES 

SHOWN ON THE PLANS 
DIAMETER NOMINAL (DN) 

mm 

NOMINAL  
SIZE 

TO BE SUBSTITUTED 
 
 
 
 
 
 
 
 
 
 

inch 
15 1/2 
20 3/4 
25 1 
32 1-1/4 
40 1-1/2 
50 2 
65 2-1/2 
75 3 

100 4 
150 6 
200 8 
250 10 
300 12 
350 14 
400 16 

 
Unless otherwise specified, substitutions of United States Standard Measures standard structural shapes corresponding to 

the metric designations shown on the plans and in conformance with the requirements in ASTM Designation:  A 6/A 6M, 
Annex 2, will be allowed. 

 
8-1.02  PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS 

The Department maintains the following list of Prequalified and Tested Signing and Delineation Materials.  The Engineer 
shall not be precluded from sampling and testing products on the list of Prequalified and Tested Signing and Delineation 
Materials. 

The manufacturer of products on the list of Prequalified and Tested Signing and Delineation Materials shall furnish the 
Engineer a Certificate of Compliance in conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of 
the Standard Specifications for each type of traffic product supplied. 

For those categories of materials included in the list of Prequalified and Tested Signing and Delineation Materials, only 
those products shown within the listing may be used in the work.  Other categories of products, not included in the list of 
Prequalified and Tested Signing and Delineation Materials, may be used in the work provided they conform to the 
requirements of the Standard Specifications. 

Materials and products may be added to the list of Prequalified and Tested Signing and Delineation Materials if the 
manufacturer submits a New Product Information Form to the New Product Coordinator at the Transportation Laboratory.  
Upon a Departmental request for samples, sufficient samples shall be submitted to permit performance of required tests.  
Approval of materials or products will depend upon compliance with the specifications and tests the Department may elect to 
perform. 
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PAVEMENT MARKERS, PERMANENT TYPE 
Retroreflective With Abrasion Resistant Surface (ARS) 

A. Apex, Model 921AR (100 mm x 100 mm) 
B. Avery Dennison (formerly Stimsonite), Models C88 (100 mm x 100 mm), 911 (100 mm x 100 mm) and 953 (70 mm 

x 114 mm) 
C. Ray-O-Lite, Model "AA" ARS (100 mm x 100 mm) 
D. 3M Series 290 (89 mm x 100 mm) 
 

Retroreflective With Abrasion Resistant Surface (ARS) 
(for recessed applications only) 

A. Avery Dennison (formerly Stimsonite), Model 948 (58 mm x 119 mm) 
B. Avery Dennison (formerly Stimsonite), Model 944SB (51 mm x 100 mm)* 
C. Ray-O-Lite, Model 2002 (58 mm x 117 mm) 
D. Ray-O-Lite, Model 2004 ARS (51 mm x 100 mm)* 

*For use only in 114 mm wide (older) recessed slots 
 

Non-Reflective For Use With Epoxy Adhesive, 100 mm Round 
A. Apex Universal (Ceramic) 
 

Non-Reflective For Use With Bitumen Adhesive, 100 mm Round 
A. Alpine Products, "D-Dot" and "ANR" (ABS) 
B. Apex Universal (Ceramic) 
C. Apex Universal, Models 929 (ABS) and 929PP (Polypropylene) 
D. Elgin Molded Plastics, "Empco-Lite" Model 900 (ABS) 
E. Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS) 
F. Interstate Sales, "Diamond Back" (ABS) and (Polypropylene) 
G. Novabrite Models Adot-w (White) Adot-y (Yellow), (ABS) 
H. Road Creations, Model RCB4NR (Acrylic) 
I. Zumar Industries, "Titan TM40A" (ABS) 
 
PAVEMENT MARKERS, TEMPORARY TYPE 

Temporary Markers For Long Term Day/Night Use (6 months or less) 
A. Apex Universal, Model 924 (100 mm x 100 mm) 
B. Elgin Molded Plastics, "Empco-Lite" Model 901 (100 mm  x 100 mm) 
C. Road Creations, Model R41C (100 mm x 100 mm) 
D. Vega Molded Products "Temporary Road Marker" (75 mm x 100 mm) 
 

Temporary Markers For Short Term Day/Night Use (14 days or less) 
(For seal coat or chip seal applications, clear protective covers are required) 

A. Apex Universal, Model 932 
B. Bunzl Extrusion, Models T.O.M., T.R.P.M., and "HH" (High Heat) 
C. Hi-Way Safety, Inc., Model 1280/1281 
 
STRIPING AND PAVEMENT MARKING MATERIAL 

Permanent Traffic Striping and Pavement Marking Tape 
A. Advanced Traffic Marking, Series 300 and 400 
B. Brite-Line, Series 1000 
C. Brite-Line, "DeltaLine XRP" 
D. Swarco Industries, "Director 35" (For transverse application only) 
E. Swarco Industries, "Director 60" 
F. 3M, "Stamark" Series 380 and 5730 
G. 3M, "Stamark" Series 420 (For transverse application only) 
 

Temporary (Removable) Striping and Pavement Marking Tape (6 months or less) 
A. Advanced Traffic Marking, Series 200 
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B. Brite-Line, Series 100 
C. Garlock Rubber Technologies, Series 2000 
D. P.B. Laminations, Aztec, Grade 102 
E. Swarco Industries, "Director-2" 
F. Trelleborg Industri, R140 Series 
G. 3M, Series 620 "CR", and Series A750 
H. 3M, Series A145, Removable Black Line Mask 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
I. Advanced Traffic Marking Black "Hide-A-Line" 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
J. Brite-Line "BTR" Black Removable Tape 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
K. Trelleborg Industri, RB-140 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
 

Preformed Thermoplastic (Heated in place) 
A. Avery Dennison, "Hotape" 
B. Flint Trading, "Premark" and "Premark 20/20 Flex" 
 

Ceramic Surfacing Laminate, 150 mm x 150 mm 
A. Safeline Industries/Highway Ceramics, Inc. 
 
CLASS 1 DELINEATORS 

One Piece Driveable Flexible Type, 1700 mm 
A. Bunzl Extrusion, "Flexi-Guide Models 400 and 566" 
B. Carsonite, Curve-Flex CFRM-400 
C. Carsonite, Roadmarker CRM-375 
D. FlexStake, Model 654 TM 
E. GreenLine Models HWD1-66 and CGD1-66 
F. J. Miller Industries, Model JMI-375 (with soil anchor) 
 

Special Use Flexible Type, 1700 mm 
A. Bunzl Extrusion, Model FG 560 (with 450 mm U-Channel base) 
B. Carsonite, "Survivor" (with 450 mm U-Channel base) 
C. Carsonite, Roadmarker CRM-375 (with 450 mm U-Channel base) 
D. FlexStake, Model 604 
E. GreenLine Models HWDU and CGD (with 450 mm U-Channel base) 
F. Safe-Hit with 200 mm pavement anchor (SH248-GP1) 
G. Safe-Hit with 380 mm soil anchor (SH248-GP2) and with 450 mm soil anchor (SH248-GP3) 
 

Surface Mount Flexible Type, 1200 mm 
A. Bent Manufacturing Company, Masterflex Model MF-180EX-48 
B. Carsonite, "Super Duck II" 
C. FlexStake, Surface Mount, Models 704 and 754 TM 
 
CHANNELIZERS 

Surface Mount Type, 900 mm 
A. Bent Manufacturing Company, Masterflex Models MF-360-36 (Round) and MF-180-36 (Flat) 
B. Bunzl Extrusion, Flex-Guide Models FG300LD and FG300UR 
C. Carsonite, "Super Duck" (Flat SDF-436, Round SDR-336) 
D. Carsonite, "Super Duck II" Model SDCF203601MB "The Channelizer" 
E. FlexStake, Surface Mount, Models 703 and 753 TM 
F. GreenLine, Model SMD-36 
G. Hi-Way Safety, Inc. "Channel Guide Channelizer" Model CGC36 
H. Repo, Models 300 and 400 
I. Safe-Hit, Guide Post, Model SH236SMA 
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J. The Line Connection, "Dura-Post" Model DP36-3 (Permanent) 
K. The Line Connection, "Dura-Post" Model DP36-3C (Temporary) 
 
CONICAL DELINEATORS, 1070 mm 
(For 700 mm Traffic Cones, see Standard Specifications) 
A. Bent Manufacturing Company "T-Top" 
B. Plastic Safety Systems "Navigator-42" 
C. Radiator Specialty Company "Enforcer" 
D. Roadmaker Company "Stacker" 
E. TrafFix Devices "Grabber" 
 
OBJECT MARKERS 

Type "K", 450 mm 
A. Carsonite, Model SMD 615 
B. FlexStake, Model 701 KM 
C. Repo, Models 300 and 400 
D. Safe-Hit, Model SH718SMA 
E. The Line Connection, Model DP21-4K 
 

Type "K-4" / "Q" Object Markers, 600 mm 
A. Bent Manufacturing "Masterflex" Model MF-360-24 
B. Bunzl Extrusion, Model FG324PE 
C. Carsonite, Super Duck II 
D. FlexStake, Model 701KM 
E. Repo, Models 300 and 400 
F. Safe-Hit, Models SH8 24SMA_WA and SH8 24GP3_WA 
G. The Line Connection, Model DP21-4Q 
 
CONCRETE BARRIER MARKERS AND  
TEMPORARY RAILING (TYPE K) REFLECTORS 

Impactable Type 
A. ARTUK, "FB" 
B. Bunzl Extrusion, Model PCBM-12 
C. Duraflex Corp., "Flexx 2020" and "Electriflexx" 
D. Hi-Way Safety, Inc., Model GMKRM100 
E. Sun-Lab Technology, "Safety Guide Light Model TM-5" 
 

Non-Impactable Type 
A. ARTUK, JD Series 
B. Vega Molded Products, Models GBM and JD 
 
THRIE BEAM BARRIER MARKERS 
(For use to the left of traffic) 
A. Bunzl Extrusion, "Mini" (75 mm x 254 mm) 
B. Duraflex Corp., "Railrider" 
 
CONCRETE BARRIER DELINEATORS, 400 mm 
(For use to the right of traffic) 
A. Bunzl Extrusion, Model PCBM T-16 
B. Safe-Hit, Model SH216RBM 
C. Sun-Lab Technology, "Safety Guide Light, Model TM16," 75 mm x 300 mm 
 
CONCRETE BARRIER-MOUNTED MINI-DRUM  (260 mm x 360 mm x 570 mm) 
A. Stinson Equipment Company "SaddleMarker" 
 
SOUND WALL DELINEATOR 
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(Applied vertically.  Place top of 75 mm x 300 mm reflective element at 1200 mm above roadway) 
A. Bunzl Extrusion, PCBM S-36 
B. Sun-Lab Technology, "Safety Guide Light, Model SM12," 75 mm x 300 mm 
 
GUARD RAILING DELINEATOR 
(Place top of reflective element at 1200 mm above plane of roadway) 

Wood Post Type, 686 mm 
A. Bunzl Extrusion, FG 427 and FG 527 
B. Carsonite, Model 427 
C. FlexStake, Model 102 GR 
D. GreenLine GRD 27 
E. J. Miller Model JMI-375G 
F. Safe-Hit, Model SH227GRD 
 

Steel Post Type 
A. Carsonite, Model CFGR-327 with CFGRBK300 Mounting Bracket 
 
RETROREFLECTIVE SHEETING 

Channelizers, Barrier Markers, and Delineators 
A. Avery Dennison T-6500 Series (Formerly Stimsonite, Series 6200) (For rigid substrate devices only) 
B. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
C. Reflexite, PC-1000 Metalized Polycarbonate 
D. Reflexite, AC-1000 Acrylic 
E. Reflexite, AP-1000 Metalized Polyester 
F. Reflexite, Conformalight, AR-1000 Abrasion Resistant Coating 
G. 3M, High Intensity 
 

Traffic Cones, 330 mm Sleeves 
A. Reflexite SB (Polyester), Vinyl or "TR" (Semi-transparent) 
 

Traffic Cones, 100 mm and 150 mm Sleeves 
A. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
B. Reflexite, Vinyl, "TR" (Semi-transparent) or "Conformalight" 
C. 3M Series 3840 
 

Barrels and Drums 
A. Avery Dennison W-6100 
B. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
C. Reflexite, "Conformalight", "Super High Intensity" or "High Impact Drum Sheeting" 
D. 3M Series 3810 
 

Barricades: Type I, Medium-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. American Decal, Adcolite 
B. Avery Dennison, T-1500 and T-1600 series 
C. 3M Engineer Grade, Series 3170 
 

Barricades: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. Avery Dennison, T-2500 Series 
B. Kiwalite Type II 
C. Nikkalite 1800 Series 
 

Signs: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. Avery Dennison, T-2500 Series 
B. Kiwalite, Type II 
C. Nikkalite 1800 Series 
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Signs: Type III, High-Intensity (Typically Encapsulated Glass-Bead Element) 

A. Avery Dennison, T-5500 Series 
B. Nippon Carbide, Nikkalite Brand Ultralite Grade II 
C. 3M Series 3870 
 

Signs: Type IV, High-Intensity (Typically Unmetallized Microprismatic Element) 
A. Avery Dennison, T-6500 Series (Formerly Stimsonite Series 6200) 
 

Signs: Type VI, Elastomeric (Roll-Up) High-Intensity, without Adhesive 
A. Reflexite "Vinyl" (Orange) 
B. Reflexite "SuperBright" (Fluorescent orange) 
C. Reflexite "Marathon" (Fluorescent orange) 
D. 3M Series RS34 (Orange) and RS20 (Fluorescent orange) 
 

Signs: Type VII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 
A. 3M LDP Series 3970 
 

Signs: Type VIII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 
A. Avery Dennison, T-7500 Series 
 
SPECIALTY SIGNS 
A. All Sign Products, STOP Sign (All Plastic), 750 mm 
B. Relexite "Endurance" Work Zone Sign 
 
SIGN SUBSTRATE 

Fiberglass Reinforced Plastic (FRP) 
A. Fiber-Brite 
B. Sequentia, "Polyplate" 
 

Aluminum 
 

8-1.03  STATE-FURNISHED MATERIALS 
Attention is directed to Section 6-1.02, "State-Furnished Materials," of the Standard Specifications and these special 

provisions. 
Padlocks for the irrigation equipment assembly enclosures, walk gates, and irrigation controller enclosure cabinets will be 

furnished to the Contractor. 
 

8-1.04  SLAG AGGREGATE 
Aggregate produced from slag resulting from any steel-making process or from air-cooled iron blast furnace slag shall not 

be used on this project. 
 

SECTION 8-2.  CONCRETE 
 

8-2.01  PORTLAND CEMENT CONCRETE 
Portland cement concrete shall conform to the provisions in Section 90, "Portland Cement Concrete," of the Standard 

Specifications and these special provisions. 
References to Section 90-2.01, "Portland Cement," of the Standard Specifications shall mean Section 90-2.01, "Cement," 

of the Standard Specifications. 
Mineral admixture shall be combined with cement in conformance with the provisions in Section 90-4.08, "Required Use 

of Mineral Admixtures," of the Standard Specifications for the concrete materials specified in Section 56-2, "Roadside 
Signs," of the Standard Specifications. 

The requirements of Section 90-4.08, "Required Use of Mineral Admixture," of the Standard Specifications shall not 
apply to Section 19-3.025C, "Soil Cement Bedding," of the Standard Specifications. 
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The Department maintains a list of sources of fine and coarse aggregate that have been approved for use with a reduced 
amount of mineral admixture in the total amount of cementitious material to be used.  A source of aggregate will be 
considered for addition to the approved list if the producer of the aggregate submits to the Transportation Laboratory certified 
test results from a qualified testing laboratory that verify the aggregate complies with the requirements.  Prior to starting the 
testing, the aggregate test shall be registered with the Department.  A registration number can be obtained by calling 
(916) 227-7228.  The registration number shall be used as the identification for the aggregate sample in correspondence with 
the Department.  Upon request, a split of the tested sample shall be provided to the Department.  Approval of aggregate will 
depend upon compliance with the specifications, based on the certified test results submitted, together with any replicate 
testing the Department may elect to perform.  Approval will expire 3 years from the date the most recent registered and 
evaluated sample was collected from the aggregate source. 

Qualified testing laboratories shall conform to the following requirements: 
 
A. Laboratories performing ASTM Designation:  C 1293 shall participate in the Cement and Concrete Reference 

Laboratory (CCRL) Concrete Proficiency Sample Program and shall have received a score of 3 or better on all tests 
of the previous 2 sets of concrete samples. 

B. Laboratories performing ASTM Designation:  C 1260 shall participate in the Cement and Concrete Reference 
Laboratory (CCRL) Pozzolan Proficiency Sample Program and shall have received a score of 3 or better on the 
shrinkage and soundness tests of the previous 2 sets of pozzolan samples. 

 
Aggregates on the list shall conform to one of the following requirements: 
 
A. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation:  

C 1293, the average expansion at one year shall be less than or equal to 0.040 percent; or  
B. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation:  

C 1260, the average of the expansion at 16 days shall be less than or equal to 0.15 percent. 
 
The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the minimum 

cementitious material content requirements specified in Section 90-1.01, "Description," or Section 90-4.05, "Optional Use of 
Chemical Admixtures," of the Standard Specifications and shall conform to the following: 

 
A. The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum cementitious 

material content. 
B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 
 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by mass, the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix. 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass, and any of the 
aggregates used are not listed on the approved list as specified in these special provisions, then the amount of 
mineral admixture shall not be less than 25 percent by mass of the total amount of cementitious material to be 
used in the mix. 

3. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass and the fine and coarse 
aggregates are listed on the approved list as specified in these special provisions, then the amount of mineral 
admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be used in the 
mix. 

4. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," of the Standard Specifications is used, the amount of mineral admixture shall not be less than 
10 percent by mass of the total amount of cementitious material to be used in the mix. 

5. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," of the Standard Specifications is used and the fine and coarse aggregates are listed on the approved 
list as specified in these special provisions, then the amount of mineral admixture shall not be less than 7 percent 
by mass of the total amount of cementitious material to be used in the mix. 

 
C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of cementitious 

material to be used in the mix.  Where Section 90-1.01, "Description," of the Standard Specifications specifies a 
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maximum cementitious content in kilograms per cubic meter, the total mass of cement and mineral admixture per 
cubic meter shall not exceed the specified maximum cementitious material content. 

 
The Contractor will be permitted to use Type III portland cement for concrete used in the manufacture of precast concrete 

members. 
 

8-2.02  CEMENT AND WATER CONTENT 
Except for concrete listed below, all concrete which is designated as Class 2 and all concrete for use in structures shall 

contain not less than 375 kg of cementitious material per cubic meter and shall be air-entrained as provided in Section 90-4, 
"Admixtures," of the Standard Specifications.  The air content at time of mixing and prior to placing shall be 3 percent ± one 
percent. 

 
A. Paving concrete. 
B. Concrete designated by 28-day compressive strength. 
C. Concrete designated as Class 1 or by a cementitious material content which exceeds 375 kg/m3. 
D. Seal course concrete. 
E. Concrete for deck slabs of bridges and structure approach slabs. 
F. Concrete for piling. 
 

SECTION 8-3.  WELDING 
 

8-3.01  WELDING 
 
GENERAL 
Flux core welding electrodes conforming to the requirements of AWS A5.20 E6XT-4 or E7XT-4 shall not be used to 

perform welding for this project. 
Wherever reference is made to the following AWS welding codes in the Standard Specifications, on the plans, or in these 

special provisions, the year of adoption for these codes shall be as listed: 
 

AWS Code Year of Adoption 
D1.1 2000 
D1.4 1998 
D1.5 1995 

D1.5 (metric only) 1996 
 
Requirements of the AWS welding codes shall apply unless specified otherwise in the Standard Specifications, on the 

plans, or in these special provisions.  Wherever the abbreviation AWS is used, it shall be equivalent to the abbreviations 
ANSI/AWS or ANSI/AASHTO/AWS. 

Sections 6.1.2 through 6.1.4.3 of AWS D 1.1, Sections 7.1.1 and 7.1.2 of AWS D 1.4, and Sections 6.1.1.1 through 
6.1.3.3 of AWS D 1.5 are replaced with the following: 

 
Quality Control (QC) shall be the responsibility of the Contractor.  As a minimum, the Contractor shall perform 

inspection and testing of each weld joint prior to welding, during welding, and after welding as specified in this section and as 
necessary to ensure that materials and workmanship conform to the requirements of the contract documents. 

The QC Inspector shall be the duly designated person who acts for and on behalf of the Contractor for inspection, testing, 
and quality related matters for all welding. 

Quality Assurance (QA) is the prerogative of the Engineer.  The QA Inspector is the duly designated person who acts for 
and on behalf of the Engineer. 

The QC Inspector shall be responsible for quality control acceptance or rejection of materials and workmanship, and 
shall be currently certified as an AWS Certified Welding Inspector (CWI) in conformance with the requirements in 
AWS QC1, "Standard and Guide for Qualification of Welding Inspectors." 

The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is currently certified as an 
AWS Certified Associate Welding Inspector (CAWI) in conformance with the requirements in AWS QC1, "Standard and 
Guide for Qualification of Welding Inspectors," or has equivalent qualifications.  The QC Inspector shall monitor the 
Assistant QC Inspector's work, and shall be responsible for signing all reports. 

When the term "Inspector" is used without further qualification, it shall refer to the QC Inspector. 
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Section 6.14.6, "Personnel Qualification," of AWS D 1.1, Section 7.7.6, "Personnel Qualification," of AWS D 1.4, and 

Section 6.1.3.4, "Personnel Qualification," of AWS D 1.5 are replaced with the following: 
 
Personnel performing nondestructive testing (NDT) shall be qualified and certified in conformance with the requirements 

of the American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1A and the Written 
Practice of the NDT firm.  The Written Practice of the NDT firm shall meet or exceed the guidelines of the ASNT 
Recommended Practice No. SNT-TC-1A.  Only individuals who are 1) certified as an NDT Level II, or 2) Level III 
technicians who hold a current ASNT Level III certificate in that discipline and are authorized and certified to perform the 
work of Level II technicians, shall perform NDT, review the results, and prepare the written reports. 

 
Section 6.5.4, "Scope of Examination," of AWS D 1.1 and Section 7.5.4 of AWS D 1.4 are replaced with the following: 
 
The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding technique, and the 

performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this code 
and the approved welding procedure specification (WPS) are met. 

 
Section 6.5.4 of AWS D 1.5 is replaced with the following: 
 
The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding technique, and the 

performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this code 
and the approved WPS are met. The QC Inspector shall examine the work to make certain that it meets the requirements of 
Sections 3 and 9.21.  The size and contour of all welds shall be measured using suitable gages.  Visual inspection for cracks in 
welds and base metal, and for other discontinuities should be aided by strong light magnifiers, or such other devices as may be 
helpful.  Acceptance criteria different from those specified in this code may be used when approved by the Engineer. 

 
Section 6.6.5, "Nonspecified Nondestructive Testing Other Than Visual," of AWS D 1.1, Section 6.6.5 of AWS D 1.4 

and Section 6.6.5 of AWS D 1.5 shall not apply. 
For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the visual inspection or 

NDT specified in the AWS welding codes, in the Standard Specifications, or in these special provisions.  Additional NDT 
required by the Engineer, will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard 
Specifications.  Should any welding deficiencies be discovered by this additional NDT, the cost of the testing will not be paid 
for as extra work but shall be at the Contractor's expense. 

Required repair work to correct welding deficiencies, whether discovered by the required visual inspection or NDT, or by 
additional NDT directed by the Engineer, and any associated delays or expenses caused to the Contractor by performing these 
repairs, shall be at the Contractor's expense. 

The Engineer shall have the authority to verify the qualifications or certifications of any welder, QC Inspector, or NDT 
personnel to specified levels by retests or other means. 

A sufficient number of QC Inspectors shall be provided to ensure continuous inspection when any welding is being 
performed.  Continuous inspection, as a minimum, shall include (1) having QC Inspectors continually present on the shop 
floor or project site when any welding operation is being performed, and (2) having a QC Inspector within such close 
proximity of all welding operations so that inspections by the QC Inspector of each operation, at each welding location, shall 
not lapse for a period exceeding 30 minutes. 

Inspection and approval of all joint preparations, assembly practices, welding techniques, and the performance of each 
welder, welding operator, and tack welder shall be documented by the QC Inspector on a daily basis for each day that welding 
is performed.  The QC Inspector shall confirm and document compliance with the requirements of the AWS code criteria and 
the requirements of these special provisions on all weld joints before welding, during welding, and after the completion of 
each weld. 

When joint details that are not prequalified by the applicable AWS codes are proposed for use in the work, welders using 
these details shall perform a qualification test plate using the approved WPS variables and the joint detail to be used in 
production.  The test plate shall be the maximum thickness to be used in production.  The test plate shall be mechanically or 
radiographically tested as directed by the Engineer.  Mechanical and radiographic testing and acceptance criteria shall be as 
specified in the applicable AWS codes. 

The period of effectiveness for a welder's or welding operator's qualification shall be a maximum of 3 years for the same 
weld process, welding position, and weld type.  A valid qualification at the beginning of work on a contract will be acceptable 
for the entire period of the contract, as long as the welder's work remains satisfactory. 
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PAYMENT 
Full compensation for conforming to the requirements of this section shall be considered as included in the contract 

prices paid for the various items of work involved and no additional compensation will be allowed therefor. 
 

SECTION 9.  (BLANK) 
 

SECTION 10.  CONSTRUCTION DETAILS 
 

SECTION 10-1.  GENERAL 
 

10-1.00  CONSTRUCTION PROJECT INFORMATION SIGNS 
Before any major physical construction work readily visible to highway users is started on this contract, the Contractor 

shall furnish and erect 2 Type 2 Construction Project Information signs at the locations designated by the Engineer. 
The signs and overlays shall be of a type and material consistent with the estimated time of completion of the project and 

shall conform to the details shown on the plans. 
The sign letters, border and the Department's construction logos shall conform to the colors (non-reflective) and details 

shown on the plans, and shall be on a white background (non-reflective).  The colors blue and orange shall conform to PR 
Color Number 3 and Number 6, respectively, as specified in the Federal Highway Administration's Color Tolerance Chart. 

The sign message to be used for fund types shall consist of the following, in the order shown: 
 

FEDERAL HIGHWAY TRUST FUNDS 
STATE HIGHWAY FUNDS 

 
The sign message to be used for type of work shall consist of the following: 
 

ROADSIDE WORK 
 
The sign message to be used for the Year of Completion of Project Construction will be furnished by the Engineer.  The 

Contractor shall furnish and install the "Year" sign overlay within 10 working days of notification of the year date to be used. 
The letter sizes to be used shall be as shown on the plans.  The information shown on the signs shall be limited to that 

shown on the plans. 
The signs shall be kept clean and in good repair by the Contractor. 
Upon completion of the work, the signs shall be removed and disposed of outside the highway right of way in 

conformance with the provisions in Section 7-1.13 of the Standard Specifications. 
Full compensation for furnishing, erecting, maintaining, and removing and disposing of the construction project 

information signs shall be considered as included in the contract lump sum price paid for construction area signs and no 
additional compensation will be allowed therefor. 

 
10-1.01  ORDER OF WORK 

Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and 
these special provisions. 

Immediately following installation of construction area signs and temporary construction entrances (plates) shall be the 
installation of the irrigation service mainline. 

Temporary concrete washouts shall be installed prior to the start of concrete work. 
The telephone land line for the Remote Irrigation Control System (RICS) shall be installed and functional 30 working 

days prior to the start of the plant establishment period. 
Within 30 days after the contract has been approved, the Contractor shall furnish the Engineer a statement from the 

vendor that the order for the plants required for this contract, including inspection plants, has been received and accepted by 
the vendor.  The statement from the vendor shall include the names, sizes, and quantities of plants ordered and the anticipated 
date of delivery. 

The Contractor shall place orders for replacement plants with the vendor at the appropriate time so that the roots of the 
replacement plants are not in a root-bound condition. 

Attention is directed to Section 9-1.06, "Partial Payments," of the Standard Specifications.  For progress payment 
purposes, the Department will retain 50 percent of the estimated value of highway planting work done until a statement from 
the vendor that the order for the plants required for this contract has been submitted to the Engineer. 
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Not less than 60 days prior to applying seeds, the Contractor shall furnish the Engineer a statement from the vendor that 
the order for the seed required for this contract has been received and accepted by the vendor.  The statement from the vendor 
shall include the names and quantity of seed ordered and the anticipated date of delivery. 

Attention is directed to "Maintain Existing Planted Areas" of these special provisions regarding checking for deficiencies 
of existing plants that are to remain in place, prior to the start of irrigation work. 

Attention is directed to "Irrigation Systems Functional Test" of these special provisions, regarding restrictions for 
planting operations. 

Attention is directed to "Locate Existing Crossovers and Conduits" of these special provisions regarding locating existing 
irrigation water line crossovers and conduits shown on the plans to be incorporated in the new work.  Existing irrigation water 
line crossovers and conduits shall be located prior to performing work on the irrigation system. 

Unless otherwise shown on the plans or specified in these special provisions, conduits for water line crossovers and 
sprinkler control crossovers shall be installed prior to the installation of other pipe supply lines. 

Attention is directed to "Existing Highway Irrigation Facilities" of these special provisions regarding the checking of 
existing irrigation facilities that are to remain in place, prior to the start of any irrigation work. 

Attention is directed to Section 20-5.027B, "Wiring Plans and Diagrams," of the Standard Specifications regarding 
submittal of working drawings. 

Attention is directed to "Irrigation Controller Enclosure Cabinet" of these special provisions regarding preinstalling 
irrigation components in the irrigation controller enclosure cabinet prior to field installation. 

 
10-1.02  WATER POLLUTION CONTROL 

Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the Standard 
Specifications and these special provisions. 

This project lies within the boundaries of the San Diego Regional Water Quality Control Board (RWQCB). 
The State Water Resources Control Board (SWRCB) has issued a permit to the Department which governs storm water 

and non-storm water discharges from its properties, facilities and activities.  The Department's Permit is entitled:  "Order 
No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Storm Water 
Permit and Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation Properties, 
Facilities, and Activities."  Copies of the Department's Permit are available for review from the SWRCB, Storm Water Permit 
Unit, 1001 "I" Street, P.O. Box 1977, Sacramento, California  95812-1977, Telephone: (916) 341-5254, and may also be 
obtained from the SWRCB Internet website at:  http://www.swrcb.ca.gov/stormwtr/caltrans.html. 

The Department's Permit references and incorporates by reference the current Statewide General Permit issued by the 
SWRCB entitled "Order No. 99-08-DWQ, National Pollutant Discharge Elimination System (NPDES) General Permit 
No. CAS000002, Waste Discharge Requirements (WDRs) for Discharges of Storm Water Associated with Construction 
Activity," which regulates discharges of storm water and non-storm water from construction activities disturbing 2 or more 
hectares of soil in a common plan of development.  Sampling and analysis requirements as specified in SWRCB Resolution 
No. 2001-46 are added to the Statewide General Permit.  Copies of the Statewide General Permit and modifications thereto 
are available for review from the SWRCB, Storm Water Permit Unit, 1001 "I" Street, P.O. Box 1977, Sacramento, 
California  95812-1977, Telephone: (916) 341-5254 and may also be obtained from the SWRCB Internet website at:  
http://www.swrcb.ca.gov/stormwtr/construction.html. 

The NPDES permit that regulate this project, as referenced above, are hereafter collectively referred to as the "Permits." 
This project shall conform to the Permits and modifications thereto.  The Contractor shall maintain copies of the Permits 

at the project site and shall make the Permits available during construction. 
The Permits require the preparation of a Storm Water Pollution Prevention Plan (SWPPP).  The SWPPP shall be 

prepared in conformance with the requirements of the Permits, the Department's "Storm Water Pollution Prevention Plan 
(SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual," and the Department's "Construction Site Best 
Management Practices (BMPs) Manual," including addenda issued up to and including the date of advertisement of the 
project.  These manuals are hereinafter referred to, respectively, as the "Preparation Manual" and the "Construction Site 
BMPs Manual," and collectively, as the "Manuals."  Copies of the Manuals may be obtained from the Department of 
Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento, 
California  95815, Telephone: (916) 445-3520, and may also be obtained from the Department's Internet website at: 
http://www.dot.ca.gov/hq/construc/stormwater.html. 

The Contractor shall know and fully comply with applicable provisions of the Permits and all modifications thereto, the 
Manuals, and Federal, State, and local regulations and requirements that govern the Contractor's operations and storm water 
and non-storm water discharges from both the project site and areas of disturbance outside the project limits during 
construction.  Attention is directed to Sections 7-1.01, "Laws to be Observed," and 7-1.12, "Indemnification and Insurance," 
of the Standard Specifications. 
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The Permits shall apply to storm water and certain permitted non-storm water discharges from areas outside the project 
site which are directly related to construction activities for this contract including, but not limited to, asphalt batch plants, 
material borrow areas, concrete plants, staging areas, storage yards and access roads.  The Contractor shall comply with the 
Permits and the Manuals for those areas and shall implement, inspect and maintain the required water pollution control 
practices.  Installing, inspecting and maintaining water pollution control practices on areas outside the highway right of way 
not specifically arranged and provided for by the Department for the execution of this contract, will not be paid for. 

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the Department as a result of the 
Contractor's failure to comply with the provisions in this section "Water Pollution Control" including, but not limited to, 
compliance with the applicable provisions of the Permits, the Manuals, and Federal, State and local regulations and 
requirements as set forth therein. 

Penalties as used in this section, "Water Pollution Control," shall include fines, penalties and damages, whether proposed, 
assessed, or levied against the Department or the Contractor, including those levied under the Federal Clean Water Act and 
the State Porter-Cologne Water Quality Control Act, by governmental agencies or as a result of citizen suits.  Penalties shall 
also include payments made or costs incurred in settlement for alleged violations of the Permits, the Manuals, or applicable 
laws, regulations, or requirements.  Costs incurred could include sums spent instead of penalties, in mitigation or to remediate 
or correct violations. 

 
RETENTION OF FUNDS 
Notwithstanding any other remedies authorized by law, the Department may retain money due the Contractor under the 

contract, in an amount determined by the Department, up to and including the entire amount of Penalties proposed, assessed, 
or levied as a result of the Contractor's violation of the Permits, the Manuals, or Federal or State law, regulations or 
requirements.  Funds may be retained by the Department until final disposition has been made as to the Penalties.  The 
Contractor shall remain liable for the full amount of Penalties until such time as they are finally resolved with the entity 
seeking the Penalties. 

Retention of funds for failure to conform to the provisions in this section, "Water Pollution Control," shall be in addition 
to the other retention amounts required by the contract.  The amounts retained for the Contractor's failure to conform to 
provisions in this section will be released for payment on the next monthly estimate for partial payment following the date 
when an approved SWPPP has been implemented and maintained, and when water pollution has been adequately controlled, 
as determined by the Engineer. 

When a regulatory agency identifies a failure to comply with the Permits and modifications thereto, the Manuals, or other 
Federal, State or local requirements, the Department may retain money due the Contractor, subject to the following: 

 
A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial 

payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from 
payments made after acceptance of the contract may be made without prior notice to the Contractor. 

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not exceed 
the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard 
Specifications. 

C. If the Department has retained funds, and it is subsequently determined that the State is not subject to the entire 
amount of the Costs and Liabilities assessed or proposed in connection with the matter for which the retention was 
made, the Department shall be liable for interest on the amount retained for the period of the retention.  The interest 
rate payable shall be 6 percent per annum. 

 
During the first estimate period that the Contractor fails to conform to the provisions in this section, "Water Pollution 

Control," the Department may retain an amount equal to 25 percent of the estimated value of the contract work performed. 
The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, sample, 

monitor, or otherwise access the project site or the Contractor's records pertaining to water pollution control work.  The 
Contractor and the Department shall provide copies of correspondence, notices of violation, enforcement actions or proposed 
fines by regulatory agencies to the requesting regulatory agency. 

 
STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND AMENDMENTS 
As part of the water pollution control work, a Storm Water Pollution Prevention Plan (SWPPP) is required for this 

contract.  The SWPPP shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the Standard Specifications, 
the requirements in the Manuals, the requirements of the Permits, and these special provisions.  Upon the Engineer's approval 
of the SWPPP, the SWPPP shall be considered to fulfill the provisions in Section 7-1.01G, "Water Pollution," of the Standard 
Specifications for development and submittal of a Water Pollution Control Program. 
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No work having potential to cause water pollution, shall be performed until the SWPPP has been approved by the 
Engineer.  Approval shall not constitute a finding that the SWPPP complies with applicable requirements of the Permits, the 
Manuals and applicable Federal, State and local laws, regulations, and requirements. 

The Contractor shall designate a Water Pollution Control Manager.  The Water Pollution Control Manager shall be 
responsible for the preparation of the SWPPP and required modifications or amendments, and shall be responsible for the 
implementation and adequate functioning of the various water pollution control practices employed.  The Contractor may 
designate different Water Pollution Control Managers to prepare the SWPPP and to implement the water pollution control 
practices.  The Water Pollution Control Managers shall serve as the primary contact for issues related to the SWPPP or its 
implementation.  The Contractor shall submit to the Engineer a statement of qualifications, describing the training, previous 
work history and expertise of the individual selected by the Contractor to serve as Water Pollution Control Manager.  The 
Water Pollution Control Manager shall have a minimum of 24 hours of formal storm water management training or 
certification as a Certified Professional in Erosion and Sediment Control (CPESC).  The Engineer will reject the Contractor's 
submission of a Water Pollution Control Manager if the submitted qualifications are deemed to be inadequate. 

Within 20 working days after the approval of the contract, the Contractor shall submit 5 copies of the draft SWPPP to the 
Engineer.  The Engineer will have 10 working days to review the SWPPP.  If revisions are required, as determined by the 
Engineer, the Contractor shall revise and resubmit the SWPPP within 10 working days of receipt of the Engineer's comments.  
The Engineer will have 5 working days to review the revisions.  Upon the Engineer's approval of the SWPPP, 4 approved 
copies of the SWPPP, incorporating the required changes, shall be submitted to the Engineer.  In order to allow construction 
activities to proceed, the Engineer may conditionally approve the SWPPP while minor revisions are being completed.  In no 
case shall the conditional approval of the SWPPP exceed 30 days.  In the event the Engineer fails to complete the review 
within the time allowed, and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason 
of the Engineer's delay in completing the review, the Contractor will be compensated for resulting losses, and an extension of 
time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard 
Specifications. 

The SWPPP shall apply to the areas within or outside of the highway right of way that are directly related to construction 
including, but not limited to, asphalt batch plants, material borrow areas, concrete plants, staging areas, storage yards, and 
access roads. 

The SWPPP shall incorporate water pollution control practices in the following categories: 
 
A. Soil stabilization. 
B. Sediment control. 
C. Wind erosion control. 
D. Tracking control. 
E. Non-storm water management. 
F. Waste management and materials pollution control. 
 
The Contractor shall develop a Water Pollution Control Schedule that describes the timing of grading or other work 

activities that could affect water pollution.  The Water Pollution Control Schedule shall be updated by the Contractor to 
reflect changes in the Contractor's operations that would affect the necessary implementation of water pollution control 
practices. 

The Contractor shall complete the "Construction Site BMPs Consideration Checklist" presented in the Preparation 
Manual and shall incorporate water pollution control practices into the SWPPP.  Water pollution control practices include the 
"Minimum Requirements" and other Contractor-selected water pollution control practices from the "Construction Site BMPs 
Consideration Checklist" and the "Project-Specific Minimum Requirements" identified in the Water Pollution Control Cost 
Break-Down of this section. 

The following contract items of work shall be incorporated into the SWPPP as "Temporary Water Pollution Control 
Practices":  Temporary concrete washout, temporary fiber roll, temporary gravel bag and temporary construction entrance 
(plates).  The Contractor's attention is directed to the special provisions provided for Temporary Water Pollution Control 
Practices and to the Storm Water Information Handout that is available at Caltrans District 11 Construction Duty Seniors 
Office, 2829 Juan Street, San Diego, California  92110, Telephone (619) 688-6635. 

The SWPPP shall include, but not be limited to, the items described in the Manuals, Permits and related information 
contained in the contract documents.  The SWPPP shall also include a copy of the following:  Notification of Construction. 

The Contractor shall prepare an amendment to the SWPPP when there is a change in construction activities or operations 
which may affect the discharge of pollutants to surface waters, ground waters, municipal storm drain systems, or when the 
Contractor's activities or operations violate a condition of the Permits, or when directed by the Engineer.  Amendments shall 
identify additional water pollution control practices or revised operations, including those areas or operations not identified in 
the initially approved SWPPP.  Amendments to the SWPPP shall be prepared and submitted for review and approval within a 
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time approved by the Engineer, but in no case longer than the time specified for the initial submittal and review of the 
SWPPP.  At a minimum, the SWPPP shall be amended annually and submitted to the Engineer 25 days prior to the defined 
rainy season. 

The Contractor shall keep one copy of the approved SWPPP and approved amendments at the project site.  The SWPPP 
shall be made available upon request by a representative of the Regional Water Quality Control Board, State Water Resources 
Control Board, United States Environmental Protection Agency, or the local storm water management agency.  Requests by 
the public shall be directed to the Engineer. 

 
COST BREAK-DOWN 
The Contractor shall include a Water Pollution Control Cost Break-Down in the SWPPP which itemizes the contract 

lump sum for water pollution control work.  The Contractor shall use the Water Pollution Control Cost Break-Down provided 
in this section as the basis for the cost break-down submitted with the SWPPP.  The Contractor shall use the Water Pollution 
Control Cost Break-Down to identify items, quantities and values for water pollution control work, excluding Temporary 
Water Pollution Control Practices for which there are separate bid items.  The Contractor shall be responsible for the accuracy 
of the quantities and values used in the cost break-down submitted with the SWPPP.  Partial payment for the item of water 
pollution control will not be made until the Water Pollution Control Cost Break-Down is approved by the Engineer. 

Line items indicated in the Water Pollution Control Cost Break-Down in this section with a specified Estimated Quantity 
shall be considered "Project-Specific Minimum Requirements."  The Contractor shall incorporate Project-Specific Minimum 
Requirements with Contractor-designated quantities and values into the Water Pollution Control Cost Break-Down submitted 
with the SWPPP. 

Line items indicated in the Water Pollution Control Cost Break-Down in this section without a specified Estimated 
Quantity shall be considered by the Contractor for selection to meet the applicable "Minimum Requirements" as defined in 
the Manuals, or for other water pollution control work as identified in the "Construction Site BMPs Consideration Checklist" 
presented in the Preparation Manual.  In the Water Pollution Control Cost Break-Down submitted with the SWPPP, the 
Contractor shall list only those water pollution control practices selected for the project, including quantities and values 
required to complete the work for those items. 

The sum of the amounts for the items of work listed in the Water Pollution Control Cost Break-Down shall be equal to 
the contract lump sum price bid for water pollution control.  Overhead and profit, shall be included in the individual items 
listed in the cost break-down. 
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WATER POLLUTION CONTROL COST BREAK-DOWN 

Contract No. 11-070804 

ITEM ITEM DESCRIPTION UNIT ESTIMATED 
QUANTITY VALUE AMOUNT 

SC-4 Check Dam EA    

SC-7 Street Sweeping and Vacuuming LS    

SC-8 Sandbag Barrier M    

SC-9 Straw Bale Barrier M    

SC-10 Storm Drain Inlet Protection EA    

WE-1 Wind Erosion Control LS    

TC-3 Entrance/Outlet Tire Wash EA    

NS-1 Water Conservation Practices LS    

NS-7 Non-potable Water/Irrigation LS LS   

NS-8 Vehicle and Equipment Cleaning LS LS   

NS-9 Vehicle and Equipment Fueling LS LS   

NS-10 Vehicle and Equipment Maintenance LS LS   

WM-1 Material Delivery and Storage LS LS   

WM-2 Material Use LS LS   

WM-3 Stockpile Management LS LS   

WM-4 Spill Prevention and Control LS LS   

WM-5 Solid Waste Management LS LS   

WM-6 Hazardous Waste Management LS LS   

WM-9 Sanitary/Septic Waste Management LS    

WM-10 Liquid Waste Management LS LS   

TOTAL ____________________
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Adjustments in the items of work and quantities listed in the approved cost break-down shall be made when required to 

address amendments to the SWPPP, except when the adjusted items are paid for as extra work. 
No adjustment in compensation will be made to the contract lump sum price paid for water pollution control due to 

differences between the quantities shown in the approved cost break-down and the quantities required to complete the work as 
shown on the approved SWPPP.  No adjustment in compensation will be made for ordered changes to correct SWPPP work 
resulting from the Contractor's own operations or from the Contractor's negligence. 

The approved cost break-down will be used to determine partial payments during the progress of the work and as the 
basis for calculating the adjustment in compensation for the item of water pollution control due to increases or decreases of 
quantities ordered by the Engineer.  When an ordered change increases or decreases the quantities of an approved cost break-
down item, the adjustment in compensation will be determined in the same manner specified for increases and decreases in 
the quantity of a contract item of work in conformance with the provisions in Section 4-1.03B, "Increased or Decreased 
Quantities," of the Standard Specifications.  If an ordered change requires a new item which is not on the approved cost 
break-down, the adjustment in compensation will be determined in the same manner specified for extra work in conformance 
with Section 4-1.03D, "Extra Work," of the Standard Specifications. 

If requested by the Contractor and approved by the Engineer, changes to the water pollution control practices listed in the 
approved cost break-down, including addition of new water pollution control practices, will be allowed.  Changes shall be 
included in the approved amendment of the SWPPP.  If the requested changes result in a net cost increase to the lump sum 
price for water pollution control, an adjustment in compensation will be made without change to the water pollution control 
item.  The net cost increase to the water pollution control item will be paid for as extra work as provided in Section 4-1.03D, 
"Extra Work," of the Standard Specifications. 

 
SWPPP IMPLEMENTATION 
Unless otherwise specified, upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of 

the project for installing, constructing, inspecting, maintaining, removing, and disposing of the water pollution control 
practices specified in the SWPPP and in the amendments.  Unless otherwise directed by the Engineer, the Contractor's 
responsibility for SWPPP implementation shall continue throughout temporary suspensions of work ordered in conformance 
with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  Requirements for 
installation, construction, inspection, maintenance, removal, and disposal of water pollution control practices shall conform to 
the requirements in the Manuals and these special provisions. 

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved SWPPP or amendments, 
the deficiency shall be corrected immediately unless requested by the Contractor and approved by the Engineer in writing, but 
shall be corrected prior to the onset of precipitation.  If the Contractor fails to correct the identified deficiency by the date 
agreed or prior to the onset of precipitation, the project shall be in nonconformance with this section, "Water Pollution 
Control."  Attention is directed to Section 5-1.01, "Authority of Engineer," of the Standard Specifications, and to "Retention 
of Funds" of this section for possible nonconformance penalties. 

If the Contractor fails to conform to the provisions of this section, "Water Pollution Control," the Engineer may order the 
suspension of construction operations until the project complies with the requirements of this section. 

Implementation of water pollution control practices may vary by season.  The Construction Site BMPs Manual and these 
special provisions shall be followed for control practice selection of year-round, rainy season and non-rainy season water 
pollution control practices. 

 
Year-Round Implementation Requirements 

The Contractor shall have a year-round program for implementing, inspecting and maintaining water pollution control 
practices for wind erosion control, tracking control, non-storm water management, and waste management and materials 
pollution control. 

The National Weather Service weather forecast shall be monitored and used by the Contractor on a daily basis.  An 
alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If precipitation is 
predicted, the necessary water pollution control practices shall be deployed prior to the onset of the precipitation. 

Disturbed soil areas shall be considered active whenever the soil disturbing activities have occurred, continue to occur or 
will occur during the ensuing 21 days.  Non-active areas shall be protected as prescribed in the Construction Site BMPs 
Manual within 14 days of cessation of soil disturbing activities or prior to the onset of precipitation, whichever occurs first. 

 
Rainy Season Implementation Requirements 

Soil stabilization and sediment control practices conforming to the requirements of these special provisions shall be 
provided throughout the rainy season, defined as between October 1 and May 1. 
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An implementation schedule of required soil stabilization and sediment control practices for disturbed soil areas shall be 
completed no later than 20 days prior to the beginning of each rainy season.  The implementation schedule shall identify the 
soil stabilization and sediment control practices and the dates when the implementation will be 25 percent, 50 percent and 
100 percent complete, respectively.  For construction activities beginning during the rainy season, the Contractor shall 
implement applicable soil stabilization and sediment control practices. 

Throughout the defined rainy season, the active disturbed soil area of the project site shall be not more than 2 hectares.  
Soil stabilization and sediment control materials shall be maintained on site sufficient to protect disturbed soil areas.  A 
detailed plan for the mobilization of sufficient labor and equipment shall be maintained to deploy the water pollution control 
practices required to protect disturbed soil areas prior to the onset of precipitation. 

 
Non-Rainy Season Implementation Requirements 

The non-rainy season shall be defined as days outside the defined rainy season.  The Contractor's attention is directed to 
the Construction Site BMPs Manual for soil stabilization and sediment control implementation requirements on disturbed soil 
areas during the non-rainy season.  Disturbed soil areas within the project shall be protected in conformance with the 
requirements in the Construction Site BMPs Manual with an effective combination of soil stabilization and sediment control. 

 
MAINTENANCE 
To ensure the proper implementation and functioning of water pollution control practices, the Contractor shall regularly 

inspect and maintain the construction site for the water pollution control practices identified in the SWPPP.  The construction 
site shall be inspected by the Contractor as follows: 

 
A. Prior to a forecast storm. 
B. After a precipitation event which causes site runoff. 
C. At 24 hour intervals during extended precipitation events. 
D. Routinely, a minimum of once every two weeks outside of the defined rainy season. 
E. Routinely, a minimum of once every week during the defined rainy season. 
 
The Contractor shall use the Storm Water Quality Construction Site Inspection Checklist provided in the Preparation 

Manual or an alternative inspection checklist provided by the Engineer.  One copy of each site inspection record shall be 
submitted to the Engineer within 24 hours of completing the inspection. 

 
REPORTING REQUIREMENTS 
 

Report of Discharges, Notices or Orders 
If the Contractor identifies discharges into surface waters or drainage systems in a manner causing, or potentially causing, 

a condition of pollution, or if the project receives a written notice or order from a regulatory agency, the Contractor shall 
immediately inform the Engineer.  The Contractor shall submit a written report to the Engineer within 7 days of the discharge 
event, notice or order.  The report shall include the following information: 

 
A. The date, time, location, nature of the operation, and type of discharge, including the cause or nature of the notice or 

order. 
B. The water pollution control practices deployed before the discharge event, or prior to receiving the notice or order. 
C. The date of deployment and type of water pollution control practices deployed after the discharge event, or after 

receiving the notice or order, including additional measures installed or planned to reduce or prevent reoccurrence. 
D. An implementation and maintenance schedule for affected water pollution control practices. 
 

Report of First-Time Non-Storm Water Discharge 
The Contractor shall notify the Engineer at least 3 days in advance of first-time non-storm water discharge events, 

excluding exempted discharges.  The Contractor shall notify the Engineer of the operations causing non-storm water 
discharges and shall obtain field approval for first-time non-storm water discharges.  Non-storm water discharges shall be 
monitored at first-time occurrences and routinely thereafter. 
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Annual Certifications 
By June 15 of each year, the Contractor shall complete and submit an Annual Certification of Compliance, as contained 

in the Preparation Manual, to the Engineer. 
 
WATER POLLUTION CONTROL TRAINING 
The Contractor's management and supervisory personnel along with workers involved with the placement and 

maintenance of storm water pollution prevention "Best Management Practices" shall be trained on general storm water 
pollution control requirements consistent with the "Construction Site Best Management Practices (BMPs) Manual".  The 
training is to be provided by the Contractor.  The amount of training provided should be commensurate with the job 
performed by the employee. 

Full compensation for water pollution control training shall be considered as included in the contract lump sum price paid 
for prepare storm water pollution prevention plan, and no additional compensation will be allowed therefor. 

 
PAYMENT 
The contract lump sum price paid for prepare storm water pollution prevention plan shall include full compensation for 

furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing, 
obtaining approval of, revising, and amending the SWPPP, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

Attention is directed to Section 9-1.06, "Partial Payments," and Section 9-1.07, "Payment After Acceptance," of the 
Standard Specifications.  Payments for prepare storm water pollution prevention plan will be made as follows: 

 
A. After the SWPPP has been approved by the Engineer, 75 percent of the contract item price for prepare storm water 

pollution prevention plan will be included in the monthly partial payment estimate. 
B. After acceptance of the contract in conformance with the provisions in Section 7-1.17, "Acceptance of Contract," of 

the Standard Specifications, payment for the remaining 25 percent of the contract item price for prepare storm water 
pollution prevention plan will be made in conformance with the provisions in Section 9-1.07. 

 
The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in installing, constructing, removing, and 
disposing of water pollution control practices, including non-storm water management, and waste management and materials 
pollution water pollution control practices, except those for which there is a contract item of work as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

For items identified on the approved Water Pollution Control Cost Break-Down, the cost of maintaining the temporary 
water pollution control practices shall be divided equally by the State and the Contractor as follows: 

 
Soil Stabilization 

Temporary water pollution control practices except: 
SS-1 Scheduling 
SS-2 Preservation of Existing Vegetation 
 
Sediment Control 

Temporary water pollution control practices except: 
SC-7 Street Sweeping and Vacuuming 
 
Wind Erosion Control 

No sharing of maintenance costs will be allowed. 
 

Tracking Control 
TC-1 Stabilized Construction Entrance/Exit. 
 

Non-Storm Water Management 
No sharing of maintenance costs will be allowed. 
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Waste Management & Materials Pollution Control 
No sharing of maintenance costs will be allowed. 
 
The division of cost will be made by determining the cost of maintaining water pollution control practices in 

conformance with the provisions in Section 9-1.03, "Force Account Payment," of the Standard Specifications and paying to 
the Contractor one-half of that cost.  Cleanup, repair, removal, disposal, improper installation, and replacement of water 
pollution control practices damaged by the Contractor's negligence, shall not be considered as included in the cost for 
performing maintenance. 

The provisions for sharing maintenance costs shall not relieve the Contractor from the responsibility for providing 
appropriate maintenance on items with no shared maintenance costs. 

Full compensation for non-shared maintenance costs of water pollution control practices, as specified in this section, 
"Water Pollution Control," shall be considered as included in the contract lump sum price paid for water pollution control and 
no additional compensation will be allowed therefor. 

Water pollution control practices for which there is a contract item of work, will be measured and paid for as that contract 
item of work. 

 
10-1.03  TEMPORARY CONCRETE WASHOUT 

Temporary concrete washout shall be constructed, maintained, and later removed as shown on the plans, as specified in 
the Standard Specifications and these special provisions, and as directed by the Engineer. 

Attention is directed to "Water Pollution Control (Storm Water Pollution Prevention Plan)" and "Order of Work" of these 
special provisions. 

Temporary concrete washout shall be located a minimum of 15 meters from downstream storm drain inlets, open 
drainage facilities, and watercourses.  Each facility shall be located away from construction traffic or access areas to prevent 
disturbance or tracking.  The exact location of the temporary concrete washout will be determined by the Engineer. 

A sign shall be erected as shown on the plans. 
The perimeter of the concrete washout shall be delineated by lath and flagging as shown on the plans to prevent 

accidental access. 
Plastic lining shall have a minimum thickness of 12 mils, and shall be firmly held in place with gravel bags placed no 

more than one meter apart.  Plastic lining shall be installed and maintained in accordance with the manufacturers instructions. 
Gravel bags shall conform with the provisions for "Temporary Gravel Bag" of these special provisions. 
Maintaining temporary concrete washout shall include removing and disposing of hardened concrete.  Concrete waste 

materials shall be removed and disposed of in conformance with the provisions in Section 15-3.02, "Removal Methods," of 
the Standard Specifications. 

When temporary concrete washout is no longer required for the work, as determined by the Engineer, the concrete waste 
shall be removed and disposed of in conformance with the provisions in Section 15-3.02, "Removal Methods," of the 
Standard Specifications.  Materials for temporary concrete washout shall become the property of the Contractor and shall be 
removed from the site of the work and disposed of outside of the highway right of way in conformance with section 7-1.13, 
"Disposal of Material Outside the Highway Right of Way" of the Standard Specifications. 

Trenches, depressions and pits caused by the removal of temporary concrete washout shall be backfilled in conformance 
with the provisions in the second paragraph of Section 15-1.02, "Preservation of Property," of the Standard Specifications.. 

Temporary concrete washout will be measured and paid for by the unit from actual count. 
Temporary concrete washout will only be measured and paid for when placed at locations shown on the project plans, 

where designated by the Engineer, or when placed according to the Contractor's approved Storm Water Pollution Prevention 
Plan. 

No adjustment of compensation will be made for any increase or decrease in the quantities of temporary concrete 
washout required, regardless of the reason for increase or decrease.  The provisions in Section 4-1.03B, "Increased or 
Decreased Quantities," of the Standard Specifications shall not apply to temporary concrete washout. 

The contract unit price paid for temporary concrete washout shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in constructing temporary concrete washout, 
complete in place, including temporary gravel bags, excavation, backfill and plastic lining, maintaining, removing and 
disposing of concrete waste and temporary concrete washout as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

 
10-1.04  TEMPORARY FIBER ROLL 

Temporary fiber rolls shall conform to the details shown on the plans, the provisions in Section 20-3, "Erosion Control," 
of the Standard Specifications and these special provisions. 
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Temporary fiber rolls shall be furnished, installed, maintained, and removed at the locations shown on the plans. 
Attention is directed to "Water Pollution Control (Storm Water Pollution Prevention Plan)" of these special provisions. 
 
MATERIALS 
Materials for temporary fiber rolls shall conform to the provisions in Section 20-2, "Materials," of the Standard 

Specifications. 
Temporary fiber roll shall consist of prefabricated wheat or rice straw in rolls with a minimum diameter of 200 mm.  The 

rolls shall be bound with an ultraviolet (UV) degradable plastic netting and shall weigh not less than 1.9 kg per linear meter. 
Stakes shall be fir or pine and shall have a cross-sectional area of at least 360 mm2 and a minimum length of 600 mm. 
 
INSTALLATION 
Temporary fiber roll shall be installed as shown on the plans and in conformance with Section 4, detail SC-5 in the 

Construction Site Best Management Practices (BPM) Manual of the Caltrans Storm Water Quality Handbooks and the 
manufacturer's recommendations. 

Temporary fiber rolls shall be maintained to disperse concentrated water runoff and to reduce runoff velocities.  When no 
longer required for the intended purpose, as determined by the Engineer, temporary fiber rolls shall be removed from the site 
of the work. 

 
MEASUREMENT AND PAYMENT 
The quantity of temporary fiber roll will be measured by the meter as determined from one end to the other end along the 

surface of the roll. 
The contract price paid per meter for temporary fiber roll shall include full compensation for furnishing all labor (except 

maintenance), materials, tools, equipment, and incidentals, and for doing all the work involved in installing temporary fiber 
rolls, complete in place, including removal of materials, as shown on the plans, as specified in the Standard Specifications and 
these special provisions, and as directed by the Engineer. 

Temporary fiber roll will only be measured and paid for when placed at locations shown on the project plans, where 
directed by the Engineer, or when placed in accordance with the Contractor's approved Storm Water Pollution Prevention 
Plan.  

No adjustment of compensation will be made for any increase or decrease in the quantities of temporary fiber roll 
required, regardless of the reason for the increase or decrease.  The provisions in Section 4-1.03B, "Increased or Decreased 
Quantities," of the Standard Specifications shall not apply to temporary fiber roll. 

The cost of maintaining temporary fiber rolls will be borne equally by the State and the Contractor, in conformance with 
"Water Pollution Control (Storm Water Pollution Prevention Plan)", of these special provisions. 

 
10-1.05  PRESERVATION OF PROPERTY 

Attention is directed to Section 7-1.11, "Preservation of Property," of the Standard Specifications and these special 
provisions. 

Existing trees, shrubs and other plants, that are not to be removed as shown on the plans or specified in these special 
provisions, and are injured or damaged by reason of the Contractor's operations, shall be replaced by the Contractor.  The 
minimum size of tree replacement shall be 600 mm box and the minimum size of shrub replacement shall be No. 15 container.  
Replacement ground cover plants shall be from flats and shall be planted 300 mm on center.  Replacement of Carpobrotus 
ground cover plants shall be from cuttings and shall be planted 300 mm on center.  Replacement planting shall conform to the 
requirements in Section 20-4.07, "Replacement," of the Standard Specifications.  The Contractor shall water replacement 
plants in conformance with the provisions in Section 20-4.06, "Watering," of the Standard Specifications. 

Damaged or injured plants shall be removed and disposed of outside the highway right of way in conformance with the 
provisions in Section 7-l.13 of the Standard Specifications. 

Replacement planting of injured or damaged trees, shrubs, and other plants shall be completed prior to the start of the 
plant establishment period.  Replacement planting shall conform to the provisions in Section 20-4.05, "Planting," of the 
Standard Specifications. 

 
10-1.06  TEMPORARY GRAVEL BAG 

Temporary gravel bag shall conform to the details shown on the plans and these special provisions. 
Temporary gravel bag shall be furnished, installed, maintained and removed at the locations shown on the plans. 
Preparation shall conform to the provisions in Section 20-3.02, "Preparation," of the Standard Specifications. 
Attention is directed to "Water Pollution Control (Storm Water Pollution Prevention Plan)" of these special provisions. 
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MATERIALS 
Materials shall conform to the provisions in Section 20-2, "Materials," of the Standard Specifications. 
Gravel bag fabric shall be woven polypropylene, polyethylene or Polyamide with a minimum unit weight of 135 g/m2.  

The fabric shall have a mullen burst strength of at least 2067 kPa, conforming to the requirements in ASTM Designation:  
D 3786 and an ultraviolet (UV) stability exceeding 70 percent. 

Gravel bags, when filled, shall have nominal dimensions (length x width x height) of 400 mm x 300 mm x 150 mm, and a 
filled mass of 13 kg to 22 kg. 

Gravel bag fill material shall be non-cohesive gravel, free from deleterious material. 
 
INSTALLATION 
Temporary gravel bags placed in multiple layers shall be installed as shown on the plans and in conformance with Section 

4, detail SC 8 in the Construction Site Best Management Practices (BMPs) Manual of the Caltrans Storm Water Quality 
Handbooks. 

Temporary gravel bag shall be maintained to provide for adequate sediment holding capacity.  Sediment deposits shall be 
removed when the deposit reaches one-third of the temporary gravel bag barrier height.  Removed sediment shall be deposited 
within the project in such a way that the sediment is not subject to erosion by wind or water, or as directed by the Engineer. 

When no longer required for the intended purpose, as determined by the Engineer, temporary gravel bag shall be 
removed from the site of the work. 

Holes, depressions or any other ground disturbance caused by the removal of the temporary gravel bag shall be backfilled 
and repaired in conformance with the provisions in the second paragraph of Section 15-1.02, "Preservation of Property," of 
the Standard Specifications. 

 
MEASUREMENT AND PAYMENT 
Temporary gravel bags will be measured by the unit as determined from actual count in place. 
The contract unit price paid for temporary gravel bag shall include full compensation for furnishing all labor (except 

maintenance), materials, tools, equipment, and incidentals, and for doing all the work involved in installing temporary gravel 
bag and PVC pipe complete in place, including removal of materials, as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

Temporary gravel bag will be measured and paid for when placed at locations shown on the project plans, where directed 
by the Engineer, or when placed in accordance with the Contractor's approved Storm Water Pollution Prevention Plan. 

No adjustment of compensation will be made for any increase or decrease in the quantities of temporary gravel bags 
required, regardless of the reason for the increase or decrease.  The provisions in Section 4-1.03B, "Increased or Decreased 
Quantities," of the Standard Specifications shall not apply to temporary gravel bags. 

The cost of maintaining temporary gravel bags will be borne equally by the State and the Contractor, in conformance 
with "Water Pollution Control (Storm Water Pollution Prevention Plan)", of these special provisions. 

 
10-1.07  TEMPORARY CONSTRUCTION ENTRANCE (PLATES) 

Temporary construction entrance (plates) shall consist of filter fabric, aggregate and steel plates conforming to these 
special provisions, shall be constructed, maintained, and later removed as shown on the plans, as specified in the Standard 
Specifications, these special provisions, and as directed by the Engineer. 

The exact location of the temporary construction entrance (plates) will be determined by the Engineer. 
Attention is directed to "Water Pollution Control (Storm Water Pollution Prevention Plan)" and "Order of Work" of these 

special provisions. 
Filter fabric shall conform to the requirements in Section 68-1, "Underdrains" of the Standard Specifications. 
The aggregate shall conform to 37.5 mm x 19 mm grading and the requirements in Section 90-3.02, "Coarse Aggregate 

Grading," of the Standard Specifications. 
Aggregate shall be clean and free from vegetable matter and other deleterious substances. 
Steel plates shall conform to the requirements of the first paragraph in Section 75-1.02 "Miscellaneous Iron and Steel," of 

the Standard Specifications. 
When no longer required for the work, as determined by the Engineer, temporary construction entrance (plates) shall be 

removed by the Contractor and disposed of outside of the highway right of way in conformance with Section 7-1.13, 
"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 

Trenches, depressions and pits caused by the removal of temporary construction entrance (plates) shall be backfilled in 
conformance with the provisions in the second paragraph of Section 15-1.02, "Preservation of Property," of the Standard 
Specifications.. 

Temporary construction entrance (plates) will be measured by the unit, as determined from the actual count in place. 
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Temporary construction entrance (plates) will only be measured and paid for when placed at locations shown on the 
project plans, where designated by the Engineer, or when placed in accordance with the Contractor's approved Storm Water 
Pollution Prevention Plan.  

No adjustment of compensation will be made for any increase or decrease in the quantities of temporary construction 
entrance (plates) required, regardless of the reason for increase or decrease.  The provisions in Section 4-1.03B, "Increased or 
Decreased Quantities," of the Standard Specifications shall not apply to temporary construction entrance (plates). 

The contract unit price paid for temporary construction entrance (plates) shall include full compensation for furnishing all 
labor (except maintenance), materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and 
installing temporary construction entrance, complete in place, including excavation, steel plates, aggregate and filter fabric, 
removing, backfilling and disposing of temporary construction entrance as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

The cost of maintaining temporary construction entrance (plates) will be borne equally by the State and the Contractor, in 
conformance with "Water Pollution Control (Storm Water Pollution Prevention Plan)," of these special provisions. 

 
10-1.08  DAMAGE REPAIR 

Attention is directed to Section 7-1.16, "Contractor's Responsibility for the Work and Materials," and Section 7-1.165, 
"Damage by Storm, Flood, Tsunami or Earthquake," of the Standard Specifications and these special provisions. 

Damage to slopes or other existing facilities occurring prior to the performance of the work provided for in this contract 
shall be repaired or reconstructed by the Contractor, as directed by the Engineer.  Damage repair will be paid for as extra 
work as provided in Section 4-1.03D of the Standard Specifications. 

Storm damage caused by a change in the runoff pattern from that which existed on the day the Notice to Contractors for 
this project is dated and was the result of work by others within the right of way shall be repaired as directed by the Engineer.  
The total cost of ordered repair work will be paid for as extra work as provided in Section 4-1.03D of the Standard 
Specifications. 

Damage to slopes or other facilities occurring after start of work and before start of plant establishment period shall be 
repaired or reconstructed by the Contractor in conformance with the provisions  in Section 7-1.16, "Contractor's 
Responsibility for the Work and Materials," of the Standard Specifications. 

Damage to slopes, plants, irrigation systems and other highway facilities occurring as a result of rain during the plant 
establishment period shall be repaired by the Contractor, when directed by the Engineer.  The cost of the repairs which exceed 
the accumulated sum of $9000.00 will be borne equally by the State and the Contractor.  The division of cost will be made by 
determining the cost of repairs in conformance with the provisions in Section 9-1.03, "Force Account Payment," of the 
Standard Specifications, and paying to the Contractor one-half of the cost which exceeds the sum of $9000.00. 

When, as a result of drought conditions (as defined herein) during the plant establishment period, plants have died or, in 
the opinion of the Engineer, have deteriorated to a point beyond which the plants will not mature as typical examples of their 
species, the Engineer may direct replacement of the affected plants.  The total cost of ordered plant replacements, after water 
has been restricted or stopped, will be paid for as extra work as provided in Section 4-1.03D of the Standard Specifications.  
Restriction or shutoff of available water shall not relieve the Contractor from performing other contract work.  A drought 
condition occurs when the Department, or its supplier, restricts or stops delivery of water to the Contractor to the degree that 
plants have died or deteriorated as described above. 

When the provisions in Section 7-1.165, "Damage by Storm, Flood, Tsunami or Earthquake," of the Standard 
Specifications are applicable, the provisions above for payment of costs for repair of damage due to rain, and drought shall 
not apply. 

 
10-1.09  COOPERATION 

Attention is directed to Section 7-1.14, "Cooperation," and Section 8-1.10, "Utility and Non-Highway Facilities," of the 
Standard Specifications and these special provisions. 

It is anticipated that work by another contractor (Contract No. 11-072424) to install fiber optic/closed circuit television 
systems and maintenance vehicle pullouts in San Diego on Routes 8, 15 and 805 at various locations (KP 2.5 to KP 6.3) may 
be in progress adjacent to or within the limits of this project during progress of the work on this contract. 

It is anticipated that work by another contractor (Contract No. 11-064904) to add auxiliary lane and modify connector 
ramp in San Diego on Route 15 from 0.5 km north of Route 15/8 separation to 1.1 km north of Friars Road Overcrossing (KP 
R10.3 to KP R12.1) may be in progress adjacent to or within the limits of this project during progress of the work on this 
contract. 

Consecutive on-ramp or off-ramps in the same direction of travel shall not be closed simultaneously unless otherwise 
provided in these special provisions or permitted by the Engineer. 
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10-1.10  PROGRESS SCHEDULE 
Progress schedules are required for this contract and shall be submitted in conformance with the provisions in 

Section 8-1.04, "Progress Schedule," of the Standard Specifications and these special provisions, unless otherwise authorized 
in writing by the Engineer. 

The second paragraph of Section 8-1.04, "Progress Schedule," of the Standard Specifications shall not apply. 
 

10-1.11  OBSTRUCTIONS 
Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway 

Facilities," of the Standard Specifications and these special provisions. 
The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface 

installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work 
close to any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include, but are not 
limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert-Northern California (USA) 1-800-642-2444 
1-800-227-2600 

Underground Service Alert-Southern California (USA) 1-800-422-4133 
1-800-227-2600 

 
10-1.12  MOBILIZATION 

Mobilization shall conform to the provisions in Section 11, "Mobilization," of the Standard Specifications. 
 

10-1.13  CONSTRUCTION AREA TRAFFIC CONTROL DEVICES  
Flagging, signs, and all other traffic control devices furnished, installed, maintained, and removed when no longer 

required shall conform to the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard 
Specifications and these special provisions. 

Category 1 traffic control devices are defined as those devices that are small and lightweight (less than 45 kg), and have 
been in common use for many years.  The devices shall be known to be crashworthy by crash testing, crash testing of similar 
devices, or years of demonstrable safe performance.  Category 1 traffic control devices include traffic cones, plastic drums, 
portable delineators, and channelizers. 

If requested by the Engineer, the Contractor shall provide written self-certification for crashworthiness of Category 1 
traffic control devices.  Self-certification shall be provided by the manufacturer or Contractor and shall include the following:  
date, Federal Aid number (if applicable), expenditure authorization, district, county, route and kilometer post of project limits; 
company name of certifying vendor, street address, city, state and zip code; printed name, signature and title of certifying 
person; and an indication of which Category 1 traffic control devices will be used on the project.  The Contractor may obtain 
a standard form for self-certification from the Engineer. 

Category 2 traffic control devices are defined as those items that are small and lightweight (less than 45 kg), that are not 
expected to produce significant vehicular velocity change, but may otherwise be potentially hazardous.  Category 2 traffic 
control devices include:  barricades and portable sign supports. 

Category 2 devices purchased on or after October 1, 2000 shall be on the Federal Highway Administration (FHWA) 
Acceptable Crashworthy Category 2 Hardware for Work Zones list.  This list is maintained by FHWA and can be located at 
the following internet address:  http://safety.fhwa.dot.gov/fourthlevel/hardware/listing.cfm?code=workzone.  The Department 
maintains a secondary list at the following internet address: http://www.dot.ca.gov/hq/traffops/signtech/signdel/pdffiles.htm. 

Category 2 devices that have not received FHWA acceptance, and were purchased before October 1, 2000, may continue 
to be used until they complete their useful service life or until January 1, 2003, whichever comes first.  Category 2 devices in 
use that have received FHWA acceptance shall be labeled with the FHWA acceptance letter number and the name of the 
manufacturer by the start of the project.  The label shall be readable.  After January 1, 2003, all Category 2 devices without a 
label shall not be used on the project. 

If requested by the Engineer, the Contractor shall provide a written list of Category 2 devices to be used on the project at 
least 5 days prior to beginning any work using the devices.  For each type of device, the list shall indicate the FHWA 
acceptance letter number and the name of the manufacturer. 

Full compensation for providing self-certification for crashworthiness of Category 1 traffic control devices and for 
providing a list of Category 2 devices used on the project and labeling Category 2 devices as specified shall be considered as 
included in the prices paid for the various contract items of work requiring the use of the Category 1 or Category 2 traffic 
control devices and no additional compensation will be allowed therefor. 
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10-1.14  CONSTRUCTION AREA SIGNS 

Construction area signs shall be furnished, installed, maintained, and removed when no longer required in conformance 
with the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these 
special provisions. 

Attention is directed to the provisions in "Prequalified and Tested Signing and Delineation Materials" of these special 
provisions.  Type II retroreflective sheeting shall not be used on construction area sign panels. 

Attention is directed to "Construction Project Information Signs" of these special provisions regarding the number and 
type of construction project information signs to be furnished, erected, maintained, and removed and disposed of. 

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least 
2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts.  The 
regional notification centers include, but are not limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert-Northern California (USA) 1-800-642-2444 
1-800-227-2600 

Underground Service Alert-Southern California (USA) 1-800-422-4133 
1-800-227-2600 

 
Excavations required to install construction area signs shall be performed by hand methods without the use of power 

equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the 
proposed post holes. 

Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass reinforced plastic as 
specified under "Prequalified and Tested Signing and Delineation Materials" of these special provisions. 

The Contractor may be required to cover certain signs during the progress of the work.  Signs that are no longer required 
or that convey inaccurate information to the public shall be immediately covered or removed, or the information shall be 
corrected.  Covers for construction area signs shall be of sufficient size and density to completely block out the complete face 
of the signs.  The retroreflective face of the covered signs shall not be visible either during the day or at night.  Covers shall 
be fastened securely so that the signs remain covered during inclement weather.  Covers shall be replaced when they no longer 
cover the signs properly.   

 
10-1.15  MAINTAINING TRAFFIC 

Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety," and 12, "Construction Area 
Traffic Control Devices," of the Standard Specifications and to the provisions in "Public Safety" of these special provisions 
and these special provisions.  Nothing in these special provisions shall be construed as relieving the Contractor from the 
responsibilities specified in Section 7-1.09. 

Attention is directed to "Traffic Plastic Drums," elsewhere in these special provisions regarding the use of plastic drums 
in place of portable delineators, cones or Type I or II barricades. 

Lane closures shall conform to the provisions in section "Traffic Control System for Lane Closure" of these special 
provisions. 

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders including any 
section closed to public traffic. 

Whenever vehicles or equipment are parked on the shoulder within 1.8 m of a traffic lane, the shoulder area shall be 
closed as shown on the plans. 

Lanes shall be closed only during the hours shown on the charts included in this section "Maintaining Traffic."  Except 
work required under Sections 7-1.08 and 7-1.09, work that interferes with public traffic shall be performed only during the 
hours shown for lane closures. 

The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in 
progress. 

Designated legal holidays are:  January 1st, the third Monday in February, the last Monday in May, July 4th, the first 
Monday in September, November 11th, Thanksgiving Day, and December 25th.  When a designated legal holiday falls on a 
Sunday, the following Monday shall be a designated legal holiday.  When November 11th falls on a Saturday, the preceding 
Friday shall be a designated legal holiday. 

Minor deviations from the requirements of this section concerning hours of work which do not significantly change the 
cost of the work may be permitted upon the written request of the Contractor, if in the opinion of the Engineer, public traffic 
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will be better served and the work expedited.  These deviations shall not be adopted by the Contractor until the Engineer has 
approved the deviations in writing.  All other modifications will be made by contract change order. 

 
Chart No. 1  

 Multilane Lane Requirements                                         
Direction:         Northbound                 SD-15 Location:           0.5 km S. of Friars Rd OC 

                                              to  
                           0.5 km N. of JCT RTE 52  

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 3 3 3 3 3                 3 3 3

Fridays 3 3 3 3 3                    
Saturdays    3 3 3 3                  
Sundays    3 3 3 3 3 3             3 3 3

Day before designated legal holiday 3 3 3 3 3                    
Designated legal holidays                         

 
Legend: 
 

3 Three adjacent lanes open in direction of travel 
 

 
 

No lane closure allowed 

REMARKS: 
 
KP:  R10.5/R16.3  

           F=070801112101AZ 
 

Chart No. 2  
 Multilane Lane Requirements                                         

Direction:         Southbound                 SD-15 Location:           0.5 km S. of Friars Rd OC 
                                              to  
                           0.5 km N. of JCT RTE 52  

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 3 3 3 3 3                 3 3 3

Fridays 3 3 3 3 3                    
Saturdays    3 3 3 3 3                 
Sundays    3 3 3 3 3 3             3 3 3

Day before designated legal holiday 3 3 3 3 3                    
Designated legal holidays                         

 
Legend: 
 

3 Three adjacent lanes open in direction of travel 
 

 
 

No lane closure allowed 

REMARKS: 
 
KP: R10.5/R16.3  

           F=070801112101AZ 
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Chart No. 3  
Ramp Lane Requirements 

Direction:   Northbound       SD – 15 Location:   NB Off-ramp to EB Friars Rd;* 
                  NB Off-ramp to WB Friars Rd;* 
                  NB On-ramp from Friars Rd;* 
                  NB Off-ramp to Aero Dr; 
                  NB On-ramp from Aero Dr; 
                  NB Off-ramp to RTE 274 (Balboa Ave)/Tierrasanta Blvd; 
                  NB On-ramp from WB Tierrasanta Blvd 

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays R R R R R                 R R R

Fridays R R R R R                    
Saturdays    R R R R                  
Sundays    R R R R R              R R R

Day before designated legal holiday R R R R R                    
Designated legal holidays                         

 
Legend: 
 
R 
 

Ramp may be closed 

 
 

No work that interferes with public traffic will be allowed 

REMARKS:  
*Note: During Stadium Events Chart No. 6 must be used 
 
Ramps may not be closed simultaneously 
 
KP: R10.5/R16.3   
 
Detour NB RTE 15 to RTE 274/Balboa Ave traffic via northerly on RTE 15 to NB RTE 15 Off-ramp to WB 
Clairemont Mesa Blvd thence westerly on Clairemont Mesa Blvd to SB RTE 15 On-ramp from Clairemont Mesa 
Blvd thence southerly on RTE 15 to SB RTE 15 Off-ramp to RTE 274/Balboa Ave. 
 
NOTE: Place a PCMS (Portable Changeable Message Sign) on NB RTE 15 south of Aero Dr warning public 
traffic of ramp closure/detour ahead. 

           F=070801112101AZ 
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Chart No. 4  
Ramp Lane Requirements 

Direction:          Southbound         SD – 15 Location:   SB Off-ramp to Clairemont Mesa Blvd; 
                  SB On-ramp from Clairemont Mesa Blvd; 
                  SB Off-ramp to RTE 274 (Balboa Ave); 
                  SB On-ramp from WB RTE 274 (Balboa Ave); 
                  SB On-ramp from EB RTE 274 (Balboa Ave); 
                  SB Off-ramp to Aero Dr; 
                  SB On-ramp from Aero Dr;  
                  SB Off-ramp to Friars Rd;* 
                  SB On-ramp from WB Friars Rd;* 
                  SB On-ramp from EB Friars Rd*  

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays R R R R R                 R R R

Fridays R R R R R                    
Saturdays    R R R R R                 
Sundays    R R R R R R             R R R

Day before designated legal holiday R R R R R                    
Designated legal holidays                         

 
Legend: 
 
R 
 

Ramp may be closed 

 
 

No work that interferes with public traffic will be allowed 

REMARKS:  
 
Ramps may not be closed simultaneously 
 
*Note: During Stadium Events Chart No. 6 must be used 
 
KP: R10.5/R16.3   
 
Detour SB RTE 15 to RTE 274/Balboa Ave traffic via southerly on RTE 15 to SB RTE 15 Off-ramp to Aero Dr 
thence easterly on Aero Dr to NB RTE 15 On-ramp from Aero Dr thence northerly on RTE 15 to NB RTE 15 
Off-ramp to RTE 274/Balboa Ave. 
 
NOTE: Place a PCMS (Portable Changeable Message Sign) on SB RTE 15 north of Clairemont Mesa Blvd 
warning public traffic of ramp closure/detour ahead. 

           F=070801112101AZ 
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Chart No.  5  
Shoulder Closure Requirements 

 
Direction:    Northbound  - Southbound       SD - 15 Location:           0.5 km S. of Friars Rd OC 

                                              to  
                           0.5 km N. of JCT RTE 52 
                       

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays          S S S S S S          

Fridays          S S S S S S          
Saturdays          S S S S S S          
Sundays          S S S S S S          

Day before designated legal holiday          S S S S S S          
Designated legal holidays                         

 
Legend: Ramp shoulders within this chart kilo post limits may be closed during the same hours.  
 

S 
 

Shoulder may be closed 

 
 

No lane closure allowed 

REMARKS: 
 
KP: R10.5/R16.3   

           F=070801112101AZ 
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Chart No. 6  
Ramp Lane Requirements 

Direction:   Northbound  -  Southbound     SD  -  15 
 

Location:     NB Off-ramp to Friars Rd; 
                    NB On-ramp from Friars Rd; 
                    SB Off-ramp to Friars Rd; 
                    SB On-ramp from Friars Rd 
 

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays R R R R R                   R

Fridays R R R R R                    
Saturdays    R R R R R                 
Sundays    R R R R R                R

Day before designated legal holiday R R R R R                    
Designated legal holidays                         

 
Legend:  
 
R 
 

Ramp may be closed 

 
 

No work that interferes with public traffic will be allowed 

REMARKS: This chart must only be used during special Stadium events 
 
Ramps may not be closed simultaneously 
KP:     R10.5/R16.3 
NOTE: When an Off-ramp is allowed to be closed, place a PCMS (Portable Changeable Message Sign) in the 
direction of travel allowing the traffic the option to use the preceding Off-ramp and warning them of the ramp 
closure ahead. 

           F=070801123101AZ 
 
10-1.16  CLOSURE REQUIREMENTS AND CONDITIONS 

Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and these special 
provisions. 

The term closure, as used herein, is defined as the closure of a traffic lane or lanes, including ramp or connector lanes, 
within a single traffic control system. 

 
CLOSURE SCHEDULE 
By noon Monday, the Contractor shall submit a written schedule of planned closures for the following week period, 

defined as Friday noon through the following Friday noon. 
The Closure Schedule shall show the locations and times when the proposed closures are to be in effect.  The Contractor 

shall use the Closure Schedule request forms furnished by the Engineer.  Closure Schedules submitted to the Engineer with 
incomplete, unintelligible or inaccurate information will be returned for correction and resubmittal.  The Contractor will be 
notified of disapproved closures or closures that require coordination with other parties as a condition of approval. 

Amendments to the Closure Schedule, including adding additional closures, shall be submitted to the Engineer, in 
writing, at least 3 working days in advance of a planned closure.  Approval of amendments to the Closure Schedule will be at 
the discretion of the Engineer. 

The Contractor shall confirm, in writing, all scheduled closures by no later than 8:00 a.m. 3 working days prior to the 
date on which the closure is to be made.  Approval or denial of scheduled closures will be made no later than 4:00 p.m. 2 
working days prior to the date on which the closure is to be made.  Closures not confirmed or approved will not be allowed. 

Ramps may be closed only if signed for closing 3 days in advance.  The Contractor shall notify the Engineer not less than 
5 calendar days prior to signing the ramp.  If the ramp is not closed on the posted day, the closure shall be changed to allow 3 
days advance notice before closure. 

Confirmed closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the Engineer for 
the following working day. 
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Closure of two consecutive on-ramp or off-ramps in the same direction of travel will not be permitted simultaneously 
unless otherwise provided in these special provisions or permitted by the Engineer. 

Requests to schedule the closure of two consecutive on-ramps or off-ramps simultaneously  in the same direction of travel 
will not be accepted. 

 
CONTINGENCY PLAN 
 The Contractor shall prepare a contingency plan for reopening closures to public traffic.  The Contractor shall submit the 

contingency plan for a given operation to the Engineer within one working day of the Engineer's request. 
 
LATE REOPENING OF CLOSURES 
If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with the 

provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  The Contractor shall not 
make any further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure that future 
closures will be reopened to public traffic at the specified time.  The Engineer will have 2 working days to accept or reject the 
Contractor's proposed work plan.  The Contractor will not be entitled to any compensation for the suspension of work 
resulting from the late reopening of closures. 

 
COMPENSATION 
The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following conditions, and 

if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of those 
conditions, and the Contractor's loss due to that delay could not have been avoided by rescheduling the affected closure or by 
judicious handling of forces, equipment and plant, the delay will be considered a right of way delay within the meaning of 
Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance with the 
provisions in Section 8-1.09: 

 
A. The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame allowed for 

closures in "Maintaining Traffic" of these special provisions, except that the Contractor will not be entitled to any 
compensation for amendments to the Closure Schedule that are not approved. 

B. The Contractor is denied a confirmed closure. 
 
Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved Closure 

Schedule,  any delay to the Contractor's schedule due to removal of the closure will be considered a right of way delay within 
the meaning of Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance 
with the provisions in Section 8-1.09. 

 
10-1.17  CONSTRUCTION ZONE ENHANCED ENFORCEMENT 

Construction zone enhanced enforcement will be provided by the State as directed by the Engineer and in conformance 
with these special provisions.  Construction zone enhanced enforcement shall consist of the presence of the California 
Highway Patrol (CHP) within and near the limits of construction during specified stages of work to control the movement of 
public traffic within the work zone.  A total of 55 hours of California Highway Patrol support is available. 

The Contractor shall submit a schedule to the Engineer at least 15 days prior to the performance of work requiring 
construction zone enhanced enforcement.  The schedule shall include all activities requiring construction zone enhanced 
enforcement and the estimated hours of CHP support required for each activity.  The work shall be performed within the 
number of hours allocated for CHP support. 

The Contractor may request additional CHP support for other times and in support of other work activities.  The 
Contractor shall bear the costs and expenses for additional CHP support.  The CHP shall be compensated at an agreed rate of 
$55 per hour per CHP Officer.  The agreed rate shall be considered full compensation for each hour, or portion thereof, that a 
CHP Officer is performing construction area enhanced enforcement.  There will be no markup applied to any expenses 
connected with CHP support.  The costs and expenses for requested additional CHP support will be deducted from moneys 
due to the Contractor. 

The Engineer shall make all arrangements with the CHP for scheduled and requested additional construction zone 
enhanced enforcement. 

CHP support shall be scheduled in compliance with the provisions in "Closure Requirements and Conditions" of these 
special provisions.  The Contractor will be notified in writing of assigned CHP support when the Contractor is informed of the 
approval of requested closures. 
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Cancellations to previously approved closures scheduled to include construction zone enhancement enforcement shall be 
submitted in writing to the Engineer at least 36 hours prior to the time when the closure is to be in place.  Written notices of 
cancellation for a closure shall be delivered to the Engineer between the hours of 7:00 a.m. and 3:00 p.m., Monday through 
Friday, excluding designated legal holidays.  

Cancellations with less than the 36-hour written notice may result in charges from the CHP.  The Contractor shall bear 
any costs and expenses resulting from cancellations with less than the 36 hour written notice, except cancellations due to 
weather or circumstances beyond the control of the Contractor, as determined by the Engineer.  The CHP shall be 
compensated not less than $50.00 per hour and no greater than 4 hours of overtime pay per CHP Officer scheduled to 
participate in the construction zone enhancement enforcement that is cancelled.  The costs and expenses incurred for late 
cancellations will be deducted from moneys due or that may become due the Contractor. 

The presence of the California Highway Patrol will not relieve the Contractor of responsibility of providing for the safety 
of the public in conformance with the requirements in Section 7-1.09, "Public Safety," nor relieve the Contractor from the 
responsibility for damage in conformance with the requirements in Section 7-1.12, "Responsibility for Damage," of the 
Standard Specifications. 

 
10-1.18  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

A traffic control system shall consist of closing traffic lanes and ramps in conformance with the details shown on the 
plans, the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications, the 
provisions under "Maintaining Traffic" and "Construction Area Signs" of these special provisions, and these special 
provisions. 

The provisions in this section will not relieve the Contractor from the responsibility to provide additional devices or take 
measures as may be necessary to comply with the provisions in Section 7-1.09, "Public Safety," of the Standard 
Specifications. 

Each vehicle used to place, maintain and remove components of a traffic control system on multilane highways shall be 
equipped with a Type II flashing arrow sign which shall be in operation when the vehicle is being used for placing, 
maintaining or removing components.  Vehicles equipped with Type II flashing arrow sign not involved in placing, 
maintaining or removing components when operated within a stationary lane closure shall only display the caution display 
mode.  The sign shall be controllable by the operator of the vehicle while the vehicle is in motion.  The flashing arrow sign 
shown on the plans shall not be used on vehicles which are being used to place, maintain and remove components of a traffic 
control system and shall be in place before a lane closure requiring its use is completed. 

If components in the traffic control system are displaced or cease to operate or function as specified, from any cause, 
during the progress of the work, the Contractor shall immediately repair the components to the original condition or replace 
the components and shall restore the components to the original location. 

When lane and ramp closures are made for work periods only, at the end of each work period, components of the traffic 
control system, except portable delineators placed along open trenches or excavation adjacent to the traveled way, shall be 
removed from the traveled way and shoulder.  If the Contractor so elects, the components may be stored at selected central 
locations designated by the Engineer within the limits of the highway right of way. 

The contract lump sum price paid for traffic control system shall include full compensation for furnishing all labor, 
materials (including signs), tools, equipment, and incidentals, and for doing all the work involved in placing, removing, 
storing, maintaining, moving to new locations, replacing, and disposing of the components of the traffic control system shown 
on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications shall not apply to the item of 
traffic control system.  Adjustments in compensation for traffic control system will be made only for increased or decreased 
traffic control system required by changes ordered by the Engineer and will be made on the basis of the cost of the increased 
or decreased traffic control necessary.  The adjustment will be made on a force account basis as provided in Section 9-1.03, 
"Force Account Payment," of the Standard Specifications for increased work and estimated on the same basis in the case of 
decreased work. 

Traffic control system required by work which is classed as extra work, as provided in Section 4-1.03D of the Standard 
Specifications, will be paid for as a part of the extra work. 

 
10-1.19  TEMPORARY PAVEMENT DELINEATION 

Temporary pavement delineation shall be furnished, placed, maintained, and removed in conformance with the provisions 
in Section 12-3.01, "General," of the Standard Specifications and these special provisions.  Nothing in these special 
provisions shall be construed as reducing the minimum standards specified in the Manual of Traffic Controls published by the 
Department or as relieving the Contractor from his responsibility as provided in Section 7-1.09, "Public Safety," of the 
Standard Specifications. 
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Attention is directed to "Traffic Plastic Drums," elsewhere in these special provisions regarding the use of traffic plastic 
drums in place of portable delineators or cones. 

 
GENERAL 
Whenever the work causes obliteration of pavement delineation, temporary or permanent pavement delineation shall be 

in place prior to opening the traveled way to public traffic.  Laneline or centerline pavement delineation shall be provided at 
all times for traveled ways open to public traffic. 

Work necessary, including required lines or marks, to establish the alignment of temporary pavement delineation shall be 
performed by the Contractor.  Surfaces to receive temporary pavement delineation shall be dry and free of dirt and loose 
material.  Temporary pavement delineation shall not be applied over existing pavement delineation or other temporary 
pavement delineation.  Temporary pavement delineation shall be maintained until superseded or replaced with a new pattern 
of temporary pavement delineation or permanent pavement delineation. 

Temporary pavement markers and removable traffic tape which conflicts with a new traffic pattern or which is applied to 
the final layer of surfacing or existing pavement to remain in place shall be removed when no longer required for the direction 
of public traffic, as determined by the Engineer. 

 
TEMPORARY LANELINE AND CENTERLINE DELINEATION 
Whenever lanelines and centerlines are obliterated, the minimum laneline and centerline delineation to be provided shall 

be temporary raised pavement markers placed at longitudinal intervals of not more than 7.3 m.  The temporary raised 
pavement markers shall be the same color as the laneline or centerline the markers replace.  Temporary raised pavement 
markers shall be, at the option of the Contractor, one of the temporary pavement markers listed for short term day/night use 
(14 days or less) or long term day/night use (6 months or less) in "Prequalified and Tested Signing and Delineation Materials" 
of these special provisions. 

Temporary raised pavement markers shall be placed in conformance with the manufacturer's instructions and shall be 
cemented to the surfacing with the adhesive recommended by the manufacturer, except epoxy adhesive shall not be used to 
place pavement markers in areas where removal of the markers will be required. 

Temporary laneline or centerline delineation consisting entirely of temporary raised pavement markers placed on 
longitudinal intervals of not more than 7.3 m shall be used on lanes open to public traffic for a maximum of 14 days.  Prior to 
the end of the 14 days, the permanent pavement delineation shall be placed.  If the permanent pavement delineation is not 
placed within the 14 days, additional temporary pavement delineation shall be provided at the Contractor's expense.  The 
additional temporary pavement delineation to be provided shall be equivalent to the pattern specified for the permanent 
pavement delineation for the area, as determined by the Engineer. 

Full compensation for furnishing, placing, maintaining, and removing the temporary raised pavement markers used for 
temporary laneline and centerline delineation and for providing equivalent patterns of permanent traffic lines for these areas 
when required shall be considered as included in the contract prices paid for the items of work that obliterated the laneline 
and centerline pavement delineation and no separate payment will be made therefor. 

 
TEMPORARY EDGELINE DELINEATION 
Whenever edgelines are obliterated on multilane roadways (freeways and expressways), the edgeline delineation to be 

provided for that area adjacent to lanes open to public traffic shall consist of, at the option of the Contractor, either solid 
100-mm wide traffic stripe of the same color as the stripe the temporary edgeline delineation replaces or shall consist of 
traffic cones, portable delineators or channelizers placed at longitudinal intervals not to exceed 30 m. 

Traffic stripe (100-mm wide) placed for temporary edgeline delineation, which will require removal, shall consist of 
temporary removable construction grade striping and pavement marking tape listed in "Prequalified and Tested Signing and 
Delineation Materials" of these special provisions.  Temporary removable construction grade striping and pavement marking 
tape when used shall be applied in conformance with the manufacturer's recommendations.  Where removal of the 100-mm 
wide traffic stripe will not be required, painted traffic stripe used for temporary edgeline delineation shall conform to 
Section 84-3, "Painted Traffic Stripes And Pavement Markings," of the Standard Specifications, except for payment and the 
number of coats shall be, at the option of the Contractor, either one or 2 coats.  The quantity of painted traffic stripe used for 
temporary edgeline delineation will not be included in the quantities of paint traffic stripe to be paid for. 

The lateral offset for traffic cones, portable delineators or channelizers used for temporary edgeline delineation shall be 
determined by the Engineer.  If traffic cones or portable delineators are used as temporary pavement delineation for edgelines, 
the Contractor shall provide personnel to remain at the project site to maintain the cones or delineators during hours of the 
day that the cones or delineators are in use. 

Channelizers used for temporary edgeline delineation shall be the surface mounted type and shall be orange in color.  
Channelizer bases shall be cemented to the pavement in the same manner provided for cementing pavement markers to 
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pavement in "Pavement Markers" of these special provisions, except epoxy adhesive shall not be used to place channelizers 
on the top layer of pavement.  Channelizers shall be, at the Contractor's option, one of the surface mount types (900 mm) 
listed in "Prequalified and Tested Signing and Delineation Materials" of these special provisions. 

Temporary edgeline delineation shall be removed when no longer required for the direction of public traffic, as 
determined by the Engineer. 

Full compensation for furnishing, placing, maintaining, and removing temporary edgeline delineation shall be considered 
as included in the contract prices paid for the items of work that obliterated the edgeline pavement delineation and no separate 
payment will be made therefor. 

 
10-1.20  PORTABLE CHANGEABLE MESSAGE SIGN 

Portable changeable message signs shall be furnished, placed, operated, and maintained at those locations shown on the 
plans or where designated by the Engineer in conformance with the provisions in Section 12, "Construction Area Traffic 
Control Devices," of the Standard Specifications and these special provisions. 

The Contractor shall have 2 portable changeable message signs on the project at all times. 
Attention is directed to "Maintaining Traffic" of these special provisions regarding the use of the portable changeable 

message signs. 
 

10-1.21  TRAFFIC PLASTIC DRUMS 
Traffic plastic drums shall conform to the requirements for traffic control devices in Section 12, "Construction Area 

Traffic Control Devices," of the Standard Specifications and these special provisions. 
Traffic plastic drums shall be constructed of low-density polyethylene material and shall be flexible or collapsible upon 

impact by a vehicle.  The traffic plastic drum shall have a weighted base that will separate from the drum.  The base shall be 
of such shape as to preclude rolling upon impact by a vehicle.  The base shall be of sufficient weight to maintain the drum in 
position and upright.  The base or external ballast rings shall not exceed 101.6 mm in height, and drum rings shall not exceed 
965.2 mm maximum in diameter.  The base or external rings placed over and around the drum, resting on the pavement or 
ground shall contain the ballast for the drums.  Ballast for drums shall be sand or water, except sand shall be used in areas 
susceptible to freezing.  The base shall have drain holes to prevent the accumulation of water.  Sand bags shall not be used as 
ballast for drums. 

The body of the traffic plastic drum shall be of a fluorescent orange or predominately orange color.  Drums shall be a 
minimum of 914.4 mm in height above the traveled way, and have at least an 457.2 mm minimum width, regardless of 
orientation. 

The markings on drums shall be horizontal, circumferential, alternating orange and white reflective bands 101.6 to 152.4 
mm wide.  Each drum shall have a minimum of 2 orange and 2 white bands.  The top of the uppermost reflective band shall 
be no lower than 152.4 mm from the top of the drum.  Any non-reflective spaces between the bands shall not exceed 50.8 mm 
in width.  The reflective sheeting shall conform to the provisions in "Prequalified and Tested Signing and Delineation 
Materials" of  these special provisions. 

Only one type of traffic plastic drum shall be used on the project.  The type of traffic plastic drum proposed for use on the 
project shall be submitted to the Engineer for approval, prior to placement on the project. 

In curvilinear alignment traffic plastic drums shall be used only on one side of the traveled way.  Traffic plastic drums 
shall be placed on the alignment and location shown on the plans, or directed by the Engineer.  Traffic plastic drums shall be 
placed uniformly, straight on tangent alignment and on a true arc on curved alignment.  All layout work necessary to place the 
traffic plastic drums to the proper alignment shall be performed by the Contractor. 

If traffic plastic drums are displaced or are not in an upright position, from any cause, the traffic plastic drums shall 
immediately be replaced or restored to their original location, in an upright position, by the Contractor. 

At the option of the Contractor, where portable delineators, cones or Type I or II barricades are specified in the 
specifications or shown on the plans, traffic plastic drums may be used in place of those portable delineators, cones or Type I 
or II barricades. 

At the completion of the project, traffic plastic drums shall become the property of the Contractor and removed from the 
site of the work. 

Traffic plastic drums shall be installed as shown on the plans when temporary railing (Type K) is placed as required by 
"Public Safety" of these special provisions. 

Traffic plastic drums placed in accordance with the provisions in "Public Safety" of these special provisions will not be 
measured nor paid for. 
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10-1.22  TEMPORARY CRASH CUSHION MODULE 
This work shall consist of furnishing, installing, and maintaining sand filled temporary crash cushion modules in 

groupings or arrays at each location shown on the plans, as specified in these special provisions or where designated by the 
Engineer.  The grouping or array of sand filled modules shall form a complete sand filled temporary crash cushion in 
conformance with the details shown on the plans and these special provisions. 

Attention is directed to "Public Safety" of these special provisions. 
Whenever the work or the Contractor's operations establishes a fixed obstacle, the exposed fixed obstacle shall be 

protected with a sand filled temporary crash cushion.  The sand filled temporary crash cushion shall be in place prior to 
opening the lanes adjacent to the fixed obstacle to public traffic. 

Sand filled temporary crash cushions shall be maintained in place at each location, including times when work is not 
actively in progress.  Sand filled temporary crash cushions may be removed during a work period for access to the work 
provided that the exposed fixed obstacle is 4.6 m or more from a lane carrying public traffic and the temporary crash cushion 
is reset to protect the obstacle prior to the end of the work period in which the fixed obstacle was exposed.  When no longer 
required, as determined by the Engineer, sand filled temporary crash cushions shall be removed from the site of the work. 

At the Contractor's option, the modules for use in sand filled temporary crash cushions shall be either Energite III Inertial 
Modules, Fitch Inertial Modules or TrafFix Sand Barrels manufactured after March 31, 1997, or equal: 

 
A. Energite III and Fitch Inertial Modules, manufactured by Energy Absorption Systems, 
 Inc., One East Wacker Drive, Chicago, IL  60601-2076.  Telephone 1-312-467-6750, 
 FAX 1-800-770-6755 
 

1. Distributor (North): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, 
 CA  95828.  Telephone 1-800-884-8274, FAX 1-916-387-9734 
2. Distributor (South): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, 
 CA  92805.  Telephone 1-800-222-8274, FAX 1-714-937-1070 
 

B. TrafFix Sand Barrels, manufactured by TrafFix Devices, Inc., 220 Calle Pintoresco,  
 San Clemente, CA  92672.  Telephone 1-949 361-5663, FAX 1-949 361-9205 
 

1. Distributor (North):  United Rentals, Inc., 1533 Berger Drive, San Jose, CA  95112. 
 Telephone 1-408 287-4303, FAX 1-408 287-1929 
2. Distributor (South):  Statewide Safety & Sign, Inc., P.O. Box 1440, Pismo Beach, 
 CA  93448.  Telephone 1-800-559-7080, FAX 1-805 929-5786 
 

Modules contained in each temporary crash cushion shall be of the same type at each location.  The color of the modules 
shall be the standard yellow color, as furnished by the vendor, with black lids.  The modules shall exhibit good workmanship 
free from structural flaws and objectionable surface defects.  The modules need not be new.  Good used undamaged modules 
conforming to color and quality of the types specified herein may be utilized.  If used Fitch modules requiring a seal are 
furnished, the top edge of the seal shall be securely fastened to the wall of the module by a continuous strip of heavy duty 
tape. 

Modules shall be filled with sand in conformance with the manufacturer's directions, and to the sand capacity in 
kilograms for each module shown on the plans.  Sand for filling the modules shall be clean washed concrete sand of 
commercial quality.  At the time of placing in the modules, the sand shall contain not more than 7 percent water as determined 
by California Test 226. 

Modules damaged due to the Contractor's operations shall be repaired immediately by the Contractor at the Contractor's 
expense.  Modules damaged beyond repair, as determined by the Engineer, due to the Contractor's operations shall be 
removed and replaced by the Contractor at the Contractor's expense. 

Temporary crash cushion modules shall be placed on movable pallets or frames conforming to the dimensions shown on 
the plans.  The pallets or frames shall provide a full bearing base beneath the modules.  The modules and supporting pallets or 
frames shall not be moved by sliding or skidding along the pavement or bridge deck. 

A Type R or P marker panel shall be attached to the front of the crash cushion as shown on the plans, when the closest 
point of the crash cushion array is within 3.6 m of the traveled way.  The marker panel, when required, shall be firmly 
fastened to the crash cushion with commercial quality hardware or by other methods determined by the Engineer. 

At the completion of the project, temporary crash cushion modules, sand filling, pallets or frames, and marker panels 
shall become the property of the Contractor and shall be removed from the site of the work.  Temporary crash cushion 
modules shall not be installed in the permanent work. 



Contract No.  11-070804 
97 

Temporary crash cushion modules placed in conformance with the provisions in "Public Safety" of these special 
provisions will not be measured nor paid for. 

 
10-1.23  EXISTING HIGHWAY FACILITIES 

The work performed in connection with various existing highway facilities shall conform to the provisions in Section 15, 
"Existing Highway Facilities," of the Standard Specifications and these special provisions. 

Residue from saw cutting operations shall be removed from the pavement surface by vacuuming or other approved 
method and shall not be allowed to flow across the pavement nor be left on the surface of the pavement.  Residue from saw 
cutting operations shall be disposed of outside the highway right of way in conformance with the provisions in Section 7-1.13, 
"Disposal of Material Outside of the Highway Right of Way," of the Standard Specifications. 

Full compensation for conforming to the requirements for the control, removal and disposal of residue resulting from saw 
cutting operations shall be considered as included in the contract price paid for the item of work involved and no additional 
compensation will be allowed therefor. 

 
RECONSTRUCT CHAIN LINK FENCE 
Existing chain link fence, at the locations shown on the plans, shall be removed and reconstructed. 
Fence removed in excess of that required for reconstructing chain link fence shall be disposed of. 
Full compensation for removing and disposing of excess fence shall be considered as included in the contract price paid 

per meter for reconstruct chain link fence and no separate payment will be made therefor. 
 

10-1.24  PLANT REMOVAL 
Plant removal shall consist of removing existing ground cover and shrubs where shown on the plans. 
Plants shall be removed in the same manner specified for clearing and grubbing in Section 16, "Clearing and Grubbing," 

of the Standard Specifications. 
Holes resulting from plant removal shall be backfilled and graded to a smooth surface the same day the plants are 

removed.  Soil from the surrounding area may be used to backfill these holes.  The backfill shall be graded to conform with 
the adjacent existing grade. 

The contact price paid per square meter for plant removal shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all work involved in removing existing plant material, including 
disposal of material, as shown on the plans, as specified in the Standard Specifications and these special provisions and as 
directed by the Engineer. 

 
10-1.25  REMOVE TREE 

Existing trees, where shown on the plans to be removed, shall be removed and disposed of. 
Trees to be removed shall be flagged 5 working days prior to being removed.  The Engineer shall approve all flagged 

trees to be removed prior to their removal. 
Trees shall be removed in the same manner specified for clearing and grubbing in Section 16, "Clearing and Grubbing," 

of the Standard Specifications. 
Holes resulting from the removal of trees, outside of the slope lines, shall be backfilled the same day the trees are 

removed.  Soil from the surrounding area may be used to backfill these holes.  The backfill shall be graded to conform with 
the adjacent existing grade. 

Remove tree will be measured as units from actual count of the number of trees removed as designated on the plans or as 
directed by the Engineer. 

The contract unit price paid for remove tree shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in removing tree, including disposal of material, as shown on 
the plans, as specified in the Standard Specifications and these special provisions and as directed by the Engineer. 

 
10-1.26  EARTHWORK 

Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications and these special 
provisions. 

Attention is directed to "Miscellaneous Concrete Construction" of these special provisions for payment of excavation. 
Surplus excavated material shall become the property of the Contractor and shall be disposed of in conformance with the 

provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 
Where a portion of the existing surfacing is to be removed, the outline of the area to be removed shall be cut on a neat 

line with a power-driven saw to a minimum depth of 50 mm before removing the surfacing.  Full compensation for cutting the 
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existing surfacing shall be considered as included in the contract price paid per square meter for minor concrete (textured 
paving) and no additional compensation will be allowed therefor. 

Attention is directed to "Existing Highway Facilities" of these special provisions concerning residue from saw cutting. 
Reinforcement or metal attached to reinforced concrete rubble placed in embankments shall not protrude above the 

grading plane.  Prior to placement within 0.6-m below the grading plane of embankments, reinforcement or metal shall be 
trimmed to no greater than 20 mm from the face of reinforced concrete rubble.  Full compensation for trimming reinforcement 
or metal shall be considered as included in the contract prices paid per cubic meter for the types of excavation shown in the 
Engineer's Estimate, or the contract prices paid for furnishing and placing imported borrow or embankment material, as the 
case may be, and no additional compensation will be allowed therefor. 

 
10-1.27  EROSION CONTROL (TYPE D) 

Erosion control (Type D) shall conform to the provisions in Section 20-3, "Erosion Control," of the Standard 
Specifications and these special provisions and shall consist of applying erosion control materials to embankment and 
excavation slopes and other areas disturbed by construction activities. 

If the slope on which the erosion control is to be placed is finished during the rainy season as specified in "Water 
Pollution Control" of these special provisions, the erosion control shall be applied immediately to the slope. 

Prior to installing erosion control materials, soil surface preparation shall conform to the provisions in Section 19-2.05, 
"Slopes," of the Standard Specifications, except that rills and gullies exceeding 50 mm in depth or width shall be leveled.  
Vegetative growth, temporary erosion control materials, and other debris shall be removed from areas to receive erosion 
control. 

 
MATERIALS 
Materials shall conform to the provisions in Section 20-2, "Materials," of the Standard Specifications and these special 

provisions. 
 

Seed 
Seed shall conform to the provisions in Section 20-2.10, "Seed," of the Standard Specifications.  Individual seed species 

shall be measured and mixed in the presence of the Engineer. 
Seed shall be delivered to the project site in unopened separate containers with the seed tag attached.  Containers without 

a seed tag attached will not be accepted. 
A sample of approximately 30 g of seed will be taken from each seed container by the Engineer. 

Legume Seed 
Legume seed shall be pellet-inoculated or industrial-inoculated and shall conform to the following: 
 
A. Inoculated seed shall be inoculated in conformance with the provisions in Section 20-2.10, "Seed," of the Standard 

Specifications. 
B. Inoculated seed shall have a calcium carbonate coating. 
C. Industrial-inoculated seed shall be inoculated with Rhizobia and coated using an industrial process by a manufacturer 

whose principal business is seed coating and seed inoculation. 
D. Industrial-inoculated seed shall be sown within 180 calendar days after inoculation. 
E. Legume seed shall consist of the following: 
 

LEGUME SEED 
Botanical Name 

(Common Name) 
Percent Germination 

(Minimum) 
Kilograms Pure Live Seed Per Hectare

(Slope Measurement) 
Lotus scoparius 

(Deerweed) 
35 3 

Lupinus succulentus 
(Arroyo Lupine) 

50 10 

 
Non-Legume Seed 

Non-legume seed shall consist of the following: 
 



Contract No.  11-070804 
99 

NON-LEGUME SEED 
Botanical Name 

(Common Name) 
Percent Germination 

(Minimum)  
Kilograms Pure Live Seed Per Hectare

(Slope Measurement) 
Eschscholzia californica 

(California Poppy) 
60 5 

Muhlenbergia rigens 
(Deergrass) 

45 2 

Stipa pulchra 
(Purple Needlegrass) 

35 4 

Viguiera laciniata 
(San Diego Sunflower) 

40 1 

Vulpia microstachys 
(Small Fescue) 

30 2 

 
Commercial Fertilizer 

Commercial fertilizer shall conform to the provisions in Section 20-2.02, "Commercial Fertilizer," of the Standard 
Specifications and shall have a guaranteed chemical analysis of 6 percent nitrogen, 20 percent phosphoric acid and 20 percent 
water soluble potash. 

 
Straw 

Straw shall conform to the provisions in Section 20-2.06, "Straw," of the Standard Specifications and these special 
provisions. 

Straw shall be derived from rice. 
 

Compost 
Compost shall be derived from green material consisting of chipped, shredded or ground vegetation or clean processed 

recycled wood products or a Class A, exceptional quality biosolids composts, as required by the United States Environmental 
Protection Agency (EPA), 40 CFR, Part 503c regulations or a combination of green material and biosolids compost.  The 
compost shall be processed or completed to reduce weed seeds, pathogens and deleterious material, and shall not contain 
paint, petroleum products, herbicides, fungicides or other chemical residues that would be harmful to plant or animal life.  
Other deleterious material, plastic, glass, metal or rocks shall not exceed 0.1 percent by weight or volume.  A minimum 
internal temperature of 57˚C shall be maintained for at least 15 continuous days during the composting process.  The compost 
shall be thoroughly turned a minimum of 5 times during the composting process and shall go through a minimum 90-day 
curing period after the 15-day thermophilic compost process has been completed.  Compost shall be screened through a 
maximum 9.5-mm screen.  The moisture content of the compost shall not exceed 35 percent.  Compost products with a higher 
moisture content may be used provided the weight of the compost is increased to equal the compost with a moisture content of 
35 percent.  Moist samples of compost on an as received basis shall be dried in an oven at a temperature between 105°C and 
115°C until a constant dry weight of the sample is achieved.  The percentage of moisture will be determined by dividing the 
dry weight of the sample by the moist weight of the sample and then multiplying by 100.  Compost will be tested for maturity 
and stability with a Solvita test kit.  The compost shall measure a minimum of 6 on the maturity and stability scale. 

 
Stabilizing Emulsion 

Stabilizing emulsion shall conform to the provisions in Section 20-2.11, "Stabilizing Emulsion," of the Standard 
Specifications and these special provisions. 

Stabilizing emulsion shall be in a dry powder form, may be reemulsifiable, and shall be a processed organic adhesive 
used as a soil tackifier. 

 
APPLICATION 
Erosion control materials shall be applied in separate applications in the following sequence: 
 
A. The following mixture in the proportions indicated shall be applied with hydro-seeding equipment within 60 minutes 

after the seed has been added to the mixture: 
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Material 
 

Kilograms Per Hectare 
(Slope Measurement) 

Legume Seed 13 
Non-Legume Seed 14 
Fiber 800 
Compost 800 

 
B. Straw shall be applied at the rate of 2 tonnes per hectare based on slope measurements.  Incorporation of straw will 

not be required.  Straw shall be distributed evenly without clumping or piling. 
C. The following mixture in the proportions indicated shall be applied with hydro-seeding equipment: 
 

Material 
 

Kilograms Per Hectare 
(Slope Measurement) 

Fiber 700 
Compost 800 
Commercial Fertilizer 25 
Stabilizing Emulsion (Solids) 150 

 
The ratio of total water to total stabilizing emulsion in the mixture shall be as recommended by the manufacturer. 
Once straw work is started in an area, stabilizing emulsion applications shall be completed in that area on the same 

working day. 
The proportions of erosion control materials may be changed by the Engineer to meet field conditions. 
 
MEASUREMENT AND PAYMENT 
Compost (erosion control) will be measured by the kilogram or tonne, whichever unit is designated in the Engineer's 

Estimate  The weight will be as determined by the Engineer from marked mass and sack count or from scale weighings. 
The contract price paid per kilogram or tonne for compost (erosion control) shall include full compensation for furnishing 

all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in applying compost for erosion 
control, complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and 
as directed by the Engineer. 

 
10-1.28  IRRIGATION CROSSOVERS (DIRECTIONAL BORING) 

Irrigation crossovers shall conform to the provisions in Section 20-5, "Irrigation Systems," of the Standard Specifications 
and these special provisions. 

Conduits shall be installed by the directional boring method in conformance with the provisions in Section 20-5.03B, 
"Conduit for Irrigation Crossovers," of the Standard Specifications. 

The diameter of the boring tool shall be only as large as necessary to install conduit.  Mineral slurry or wetting solution 
shall only be used to lubricate the boring tool and to stabilize the soil surrounding the boring path.  Mineral slurry or wetting 
solution shall be water based and environmentally safe. 

Residue from directional boring operations shall be handled in the same manner as residue from slot cutting operations 
described in Section 86-5.01A(5), "Installation Details," of the Standard Specifications. 

The directional boring equipment shall have directional control of the boring tool and have an electronic boring tool 
location detection system.  During operation, the directional boring equipment shall be able to determine the location of the 
tool both horizontally and vertically. 

A representative of the Contractor must be in direct charge and control of the directional boring operation at all times. 
The Engineer shall be notified 2 working days in advance of starting directional boring operations.  Directional boring 

shall only be performed in the presence of the Engineer unless otherwise notified in writing by the Engineer. 
Conduits shall be polyvinyl chloride (PVC), Schedule 40 plastic and shall conform to the requirements of ASTM 

Designation:  D 1785. 
Water line crossovers shall conform to the provisions in Section 20-5.03C, "Water Line Crossovers," of the Standard 

Specifications. 
Sprinkler control crossovers shall conform to the provisions in Section 20-5.027D, "Sprinkler Control Crossovers," of the 

Standard Specifications. 
Installation of pull boxes shall conform to the provisions in Section 20-5.027I, "Conductors, Electrical Conduit and Pull 

Boxes," of the Standard Specifications.  When no conductors are installed in electrical conduits, pull boxes for irrigation 
crossovers shall be installed on a foundation of compacted soil. 
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The contract price paid per meter for 200 mm conduit (directional bore) and 250 mm conduit (directional bore) shall 
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in irrigation crossover complete in place, including directional boring as shown on the plans, as specified in the 
Standard Specifications and these special provisions, and as directed by the Engineer. 

 
10-1.29  CONCRETE STRUCTURES 

Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete Structures," of the Standard 
Specifications 

 
10-1.30  ARCHITECTURAL SURFACE (TEXTURED CONCRETE) 

Architectural texture for concrete surfaces shall conform to the details shown on the plans and the provisions in 
Section 51, "Concrete Structures," of the Standard Specifications and these special provisions. 

Architectural textures listed below are required at concrete surfaces shown on the plans: 
 
A. Stone veneer 

 
Stone for the stone veneer shall be commercially available, precast concrete, formed to simulate the appearance of 

cobblestone and river rock.  Precast concrete stone shall be obtained from a single source and shall conform to the referee 
sample. 

Precast concrete stone for the stone veneer on concrete structures shall conform to the following grading: 
 

Screen Size 
(mm) 

Percentage Passing 
(By Weight) 

200 100 
150 80 
100 0-10 

 
The stones shall be arranged and mortared in place in accordance with the manufacturer's instructions.  Mortar joints 

shall have a tooled finish.  All stone veneer surfaces shall be free of excess mortar. 
 
REFEREE SAMPLE 
Referee samples of the precast concrete stone veneer are available for review by prospective bidders at the Office of the 

Caltrans District 11 Construction Duty Senior, 2829 Juan Street, San Diego, California  92110, Telephone (619) 688-6635. 
 
TEST PANEL 
A test panel at least 1.25 m x 1.25 m in size shall be successfully completed at a location approved by the Engineer 

before beginning work on stone veneer.  The test panel shall be constructed and finished with the materials, tools, equipment 
and methods to be used in constructing the architectural texture.  If ordered by the Engineer, additional test panels shall be 
constructed and finished until the specified finish, texture and color are obtained, as determined by the Engineer. 

The test panel approved by the Engineer shall be used as the standard of comparison in determining acceptability of stone 
veneer applied to concrete surfaces.  Stone veneer shall not be placed on the project prior to approval by the Engineer of the 
samples submitted by the Contractor. 

 
MEASUREMENT AND PAYMENT 
Architectural texture will be measured and paid for by the square meter. 
The contract price paid per square meter for architectural texture of the types listed in the Engineer's Estimate shall 

include full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work 
involved in architectural texture, complete in place, including test panels, as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

 
10-1.31  ANTI-GRAFFITI COATING 

Anti-graffiti coating shall be furnished applied to all pre-cast concrete stone veneer surfaces.  Anti-graffiti coating shall 
conform to Section 59, "Painting," of the Standard Specifications and these special provisions. 

The anti-graffiti coating shall be a clear, non-sacrificial polymer, used to prevent graffiti from penetrating the surface of 
concrete materials.  The anti-graffiti coating shall be easily cleaned with solvent recommended by the manufacturer. 
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All surfaces to be treated shall have cured a minimum of twenty-eight (28) days, and shall be clean and dry prior to 
applying the protective coating.  A clear primer shall be applied to all surfaces to be treated with anti-graffiti coating in 
accordance with manufacturer’s instructions. 

Anti-graffiti coating shall be applied in a minimum of three (3) even coats on all surfaces to be treated.  Each coat must 
be thoroughly dried before applying next coat.  The anti-graffiti coating shall be applied in accordance with the 
manufacturer’s instructions. 

The contract unit price paid per square meter for anti-graffiti coating shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in anti-graffiti coating, complete in 
place, including the primer, as shown on the plans, as specified in the Standard Specifications and these special provisions, 
and as directed by the Engineer. 

 
10-1.32  REINFORCEMENT 

Reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the Standard Specifications. 
 

10-1.33  RETAINING WALL GUTTER 
Retaining wall gutter, as shown on the plans, shall conform to Section 72-4, "Concrete Slope Protection, Gutter Lining, 

Ditch Lining, and Channel Lining," of the Standard Specifications and these special provisions. 
Retaining wall gutter will be measured by the cubic meter and paid for as minor concrete (gutter). 
 

10-1.34  MISCELLANEOUS CONCRETE CONSTRUCTION 
Minor concrete (textured paving) shall conform to the provisions in Section 73, "Concrete Curbs and Sidewalks," of the 

Standard Specifications and these special provisions. 
Locations designated on the plans to receive minor concrete (textured paving) shall be excavated as part of subgrade 

preparation.  Surplus excavated material shall become the property of the Contractor and shall be disposed of in conformance 
with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard 
Specifications. 

Aggregate for minor concrete (textured paving) shall conform to the grading specified for fine aggregate in Section 
90-3.03, "Fine Aggregate Grading," of the Standard Specifications. 

The minor concrete (textured paving) shall consist of concrete with an exposed aggregate finish. 
The minor concrete (textured paving) will include a 1200 mm x 1200 mm square grid pattern of tooled grooves.  These 

grooves will be scored parallel and perpendicular to the travel way of the main highway. 
The textured paving shall have a color closely conforming to Davis brand color No. 5237, "San Diego Buff" and shall be 

mixed at one pound per sack mix. 
Coloring shall be integral, chemically inert, fade resistant mineral oxide or synthetic type. 
Samples of the colors specified for textured paving are available for review at the Office of the Caltrans District 11 

Construction Duty Senior, Telephone No. (619) 688-6635 by prospective bidders at the office of the Department of 
Transportation 2829 Juan Street, San Diego, California.  Portland cement concrete closely conforming to the colors specified 
for textured paving are available through commercial concrete sources. 

 
TEST PANEL 
A test panel at least 1.25 m x 1.25 m in size shall be successfully completed at a location approved by the Engineer 

before beginning work on textured paving for the type and color of the textured paving, to demonstrate the textured paving, 
including color hardener, curing and finishing compounds, for both grouted and ungrouted finishes, shall be submitted to the 
Engineer for written approval. 

The minor concrete (textured paving) shall not be placed on the project prior to approval by the Engineer of the samples 
prepared and submitted by the Contractor.  In the event more than one test panel for each type and color of textured paving to 
be placed is required by the Engineer, each additional test panel will be paid for as extra work as provided in Section 4-1.03D 
of the Standard Specifications. 

Welded wire fabric, of the size and type shown on the plans and conforming to the provisions in Section 52, 
"Reinforcement," of the Standard Specifications, shall be placed in the textured paving areas as shown on the plans. 

Aggregate base shall be Class 2 and shall conform to the provisions in Section 26, "Aggregate Bases," of the Standard 
Specifications. 

The respective pattern types and colors of concrete for textured paving shall be placed at the locations shown on the 
plans, struck off and compacted until a layer of mortar is brought to the surface.  The concrete shall be screeded to the 
required grade and cross section and floated to a uniform surface. 
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The exposed aggregate finish areas shall be cured by the curing compound method.  The curing compound shall be 
curing compound (6) conforming to the provisions in Section 90-7.01B, "Curing Compound Method," of the Standard 
Specifications. 

For payment purposes, the area in square meters of minor concrete (textured paving) will be determined from horizontal 
measurements of the finished textured paving. 

The contract price paid per square meter for minor concrete (textured paving) shall include full compensation for 
furnishing all labor, materials (including welded wire fabric, where required, sawcutting, excavation and disposal of surplus 
material and aggregate base), tools, equipment, and incidentals, and for doing all the work involved in constructing textured 
paving, complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and 
as directed by the Engineer. 

 
10-1.35  CHAIN LINK WALK GATE 

Chain link walk gates shall be Type CL-1.8 conforming to the provisions in Section 80, "Fences," of the Standard 
Specifications and these special provisions. 

Gates shall be installed in existing fences at the locations shown on the plans.  Gate installations shall be complete with 
gate post, latch post, concrete footings, braces, truss rods, and hardware.  Gate and latch posts shall be braced to the next 
existing line post as shown on the plans. 

At each gate location, an existing line post shall be removed and the new gate installed so that the gate is centered on the 
post hole of the removed post.  Holes resulting from the removal of line posts shall be backfilled. 

Gate mounting and latching hardware shall not contain open-end slots for the fastening bolts. 
Chain link fabric for gates shall be of the same mesh size as the existing fence in which the gates are installed. 
Openings made in existing fences for installation of gates shall be closed during the working day in which the openings 

are made and when work is not in progress.  Temporary closures shall be made with the existing fence fabric or with 
additional 1.83-m chain link fabric as directed by the Engineer. 

Full compensation for making the openings in existing fences, for temporary closing of the openings (including 
furnishing additional fence fabric if necessary), and for new posts, footings, hardware, braces, and truss rods shall be 
considered as included in the contract unit price paid for 1.2-m chain link gate (Type CL-1.8) and no additional compensation 
will be allowed therefor. 

 
SECTION 10-2.  HIGHWAY PLANTING AND IRRIGATION SYSTEMS 

 
10-2.01  GENERAL 

The work performed in connection with highway planting and irrigation systems shall conform to the provisions in 
Section 20, "Erosion Control and Highway Planting," of the Standard Specifications and these special provisions. 

The Contractor shall notify the Engineer not less than 72 hours prior to requiring initial access to the existing irrigation 
controllers.  When the Engineer determines that access to the controllers is required at other times, arrangements will be made 
to provide this access. 

 
10-2.02  EXISTING HIGHWAY PLANTING 

In addition to the provisions in Section 20 of the Standard Specifications, work performed in connection with existing 
highway planting shall be in conformance with the provisions in Section 15, "Existing Highway Facilities," of the Standard 
Specifications and these special provisions. 

Replacement planting shall conform to the requirements specified under "Preservation of Property" of these special 
provisions. 

 
MAINTAIN EXISTING PLANTED AREAS 
Existing planted areas shall be maintained throughout the life of the contract in conformance with these special 

provisions. 
Existing plants shall be watered in conformance with the provisions in Section 20-4.06, "Watering," of the Standard 

Specifications. 
Existing planted areas to be maintained shall be inspected for deficiencies by the Contractor in the presence of the 

Engineer.  Deficiencies requiring corrective action shall include weeds; dead, diseased, or unhealthy plants; missing plant 
stakes and tree ties; inadequate plant basins; and any other deficiencies needing corrective action to promote healthy plant 
life, as determined by the Engineer.  The inspection shall be completed within 10 working days after the start of work. 
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When directed by the Engineer, deficiencies found during the inspection shall be corrected within 10 working days after 
the inspection.  Correction of deficiencies, as directed by the Engineer, will be paid for as extra work in conformance with the 
provisions in Section 4-1.03D, "Extra Work," of the Standard Specifications. 

When directed by the Engineer, existing plants shall be pruned and the work will be paid for as extra work in 
conformance with the provisions in Section 4-l.03D, "Extra Work," of the Standard Specifications. 

After initial deficiencies have been corrected as directed by the Engineer, the Contractor shall continue to maintain 
existing planted areas as often as necessary to maintain the area in a neat appearance.  The work shall include the following 
and any other work needed to promote healthy plant growth and maintain the area in a neat appearance, as determined by the 
Engineer. 

 
A. Weed growth shall be killed before the weeds reach the seed stage of growth or exceed 150 mm in length. 
B. Trash, debris and weeds shall be removed from existing planted areas.  Weeds shall be killed prior to removal.  

Trash, debris and weed removal in ground cover areas shall extend beyond the outer limits of ground cover areas to 
the adjacent edges of paving, fences and proposed plants and planting areas, and a 2-m diameter area centered at 
each existing tree and shrub outside of existing ground cover areas. 

C. Existing plant basins shall be kept well formed and free of silt.  If existing plant basins require repairs, and the plant 
basins contain mulch, the mulch shall be replaced after the plant basins have been repaired. 

D. When a portion of a new automatic irrigation system is completed, the existing plants to be watered by that portion 
of the irrigation system shall be watered automatically. 

E. Pesticides for maintaining existing planted areas shall conform to the provisions in "Pesticides" of these special 
provisions. 

 
If after completion of the initial inspection and correction of deficiencies, the Engineer determines that existing plants 

show signs of failure to grow, or are so injured or damaged as to render the plants unsuitable for the purpose intended, the 
existing plants shall be replaced.  Removal, disposal and replacement of the existing plants shall be in conformance with the 
provisions in "Preservation of Property" of these special provisions. 

Except as otherwise provided herein for payment by extra work, maintain existing planted areas will be paid for at the 
contract lump sum price for maintain existing plants. 

 
10-2.03  EXISTING HIGHWAY IRRIGATION FACILITIES 

The work performed in connection with the various existing highway irrigation system facilities shall conform to the 
provisions in Section 15, "Existing Highway Facilities," of the Standard Specifications and these special provisions. 

Water shall be maintained in conformance with the provisions in Section 20-5.025, "Maintain Existing Water Supply," of 
the Standard Specifications. 

 
LOCATE EXISTING CROSSOVERS AND CONDUITS 
Existing crossovers and conduits shown on the plans to be incorporated in the new work shall be located in conformance 

with the provisions for locating conduits in Section 20-5.03B, "Conduit for Irrigation Crossovers," of the Standard 
Specifications. 

Unless otherwise directed by the Engineer, existing crossovers and conduits shown on the plans to be incorporated in the 
new work shall be located prior to performing work on irrigation systems. 

If debris is encountered in the ends of conduits, the debris shall be removed prior to performing other work in the 
conduits.  Removal of debris within the first one meter in these conduits shall be at the Contractor's expense.  If debris is 
encountered in the conduits more than one meter from the ends of the conduits, the additional debris shall be removed as 
directed by the Engineer and the removal work will be paid for as extra work as provided in Section 4-1.03D of the Standard 
Specifications. 

 
CHECK AND TEST EXISTING IRRIGATION FACILITIES 
Existing irrigation facilities that are to remain , and that are to be part of the new irrigation system, shall be checked for 

missing or damaged components, and for proper operation prior to performing irrigation system work. 
A written list of existing irrigation system deficiencies shall be submitted to the Engineer within 5 working days after 

checking the existing facilities. 
Deficiencies found during checking of the existing facilities shall be corrected as directed by the Engineer.  Corrective 

work ordered by the Engineer will be paid for as extra work as provided in Section 4-1.03D of the Standard Specifications. 
Length of watering cycles for use of potable water from water meters for checking or testing existing irrigation facilities 

shall be as determined by the Engineer. 



Contract No.  11-070804 
105 

Repairs to the existing irrigation facilities ordered by the Engineer after checking and testing the facilities, and further 
repairs required thereafter as ordered by the Engineer, except as otherwise provided under "Existing Highway Irrigation 
Facilities" of these special provisions, will be paid for as extra work as provided in Section 4-1.03D of the Standard 
Specifications. 

Full compensation for checking and testing existing irrigation facilities, shall be considered as included in the contract 
prices paid per meter for the various sizes of plastic pipe (supply line) involved and no additional compensation will be 
allowed therefor. 

 
REMOVE EXISTING IRRIGATION FACILITIES 
Existing irrigation facilities where shown on the plans to be removed, shall be removed.  Facilities that are more than 

150 mm below finished grade, excluding facilities to be salvaged, may be abandoned in place. 
Immediately after disconnecting an existing irrigation facility to be removed or abandoned from an existing facility to 

remain, the remaining facility shall be capped or plugged, or shall be connected to a new or existing irrigation facility. 
Existing valves, gate valves, sprinklers, irrigation controllers and backflow preventer assemblies, where shown on the 

plans to be removed, shall be salvaged. 
The Engineer shall be given written notification of the intent to salvage existing irrigation facilities a minimum of 

72 hours prior to salvaging these facilities. 
Salvaged irrigation facilities shall remain the property of the State and shall be delivered to the Engineer. 
A list of salvaged facilities, including the quantity and size of each item salvaged, shall be included with each delivery. 
Facilities to be removed, excluding facilities to be salvaged, shall be disposed of in conformance with the provisions in 

Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 
 
10-2.04  HIGHWAY PLANTING 

The work performed in connection with highway planting shall conform to the provisions in Section 20-4, "Highway 
Planting," of the Standard Specifications and these special provisions. 

 
HIGHWAY PLANTING MATERIALS 
 

Mulch 
Mulch shall be wood chips. 
 

Commercial Fertilizer (Slow Release) 
Commercial fertilizer (slow release) shall be a pelleted or granular form, shall be slow or controlled release with a 

nutrient release over an 8- to 12-month period, and shall fall within the following guaranteed chemical analysis range: 
 

Ingredient Percentage 
Nitrogen 16-21 
Phosphoric Acid 6-8 
Water Soluble Potash        4-12 

 
Commercial Fertilizer (Packets) 

Commercial fertilizer (packet) shall be slow or controlled release and shall be in a biodegradable packet form.  The 
packet shall gradually release nutrients over a 12-month period. Each packet shall have a mass of 10 g ± 1 g and shall have 
the following guaranteed chemical analysis: 

 
Ingredient Percentage 

Nitrogen 20 
Phosphoric Acid 10 
Water Soluble Potash 5 

 
ROADSIDE CLEARING 
Prior to preparing planting areas, or commencing irrigation trenching operations for planting areas, trash and debris shall 

be removed from these areas and a distance of 3 m beyond the edges of those areas.  At locations where proposed planting 
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areas are 3.6 m or more from the edges of dikes, curbs, sidewalks, fences, walls, paved shoulders and existing planting to 
remain or to be maintained, the clearing limit shall be 2 m beyond the outer limits of the proposed planting area. 

In addition to removing trash and debris, the project area shall be cleared as specified herein: 
 
A. Existing ground cover, where shown on the plans to be removed, shall be removed. 
B. Weeds shall be killed and removed within proposed ground cover areas and within the area extending beyond the 

outer limits of the proposed ground cover areas to the adjacent edges of shoulders, dikes, curbs, sidewalks, walls, 
existing planting and fences.  At those locations where proposed ground cover areas are 3.6 m or more from the 
adjacent edges of shoulders, dikes, curbs, sidewalks, walls, and fences, the clearing limit shall be 2 m beyond the 
outer limits of the proposed ground cover areas. 

C. Weeds shall be killed and removed within proposed mulch areas and within the area extending beyond the outer 
limits of the proposed mulch areas to the adjacent edges of shoulders, dikes, curbs, sidewalks, walls, existing 
planting and fences.  At those locations where proposed mulch areas are 3.6 m or more from the adjacent edges of 
shoulders, dikes, curbs, sidewalks, walls, and fences, the clearing limit shall be 2 m beyond the outer limits of the 
proposed mulch areas. 

D. Weeds shall be killed and removed within planting areas where plants are to be planted in groups or rows 4.6 m or 
less apart and from within an area extending 2 m beyond the outer limits of the groups or rows of plants. 

E. Weeds shall be killed and removed from within areas where minor concrete (textured paving) is to be placed, and 
from within unpaved gore areas between the edge of pavement and planting areas as shown on the highway planting 
plans. 

F. Weeds outside of mulched areas, plant basins, and ground cover shall be controlled by mowing.  Limits of mowing 
shall extend from the weeds to be killed areas out to the edges of pavement, dikes, curbs, sidewalks, and fences. 

G. Roadside clearing for erosion control (Type D) areas shall also consist of mowing weeds in the areas to be seeded 
until the start of the erosion control (Type D) seeding operation. 

H. Disposal of weeds killed during the initial roadside clearing will be required. 
 
After the initial roadside clearing is complete, additional roadside clearing work shall be performed as necessary to 

maintain the areas, as specified above, in a neat appearance until the start of the plant establishment period.  This work shall 
include the following: 

 
A. Trash and debris shall be removed. 
B. Rodents shall be controlled. 
C. Weed growth shall be killed before the weeds reach the seed stage of growth or exceed 150 mm in length, except for 

weeds in erosion control (Type D) areas to be mowed. 
D. Weeds in plant basins, including basin walls, shall be removed by hand pulling, after the plants have been planted. 
E. Areas outside the areas specified to be cleared of weeds shall be mowed. 
 

Weed Control 
Weed control shall also conform to the following: 
 
A. Stolon type weeds shall be killed with glyphosate. 
B. Tumbleweeds shall be removed by hand pulling before the tumbleweeds reach a height of 150 mm. 
C. Removed weeds and ground cover shall be disposed of outside the highway right of way in conformance with the 

provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard 
Specifications. 

D. Areas to be mowed shall be mowed when weed height exceeds 300 mm.  Weeds shall be mowed to a height of 
50 mm to 150 mm. 

E. Disposal of mowed material and killed weeds after initial roadside clearing will be required. 
 
PESTICIDES 
Pesticides used to control weeds shall conform to the provisions in Section 20-4.026, "Pesticides," of the Standard 

Specifications.  Except as otherwise provided in these special provisions, pesticide use shall be limited to the following 
materials: 

 
Diquat 
Glyphosate 
Sethoxydim 
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Oxadiazon - 50 percent WP (Preemergent) 
Oryzalin (Preemergent) 
Trifluralin (Preemergent) 
Ammonium Sulfate 
 
Granular preemergents may be used when applied to areas that will be covered with mulch, excluding plant basins.  

Granular preemergents shall be limited to the following materials: 
 
Oxadiazon  (Preemergent) 
 
Granular preemergents shall be applied prior to the application of mulch.  Mulch applications shall be completed in these 

areas on the same working day.  Photosensitive dye will not be required. 
Glyphosate shall be used to kill stolon type weeds. 
Sethoxydim shall be used to kill weeds in ground cover areas. 
Oxadiazon shall be of the emulsifiable concentration or wettable powder type, except when Oxadiazon is used under 

mulch in conformance with these special provisions. 
Prior to the application of preemergents, ground cover plants shall have been planted a minimum of 3 days and shall have 

been thoroughly watered. 
A minimum of 100 days shall elapse between applications of preemergents. 
Except for ground cover plants, preemergents shall not be applied within 450 mm of plants. 
Ammonium sulfate shall be used only in areas planted to Carpobrotus or Delosperma.  Ammonium sulfate shall not be 

applied in a manner that allows the pesticides to come in contact with trees or shrubs. 
If the Contractor elects to request the use of other pesticides on this project, the request shall be submitted, in writing, to 

the Engineer not less than 15 days prior to the intended use of the other pesticides.  Except for the pesticides listed in these 
special provisions, no pesticides shall be used or applied without prior written approval of the Engineer. 

Pesticides shall not be applied within the limits of the plant basins.  Pesticides shall not be applied in a manner that allows 
the pesticides to come in contact with the foliage and woody parts of the plants. 

 
PREPARING PLANTING AREAS 
Plants adjacent to drainage ditches shall be located so that after construction of the basins, no portion of the basin walls 

shall be less than the minimum distance shown on the plans for each plant involved. 
 
PLANTING 
Commercial fertilizer and iron sulfate shall be applied or placed at the time of planting and at the rates shown on the 

plans. 
A granular preemergent shall be applied to areas to be covered with mulch outside of plant basins in conformance with 

the provisions in "Pesticides" of these special provisions. 
Mulch placed in areas outside of plant basins shall be spread to a uniform depth of 75 mm. 
Mulch shall not be placed within one meter of the edge of earthen drainage ditches, within one meter of the edge of paved 

ditches, and within one meter of the edge of drainage flow lines. 
Attention is directed to "Irrigation Systems Functional Test" of these special provisions regarding functional tests of the 

irrigation systems.  Planting shall not be performed in an area until the functional test has been completed for the irrigation 
system serving that area. 

Commercial fertilizer packets shall be placed next to the plant to within 150 to 200 mm of the soil surface and 
approximately 22 mm from the roots. 

Quantities of commercial fertilizer (packet) will be measured by the unit as determined from actual count in place. 
 
PLANT ESTABLISHMENT WORK 
The plant establishment period shall be Type 1 and shall be 750 working days. 
After placing erosion control (Type D), plant establishment work for the erosion control (Type D) areas will not be 

required except for removing trash and debris. 
Commercial fertilizer (slow release) shall be applied to trees, shrubs, vines and ground cover during the first week of 

April, July and September of each year.  Commercial fertilizer shall be applied at the rates shown on the plans and shall be 
spread with a mechanical spreader wherever possible. 
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The center to center spacing of replacement plants for unsuitable ground cover plants shall be determined by the number 
of completed plant establishment working days at the time of replacement and the original spacing in conformance with the 
following: 

 
ORIGINAL SPACING  

(Millimeters) 
SPACING OF REPLACEMENT GROUND COVER PLANTS 

(Millimeters) 
 Number of Completed Plant Establishment Working Days 
 1-125 126-190 191-End of Plant 

Establishment 
300 300 230 150 
460 460 300 230 

    
 
During the last 60 days of the plant establishment period, the plants shall be watered utilizing the Remote Irrigation 

Control System (RICS) software program.  A watering schedule appropriate for the season shall be submitted to the Engineer 
for use during the 60 day period.  The watering schedule will be entered into the RICS base station by the Engineer. 

Throughout the plant establishment period, the plants shall be watered by the irrigation controllers in the "stand-alone" 
mode.  A seasonal watering schedule shall be submitted to the Engineer during the first week of March, June, September, and 
November for use during the plant establishment period.  The seasonal watering schedules shall be entered into the controllers 
by the Contractor. 

Weeds within plant basins, including basin walls shall be controlled by hand pulling. 
Weeds within mulched and ground cover areas and outside of plant basins shall be controlled by killing. 
Weeds outside of mulched areas, plant basins, ground cover, the median, and paved areas shall be controlled by mowing.  

At locations where proposed planting areas are 3.6 m or more from the edges of existing plantings to remain and from 
shoulders, dikes, curbs, sidewalks, fences, and walls, the mowing limit shall be 2 m beyond the outer limits of the proposed 
planting area. 

Weeds within pavement, curbs, sidewalk, and other surfaced areas shall be controlled by killing. 
Except as specified in these special provisions, disposal of mowed material will be required. 
At the option of the Contractor, plants of a larger container size than those originally specified may be used for 

replacement plants during the first 125 working days of the plant establishment period.  The use of plants of a larger container 
size than those originally specified for replacement plants shall be at the Contractor's expense. 

After 125 working days of the plant establishment period have been completed, replacement of plants, except for ground 
cover plants, shall be No. 5 size for No. 1 size plants; No. 15 size for No. 5 size plants; and other plant replacement plants 
shall be the same size as originally specified. 

When ordered by the Engineer, one application of a preemergent pesticide conforming to the provisions in "Pesticides" 
of these special provisions, shall be applied between 40 and 50 working days prior to completion of the plant establishment 
period.  This work will be paid for as extra work as provided in Section 4-1.03D of the Standard Specifications. 

The final inspection shall be performed in conformance with the provisions in Section 5-1.13, "Final Inspection," of the 
Standard Specifications and shall be completed a minimum of 20 working days before the estimated completion of the 
contract. 

 
10-2.05  IRRIGATION SYSTEMS 

Irrigation systems shall be furnished and installed in conformance with the provisions in Section 20-5, "Irrigation 
Systems," of the Standard Specifications, except materials containing asbestos fibers shall not be used. 

Attention is directed to the provisions in "Obstructions" of these special provisions, regarding work over or adjacent to 
existing underground facilities.  Excavation for proposed irrigation facilities shall not be started until the existing underground 
facilities have been located. 

Pipe supply lines shall be pressure tested in conformance with the provisions in Section 20-5.03H, "Pressure Testing," of 
the Standard Specifications, except the pipe (supply line) on the discharge side of the control valve shall be tested by 
Method B as specified in Section 20-5.03H(2), "Method B," of the Standard Specifications. 

Only pipeline trenches and excavation pits for supply lines being supplied from one water service point shall be open at 
one time.  After pressure testing is complete, trenches and pits excavated for pipe supply lines, being supplied from one water 
service point, shall be backfilled prior to commencing excavations for pipe supply lines being supplied from another water 
service point. 

Gate valves, 75 mm and larger in size, shall be furnished with a square lug and shall be operated by use of long shank 
keys.  Prior to acceptance of the contract, 1 long shank key shall be delivered to the Engineer. 

Gate valves 75 mm and larger in size shall be flanged type gate valves and shall have a solid brass wedge. 
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Pipe flanges used to connect plastic or metal pipe to gate valves shall be metal. 
 
VALVE BOXES 
Valve boxes shall conform to the provisions in Section 20-2.24, "Valve Boxes," of the Standard Specifications, except as 

otherwise provided herein. 
Valve boxes shall be purple in color and fabricated for use with reclaimed water. 
Covers for concrete valve boxes shall be glass fiber reinforced plastic or concrete. 
Covers for plastic valve boxes shall be glass fiber reinforced plastic or plastic. 
Covers for valve boxes shall be one piece without hinges. 
Valve boxes with plastic covers shall be identified on the top surface of the covers by branding the appropriate 

abbreviations for the irrigation facilities contained in the valve boxes as shown on the plans.  Valve boxes that contain remote 
control valves shall be identified by the appropriate letters and numbers (CCU, controller and station numbers).  The letters 
and numbers shall be 50 mm in height.   

Valve boxes with glass fiber reinforced plastic or concrete covers shall be identified on the top surface of the covers by 
labels containing the appropriate abbreviation for the irrigation facility contained in the valve box as shown on the plans.  
Valve boxes that contain remote control valves shall be identified by the appropriate letters and numbers (CCU, controller 
and station numbers).  Labels for valve boxes shall conform to the provisions in Section 20-5.03F, "Valves and Valve Boxes," 
of the Standard Specifications. 

Label material shall be plate plastic or polyurethane. 
 
REPLACE VALVE BOX COVER 
Replace valve box cover shall include furnishing, labeling and installing a new remote control valve box cover at an 

existing valve box location, in conformance with the Standard Specifications, these special provisions, and as directed by the 
Engineer. 

Existing valve box covers where shown on the plans to be replaced, shall remain until the new covers are ready to be 
installed. 

Valve box covers and labeling shall conform to Section 20-5.03F, "Valves and Valve Boxes," of the Standard 
Specifications and "Valve Boxes," of these special provisions, and as directed by the Engineer. 

New valve box covers shall be labeled with the valve and controller information as shown on the plans. 
Existing valve box covers shall be disposed of in conformance with Section 7-1.13, "Disposal of Materials Outside the 

Highway Right of Way," of the Standard Specifications. 
The contract unit price paid for replace valve box cover shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in replace valve box cover, complete in 
place, including disposal of existing valve box cover, as shown on the plans, as specified in the Standard Specifications and 
these special provisions, and as directed by the Engineer. 

 
ELECTRIC AUTOMATIC IRRIGATION COMPONENTS 
 

Irrigation Controllers 
The Remote Irrigation Control System (RICS) irrigation controllers shall be Rain Bird Maxicom controllers and shall 

communicate by local two way radio from CCU to controllers.  Communication from CCU to the central computer shall be by 
land line.  Arrangements have been made to insure that any successful bidder can obtain the specified equipment listed below 
from United Green Tech, 23372 South Pointe Drive, Suite B, Laguna Hills, California  92653, telephone (949) 455-7465 or 
(800) 427-0779. 

The quoted prices and equipment are as follows: 
 



Contract No.  11-070804 
110 

EQUIPMENT DESCRIPTION 
 

QUOTED 
PRICE 

SALES 
TAX 

EXTENDED 
PRICE 

QUANTIT
Y AT THIS 

PRICE 

CONTROLLER 
IDENTIFICATION

28- Channel CCU 
Cluster Control Unit in Assembly, 
Model No. C28.  Mini Clik II Rain 
Shut Off Assembly, Model No. 
LSRSE.  Radio, Modem and Omni 
Pole Antenna Assembly, Model 
No. RMOP.  Telephone cable 
interface connector, Model No. RJ-
11C.  Line Primary Protection, 
Model No. LPP. 
 

 
 
 

$9,551.00 

 
 
 

$740.00 

 
 
 

$10,291.00 

 
 
 
1 

 
 
 
CCU '27' 

40 Station Irrigation Controller 
ESP-40 Station Satellite controller 
assembly, Model No. RB2-40.  
Radio, Modem and LoPro Antenna 
Assembly, Model No. RMLP.  Line 
Primary Protection, Model No. 
LPP.  Master Valve Relays, Model 
No. MVR.  TRC Connector and 
Cable Kit, Model No. TRC-TCON.  
TRC Quick Connect Antenna 
Connector, Model No. TRC-QC. 
 

 
 
 

$4,105.00. 

 
 
 

$318.00 

 
 
 

$4,423.00 

 
 
 
4 

 
 
 

SATs 
 

"C", "E", "F" and 
"J" 

32 Station Irrigation Controller 
ESP-32 Station Satellite controller 
assembly, Model No. RB2-32.  
Cluster Adapter Module, Model 
No. CAM.  Master Valve Relays, 
Model No. MVR.  TRC Connector 
and Cable Kit, Model No. TRC-
TCON 
 

 
 
 

$2,517.00 

 
 
 

$195.00 

 
 
 

$2,712.00 

 
 
 
1 

 
 
 

SAT "I" 

24 Station Irrigation Controller 
ESP-24 Station Satellite controller 
assembly, Model No. RB2-24.  
Radio, Modem and Whip Antenna 
Assembly, Model No. RMW.  
Master Valve Relays, Model No. 
MVR.  TRC Quick Connect 
Antenna Connector, Model No. 
TRC-QC. 

 
 
 

$3,461.00 

 
 
 

$268.00 

 
 
 

$3,729.00 

 
 
 
1 

 
 
 

SAT "A" 
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EQUIPMENT DESCRIPTION 
 

QUOTED 
PRICE 

SALES 
TAX 

EXTENDED 
PRICE 

QUANTIT
Y AT THIS 

PRICE 

CONTROLLER 
IDENTIFICATION

24 Station Irrigation Controller 
ESP-24 Station Satellite controller 
assembly, Model No. RB2-24.  
Radio, Modem and LoPro Antenna 
Assembly, Model No. RMLP.  
Master Valve Relays, Model No. 
MVR.  Line Primary Protection, 
Model No. LPP.  TRC Quick 
Connect Antenna Connector, 
Model No. TRC-QC. 
 

 
 
 

$3,506.00 

 
 
 

$272.00 

 
 
 

$3,778.00 

 
 
 
1 

 
 
 

SAT "H" 

24 Station Irrigation Controller 
ESP-24 Station Satellite controller 
assembly, Model No. RB2-24.  
Cluster Adapter Module, Model 
No. CAM  Master Valve Relays, 
Model No. MVR.  TRC Connector 
and Cable Kit, Model No. TRC-
TCON 
 

 
 
 

$2,138.00 

 
 
 

$166.00 

 
 
 

$2,304.00 

 
 
 
2 

 
 
 

SATs 
"D" and "G" 

Hand Held Remote Control. 
TRC Transmitter and Receiver, 
Model No. 01025.  Francis 
Antenna Kits, Model No. FA-K 
 

 
 

$2,045.00 

 
 

$154.00 

 
 

$2,199.00 

 
 

1 

 
 

NONE 

 
Prices are guaranteed by United Green Tech until June 6, 2003. 
The contract unit price, for the above listed equipment shall include full compensation for furnishing all labor, including 

(testing link radio equipment), materials, tools, equipment, and incidentals, and for doing all the work involved in providing 
and installing the system, complete in place, as shown on the plans, as specified in these special provisions and as directed by 
the Engineer. 

The contract unit price, for the hand held remote control shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in providing hand held remote control, 
complete in place, as shown on the plans, as specified in these special provisions and as directed by the Engineer. 

Attention is directed to the provisions in Section 10-3, "Signals, Lighting and Electrical Systems," of these special 
provisions, regarding electrical power for irrigation controllers and irrigation controller enclosure cabinets. 

 
Electric Remote Control Valves 

Electric remote control valves shall conform to the provisions in Section 20-2.23, "Control Valves," of the Standard 
Specifications and the following: 

 
A. Valves shall be glass filled nylon, brass, or bronze construction. 
B. Valves shall be angle pattern (bottom inlet) or straight pattern (side inlet) as shown on the plans. 
C. Valves shall be equipped with a self-flushing feature manufactured to be used with reclaimed water.  Valves shall not 

have external tubing. 
D. Valves shall be equipped with purple flow control handles used with reclaimed water. 
E. Relays for remote control valves (master) with flow meter shall be installed in the controller cabinet as recommended 

by the manufacturer. 
 

Pull Boxes 
Pull box installations shall conform to the provisions in Section 20-5.027I, "Conductors, Electrical Conduits and Pull 

Boxes," of the Standard Specifications. 
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Conductors 
Low voltage, as used in this section "Conductors," shall mean 36 V or less. 
Low voltage control and neutral conductors in pull boxes and valve boxes, at irrigation controller terminals, and at 

splices shall be marked with adhesive cloth wrap-around markers. 
Markers for the control conductors shall be identified with the appropriate number or letter designations of irrigation 

controllers and station numbers.  Markers for neutral conductors shall be identified with the appropriate number or letter 
designations of the irrigation controllers. 

New control and neutral conductors that are to replace existing control and neutral conductors shall be the same size and 
color as the existing control and neutral conductors being connected to. 

The color of low voltage neutral and control conductor insulation, except for the striped portions, shall be homogeneous 
throughout the entire thickness of the insulation. 

Insulation for conductors may be UL listed polyethylene conforming to UL44 test standards with a minimum insulation 
thickness of 1.05 mm for wire sizes 10AWG and smaller. 

At the option of the Contractor, other types of splice sealing materials and methods may be used provided other materials 
and methods have been approved in writing by the Engineer prior to installation of the connectors. 

 
Flow Sensor Cable 

Flow sensor cable shall be UL listed as Type TC and meet the requirements of ICEA/NEMA, 600-V control cable, 90˚C, 
and the following: 

 
A. The cable shall consist of two No. 16, minimum, stranded copper conductors.  Each conductor shall be insulated 

with 0.48 mm, minimum nominal thickness, color coded, polypropylene or polyethylene material.  Color coding 
shall distinguish each conductor. 

B. The shield shall be either tinned copper braid or aluminized polyester film with a nominal 20 percent overlap.  
Where the film is used, a No. 18 or larger, stranded, tinned, copper drain wire shall be placed between the insulated 
conductors and the shield and in contact with the conductive surface of the shield. 

C. The jacket shall be black polyvinyl chloride with minimum ratings of 600-V and 90˚C and a minimum nominal 
thickness of 1.25 mm.  The cable jacket shall be marked with the manufacturer's name, or trademark, insulation type 
designation, number of conductors and conductor size, and voltage and temperature ratings. 

D. The finished outside diameter of the cable shall not exceed 8.9 mm. 
E. The capacitance, as measured between any conductor and the other conductors and the shield, shall not exceed 88 pf 

per meter at 1000 Hz. 
F. The cable run between remote control valve (master) with flow meter and the irrigation controller shall be 

continuous without splices. 
 
REMOTE CONTROL VALVE (MASTER) WITH FLOW METER 
Remote control valve (master) with flow meter shall be installed in conformance with the details shown on the plans and 

the requirements of these special provisions. 
The remote control valve (master) with flow meter shall consist of a remote control valve with flow meter, flow sensor 

cable, and all appurtenances required to complete the installation as shown on the plans. 
The remote control valve (master) with flow meter shall be a globe type valve, consisting of diaphragm actuated 

hydraulic control valve with 0.3 amp, 3-way solenoid control and built-in impeller type flow meter and brass pressure 
regulating pilot.  Remote control valve (master) shall normally be closed. 

The valves shall conform to the following: 
 
A. Valves shall be pressure rated to 1206 kpa and shall be equipped with 8-volt, cast iron, flange type end connections 

which conform to ANSI Standard: B16.1, Class 125. 
B. Magnetically driven vertical turbine impeller flow meters shall be accurate to plus or minus 2 percent of the actual 

flow. 
C. Flow meters shall be equipped with an electric pulse transmitter for remote monitoring, factor preset to provide a 

pulse signal every 3.8 liters.  Flow meters 50 mm in size shall have a flow range between 45 and 567 liters per 
minute. 

D. Valves shall operate on the 24-volt AC voltage supplied from the irrigation controller or controllers. 
E. Main valve bodies and covers shall be of cast iron construction with 100 percent fusion bonded coating.  Cast iron 

shall conform to ASTM 126 Class B. 
F. Valves shall be equipped with brass fittings and copper tubing. 



Contract No.  11-070804 
113 

G. Both magnetic drive control head and meter resister shall be vacuum sealed. 
 
Flow sensor cable and two low voltage conductors shall be installed in conduit between each master remote control valve 

with flow meter and irrigation controller as shown on the plans.  Flow sensor cable shall conform to the provisions in "Flow 
Sensor Cable," elsewhere in these special provisions. 

The contract unit price paid for remote control valve (master) with flow meter shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved (except for irrigation 
equipment assembly enclosure and concrete pad) in installing remote control valve (master) with flow meter, complete in 
place, including flow sensor cable, as shown on the plans, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

 
COMBINATION AIR AND VACUUM RELEASE VALVE 
Combination air and vacuum release valve shall be installed in conformance with the plans, these special provisions and 

as directed by the Engineer. 
The air and vacuum release valve shall consist of a combination air and vacuum release valve, Schedule 80 plastic ball 

valve, valve box, gravel sump and all piping required to complete the assembly in place as shown on the plans. 
The air and vacuum release valve shall be a single body dual purpose air and vacuum release valve with a pressure rating 

of not less than 1020 kPa.  The valve shall have a cast iron body with the stainless steel trim. The float shall be of stainless 
steel. 

The contract unit price paid for combination air and vacuum release valve shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in combination air and vacuum 
release valve, complete in place, as shown on the plans, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

 
IRRIGATION SYSTEMS FUNCTIONAL TEST 
Functional tests for the remote irrigation controller system (RICS) and associated automatic irrigation systems shall 

conform to the provisions in Section 20-5.027J, "Testing," of the Standard Specifications and these special provisions. 
Attention is directed to "Order of Work" of these special provisions. 
Two functional tests shall be performed, one without and one with connection to the remote irrigation controller system 

base station.  The first test shall consist of demonstrating to the Engineer, through one complete cycle of the irrigation 
controllers in the automatic mode, that the associated automatic components of the irrigation systems operate properly.  The 
second test shall consist of demonstrating to the Engineer, over a period of seven consecutive days that the irrigation 
controllers and associated automatic components of the irrigation systems operate properly when connected to the RICS base 
station. 

The Contractor shall notify the Engineer not less than 2 weeks prior to starting the functional tests for the remote 
irrigation control system. 

The existing remote irrigation controller system base station is located at the Caltrans District 11 Water Manager's office 
at 4120 Taylor Street, San Diego, California  92110, Telephone No. (619) 688-3332. 

Associated automatic components for both tests shall include, but not limited to, new and existing irrigation controllers, 
remote control valves, conductors, master remote control valves, flow sensors, hand held remote control devices and rain 
sensors.  Associated automatic components for the second test shall include, but not be limited to, new and existing irrigation 
software programs, land line phone service and radios for use in communication between the RICS Cluster Control Unit 
(CCU) and the irrigation controllers (field units). 

The first test shall be performed prior to planting the plants and shall consist of testing the irrigation controllers and 
associated automatic irrigation systems without connection to the remote irrigation controller system base station.  Upon 
completion of a satisfactory functional test, and correction of the deficiencies, the plants to be planted in the areas watered by 
the irrigation system may be planted, provided the planting areas have been prepared as specified in these special provisions. 

The second test shall be performed prior to the start of plant establishment and shall consist of testing the irrigation 
controllers (field units) and associated automatic irrigation systems with connection to the remote irrigation controller system 
base station.  As part of the second test, a watering schedule shall be submitted for each irrigation controller (field unit) to the 
Engineer.  The Engineer will enter the watering schedule into the RICS base station, and a computer printout will be made 
available to the Contractor for verification.  If the Engineer determines the submitted watering schedule is unacceptable, a 
revised watering schedule shall be submitted to the Engineer for approval within 5 working days.  Also as part of the second 
test, the Contractor shall demonstrate to the Engineer that the remote irrigation controller system base station detects and 
reports high  mainline and remote control valve flow alarms.  Actual flows for each individual remote control valve shall be 
monitored and entered into the RICS base station database by the Engineer.  Upon completion of a satisfactory test, including 
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correction of deficiencies, the plant establishment period may begin, provided planting work as specified in these special 
provisions has been completed except for plant establishment work. 

If existing and new automatic components of the irrigation systems, including remote irrigation controller system base 
station components, fail a functional test, the components shall be repaired.  Repairs shall be at the Contractor's expense, 
except for repairs to an existing base station (personal computer, printer, mouse, keyboard, cables, and software).  Existing 
base station will be maintained and repaired by State forces.  The Contractor shall allow 10 working days for the State to 
make the repairs.  Testing shall be repeated until satisfactory operation is obtained. 

Repair or replacement of existing irrigation facilities due to unsatisfactory performance shall conform to the provisions in 
Section 20-5.025, "Maintain Existing Water Supply," of the Standard Specifications and "Existing Highway Irrigation 
Facilities" of these special provisions. 

 
PIPE 
 

Steel Pipe 
Galvanized steel pipe supply lines and conduit installed above grade shall be installed as shown on the plans. 
 

Iron Pipe 
Ductile iron pipe used for irrigation equipment assemblies, as shown on the plans shall conform to the provisions in 

Section 74-2.04, "Pipe, Joints and Fittings," of the Standard Specifications 
 

Plastic Pipe 
Plastic pipe supply lines shall be polyvinyl chloride (PVC) 1120 or 1220 pressure rated pipe with the minimum pressure 

rating (PR) shown on the plans. 
Plastic pipe supply lines and fittings that are 75 mm or larger in diameter on the supply side of control valves shall be the 

rubber ring gasket type, except when pressure rating (PR) 315 plastic pipe supply line is required. 
Plastic pipe supply lines less than 75 mm in diameter shall have solvent cemented type joints. Primers shall be used on 

the solvent cemented type joints. 
Plastic pipe supply lines (main) shall have a minimum cover of 0.45 m. 
A nonhardening joint compound shall be used in place of the pipe thread sealant tape conforming to the provisions in 

Section 20-5.03E, "Pipe," of the Standard Specifications.  Joint compounds shall be applied in conformance with the 
manufacturer's recommendations. 

Fittings for plastic pipe supply lines with a pressure rating (PR) of 315 shall be Schedule 80. 
 

Irrigation Service Mainline 
Attention is directed to "Order of Work" and Section 10-4, "Irrigation Service Mainline" of these special provisions. 
 
RECLAIMED WATER SUPPLY LINES 
New and exposed reclaimed water supply lines, unless otherwise indicated, shall be purple colored polyvinyl chloride 

(PVC). 
Purple colored polyvinyl chloride (PVC) supply lines shall conform to the following: 
 
A. Pipe shall be made of polyvinyl chloride (PVC) 1120 with the minimum pressure ratings (PR) shown on the plans. 
B. Pipe shall conform to the requirements in one of the following Standards:  ASTM Designation:  D 1785, ASTM 

Designation:  D 3139 and ASTM Designation:  D 2241 or ASTM Designation:  D 2672. 
C. Pipe shall have permanent wording "CAUTION RECLAIMED WATER" in 2 rows, approximately 180 degrees 

apart, in the longitudinal direction of the pipe.  The warning message shall be repeated every 600 mm continuously 
along the pipe. 

 
Galvanized steel pipe supply lines installed above grade shall be painted with a minimum of 2 applications of a 

commercial quality enamel paint.  Paint shall be a color purple consistent with the use of reclaimed water. 
Painting shall be performed in conformance with the requirements in Section 59-3, "Painting Galvanized Surfaces," of 

the Standard Specifications, these special provisions and as directed by the Engineer. 
 
REMOVE WATER METER 
Water meters for the irrigation systems will be removed by the serving utility at the locations shown on the plans. 
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The Contractor shall make the arrangements and pay the costs and fees required by the serving utility. 
The City of San Diego Municipal Water District has established a fee of $900.00 for removing a 50 mm water meter and 

a fee of $490.00 for each additional 50 mm water meter removed thereafter.  If, at the time of removal, this fee has been 
changed, the State will take a credit for the reduction in the fee, or the State will pay the difference for the increase in the fee.  
The credit or payment will be taken or paid on the first monthly progress payment made after the meter is removed.  The 
Contractor shall furnish the Engineer with a copy of the invoice for the removal fee. 

The quantity of remove water meters will be measured by the unit as determined from actual count in place. 
The contract unit price paid for remove water meter shall include full compensation for furnishing all labor, materials, 

tools, equipment, and incidentals, and for doing all the work involved in removing water meters, as shown on the plans, as 
specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

 
IRRIGATION EQUIPMENT ASSEMBLY ENCLOSURE 
Enclosures shall be fabricated of structural steel angles and flattened expanded metal and shall be installed over irrigation 

equipment assemblies on a portland cement concrete pad as shown on the plans and in conformance with these special 
provisions. 

Expanded metal for sides, ends and top panels shall be fabricated from No. 9 expanded metal.  The flattened expanded 
metal openings shall be approximately 20 mm by 45 mm in size. 

Expanded metal panels shall be attached to the steel frames by a series of welds, not less than 6.4 mm in length and 
spaced not more than 100 mm on centers, along the edges of the enclosure. 

Enclosure door handles shall have provisions for padlocking in the latched position.  Padlocks will be State-furnished.  
Attention is directed to "State-furnished Materials" of these special provisions. 

Enclosures shall be galvanized, after fabrication, in conformance with the provisions in Section 75-1.05, "Galvanizing," 
of the Standard Specifications. 

Concrete for the concrete pad shall conform to the provisions in Section 20-2.26, "Concrete," of the Standard 
Specifications. 

Hold down bolt assemblies shall be galvanized and shall be installed when the portland cement concrete pad is still 
plastic.  Nuts shall be hexagonal and washers shall be the lock type. 

Enclosures shall be painted with one application of a commercial quality pre-treatment, vinyl wash primer and a 
minimum of one application of a commercial quality, exterior enamel for metal.  The finish color shall be light brown. 

All parts of the irrigation equipment assembly enclosure, including hold down assemblies, may be constructed of stainless 
steel instead of standard steel materials specified above.  Stainless steel enclosures shall conform to the provisions herein 
except galvanizing, priming and painting shall not be required.  Stainless steel enclosures shall be powder coated a light 
brown color by the manufacturer. 

The minimum clearance between the irrigation equipment assembly and the irrigation equipment assembly enclosure 
shall be as shown on the plans.  The concrete pad shall extend a minimum of 50 mm beyond the outer limits of the irrigation 
equipment assembly enclosure, unless otherwise shown on the plans or specified in these special provisions. 

The quantity of irrigation equipment assembly enclosures will be measured by the unit as determined from actual count in 
place. 

The contract unit price paid for the irrigation equipment assembly enclosure shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and 
installing an irrigation assembly enclosure, complete in place, including constructing the portland cement concrete pad, as 
shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

 
SPRINKLERS 
Sprinklers shall conform to the type, pattern, material, and operating characteristics listed in the "Sprinkler Schedule" 

shown on the plans. 
Where applicable, sprinklers shall be furnished with purple caps for use with reclaimed water. 
Full compensation for purple sprinkler caps shall be considered as included in the contract unit price paid for the various 

sprinklers involved and no separate payment will be made therefor. 
 
RECLAIMED WATER WARNING SIGN 
Reclaimed water warning signs shall be furnished and installed as shown on the plans, as specified in these special 

provisions, and as directed by the Engineer. 
Reclaimed water warning signs shall be affixed to the above ground irrigation facilities that use or are associated with 

reclaimed water. 
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Warning signs shall comply with the California Health and Safety Code, Section 116815,  Title 17, of the California 
Code of Regulations (CCR), Title 22, CCR and the State of California Department of Heath Guidelines for Use of Reclaimed 
Water for Irrigation and Impounds.  Warning signs shall be commercially available, and shall include the following 
information:  "Recycled Water, Do Not Drink" and the "Do Not Drink" graphic symbol.  Warning signs shall be UV fade 
resistant, purple in color with black text, manufactured from a flexible vinyl based product.  Warning decals shall have all-
weather, self-adhesive, peel-off backs.  Decals shall be applied directly to irrigation facilities with smooth surfaces or affixed 
to 1.6 mm thick aluminum sign plates which shall be attached to the various above ground irrigation facilities. 

Warning signs on above ground irrigation facilities shall be placed in visible locations. 
Self-adhesive warning signs shall be applied directly to clean smooth surfaces.  The smooth surfaces shall be cleaned 

with alcohol, or an equivalent cleaner, before applying the decals. 
Reclaimed water warning decals or decals on aluminum sign plates shall be permanently affixed to all new and existing 

remote control valves, sprinkler risers, irrigation controller enclosure cabinets, irrigation equipment assembly enclosures, 
gates, fences, and other irrigation facilities in conformance with the details shown on the plans. 

The reclaimed water warning signs for remote control valves shall be tags.  Warning tags shall be attached to the valve, 
inside the valve box in accordance with the manufacturer's recommendations.  The approximate size of tags for remote control 
valves shall be 50 mm x 50 mm. 

The self-adhesive reclaimed water warning decals shall be permanently affixed to sprinkler risers.  The approximate size 
of decals for sprinkler risers shall be 65 mm x 75 mm. 

The 100 mm x 100 mm self-adhesive decals shall be permanently affixed to irrigation controller enclosure cabinet doors.  
Decals for cabinets may be affixed to aluminum sign plates and the plates attached with commercial quality, cadmium plated, 
non-removable, self-tapping screws or commercial quality, cadmium plated bolts, nuts and washers. 

The 300 mm x 450 mm self-adhesive decals on aluminum sign plates shall be permanently affixed to gates, fences and 
irrigation equipment assembly enclosures 1.5 m above finished grade.  Signs plates for gates, irrigation equipment assembly 
enclosures and fences shall be attached in all 4 corners with "S" hooks and "C" clips or 2.03 mm (14-gage) galvanized steel 
wire. 

Marking underground pipe for reclaimed water shall conform to the provisions in "Pipe" of these special provisions. 
The contract lump sum price paid for reclaimed water warning sign shall include full compensation for furnishing all 

labor, materials, (including posts and mounting hardware), tools, equipment, and incidentals, and for doing all the work 
involved in reclaimed water warning signs, complete in place, as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

 
PRESSURE REDUCING VALVE ASSEMBLY 
Pressure reducing valve assemblies shall consist of pressure reducing valves, gates valves, pressure gages, and pipe as 

shown on plans. 
Pressure reducing valves shall be the spring diaphragm type, manufactured of bronze or cast iron construction, 

hydraulically operated and pilot controlled, and shall have flanged or threaded pipe connections.  Pressure reducing valves 
with threaded connections shall be installed with unions on the inlet side of the valves.  Pressure reducing valves shall not 
have internal filter screens. 

Pressure gages for pressure reducing valve assemblies shall be hermetically sealed with neoprene and shall have 
watertight polycarbonate cases and covers with molded clear polycarbonate windows.  Gages shall be 50 mm in diameter, 
calibrated from 0 kPa to 1400 kPa, and have black aluminum pointers that contrast with gage faces and have brass stems.  
Internal gage parts shall be brass and phosphor bronze. 

Pressure reducing valves shall have an adjustable discharge pressure range of 345 kPa to 621 kPa. 
The quantity of pressure reducing valve assemblies will be measured by the unit as determined from actual count in 

place. 
The contract unit price paid for pressure reducing valve assembly shall include full compensation for furnishing all labor, 

materials, tools, equipment and incidentals, and for doing all the work involved in installing pressure reducing valve 
assemblies, complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, 
and as directed by the Engineer. 

 
FINAL IRRIGATION SYSTEM CHECK 
A final check of existing and new irrigation facilities shall be performed not more than 20 working days prior to 

acceptance of the contract. 
The length of watering cycles using reclaimed water measured by water meters for the final check of irrigation facilities 

will be determined by the Engineer. 
Remote control valves connected to existing and new irrigation controllers shall be checked for automatic performance 

when the controllers are in automatic mode. 
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Unsatisfactory performance of irrigation facilities installed or modified by the Contractor shall be repaired and rechecked 
at the Contractor's expense until satisfactory performance is obtained, as determined by the Engineer. 

Repair or replacement of existing irrigation facilities due to unsatisfactory performance shall conform to the provisions in 
"Existing Highway Irrigation Facilities" of these special provisions. 

Nothing in this section "Final Irrigation System Check" shall relieve the Contractor of full responsibility for making good 
or repairing defective work or materials found before the formal written acceptance of the entire contract by the Director. 

Full compensation for checking the irrigation systems prior to the acceptance of the contract shall be considered as 
included in the contract lump sum price paid for plant establishment work and no additional compensation will be allowed 
therefor. 

 
SECTION 10-3.  SIGNALS, LIGHTING AND ELECTRICAL SYSTEMS 

 
10-3.01  DESCRIPTION 

Irrigation controller enclosure cabinet and electric service (irrigation) shall conform to the provisions in Section 86, 
"Signals, Lighting and Electrical Systems," of the Standard Specifications and these special provisions. 

 
10-3.02  COST BREAK-DOWN 

Cost break-downs shall conform to the provisions in Section 86-1.03, "Cost Break-Down," of the Standard Specifications 
and these special provisions. 

The Engineer shall be furnished a cost break-down for each contract lump sum item of work described in this 
Section 10-3. 

The cost break-down shall be submitted to the Engineer for approval within 15 days after the contract has been approved.  
The cost break-down shall be approved, in writing, by the Engineer before any partial payment for the items of electrical work 
will be made. 

The cost breakdown shall include the following items in addition to those listed in the Standard Specifications: 
 
Electric service (Irrigation) 
 

10-3.03  CONDUIT 
Conduit to be installed underground shall be Type 3 unless otherwise specified.   
The conduit in a foundation and between a foundation and the nearest pull box shall be Type 3. 
Conduit sizes shown on the plans and specified in the Standard Specifications and these special provisions are referenced 

to metallic type conduit.  When rigid non-metallic conduit is required or allowed, the nominal equivalent industry size shall be 
used as shown in the following table: 

 
Size Designation for Metallic Type Conduit Equivalent Size for Rigid Non-metallic Conduit 

21 20 
27 25 
41 40 
53 50 
63 65 
78 75 

103 100 
 
When Type 3 conduit is placed in a trench (not in pavement or under portland cement concrete sidewalk), after the 

bedding material is placed and the conduit is installed, the trench shall be backfilled with commercial quality concrete, 
containing not less than 250 kg of portland cement per cubic meter, to not less than 100 mm above the conduit before 
additional backfill material is placed. 

After conductors have been installed, the ends of conduits terminating in pull boxes and irrigation controller enclosure 
cabinets shall be sealed with an approved type of sealing compound. 

 
10-3.04  PULL BOXES 

Grout shall not be placed in the bottom of pull boxes. 
Where the sump of an existing pull box is disturbed by the Contractor's operation, the sump shall be reconstructed as 

shown on Standard Plan ES-8. 
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10-3.05  CONDUCTORS AND WIRING 

Splices of conductors shall be insulated with heat-shrink tubing of the appropriate size after thoroughly painting the 
spliced conductors with electrical insulating coating. 

Heat-shrink tubing shall be heated as recommended by the manufacturer. 
The minimum insulation thickness, at any point, for Type USE, RHH or RHW wire shall be 1.0 mm for conductor sizes 

No. 14 to No. 10, inclusive, and 1.3 mm for No. 8 to No. 2, inclusive.  The minimum insulation thickness, at any point, for 
Type THW and TW wires shall be 0.69 mm for conductor sizes No. 14 to No. 10, inclusive, 1.02 mm for No. 8, and 1.37 mm 
for No. 6 to No. 2, inclusive. 

 
10-3.06  ELECTRIC SERVICE (IRRIGATION) 

Electric service (irrigation) shall be from the service points to the irrigation controllers (IC) and to the spaces provided in 
the irrigation controller enclosure cabinets (CEC) for irrigation controllers as shown on the plans. 

The inscription on other nameplates shall be the identifying letter designation used on the plans and in these special 
provisions, or shall be as directed by the Engineer. 

 
10-3.07  IRRIGATION CONTROLLER ENCLOSURE CABINET 

Irrigation controller enclosure cabinets (CEC) shall be constructed and the equipment within the cabinets shall be 
installed in conformance with the details shown on the plans, the provisions in the Standard Specifications, and these special 
provisions. 

Irrigation controller enclosure cabinets shall be fabricated in conformance with the provisions in Section 86-3.04A, 
"Cabinet Construction," of the Standard Specifications. 

Irrigation controller enclosure cabinets shall be fabricated of stainless steel. 
Irrigation controller enclosure cabinet doors shall not be furnished with integral door locks.  Irrigation controller 

enclosure cabinet door handles shall have provisions for padlocking in the latched position.  Padlocks will be State-furnished 
as provided under "Materials" of these special provisions. 

Inside of the doors shall have provisions for storage of the irrigation plans. 
Duplex convenience receptacles shall have ground-fault circuit interruption as defined by the Code.  Circuit interruption 

shall occur on 6 mA of ground-fault current and shall not occur on less than 4 mA.  Receptacles shall be installed in a 
weatherproof housing with rainproof lift covers. 

Solid-state automatic shut-off rain sensor units shall be installed for the irrigation controller enclosure cabinets.  Rain 
sensor units shall automatically interrupt the master remote control valves when approximately 3 mm of rain has fallen.  The 
irrigation system shall automatically be enabled again when the accumulated rainfall evaporates from the rain sensor unit 
collection cup.  Rain sensor units shall be rated 24 V(ac) to 30 V(ac).  Static charge protection shall be included to protect 
against lightning damage. 

Equipment, except for field wiring, shall be installed in the cabinet in a shop prior to field installation. 
 

10-3.08  PAYMENT 
Full compensation for hauling and stockpiling electrical materials shall be considered as included in the contract price 

paid for the item requiring the material to be salvaged and no additional compensation will be allowed therefor. 
Electric service (irrigation) will be paid for on a lump sum basis. 
The contract lump sum price paid for electric service (irrigation) shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in installing electric service (irrigation) for 
irrigation controllers, complete in place, including conductors, conduit and pull boxes to the pull box adjacent to irrigation 
controller enclosure cabinets and irrigation controllers, as shown on the plans, as specified in these special provisions, and as 
directed by the Engineer. 

Irrigation controller enclosure cabinets will be measured by the unit as determined from actual count in place. 
The contract unit price paid for irrigation controller enclosure cabinets (Type A and Type B) shall include full 

compensation for furnishing all labor, materials, tools, equipment (including rain sensor units), and incidentals, and for doing 
all the work involved in fabricating and installing irrigation controller enclosure cabinets, complete in place, including 
constructing foundations, pads and conduits to pull box adjacent to cabinets, and installing equipment within the cabinets, 
except controllers, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as 
directed by the Engineer. 
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SECTION 10-4.  IRRIGATION SERVICE MAINLINE 
 
10-4.01  GENERAL DESCRIPTION 

Installation of irrigation service mainlines shall consist of installing 100 mm and 150 mm diameter irrigation service 
mainline at the locations shown on the plans in accordance with the provisions of the following publications:  Standard 
Specifications for Public Works Construction, 2000 edition, herein known as the "Utility Standard Specifications," the 
Standard Specifications; the details shown on the plans, these special provisions and as directed by the Engineer. 

Attention is directed to "Order of Work" of these special provisions regarding the schedule for installation. 
 
TRENCH EXCAVATION 
Trench excavation shall conform to the Standard Specifications and the contract plans. 
 
EXCESS TRENCH EXCAVATION 
Wherever the Contractor over-excavates the bottom of a trench, the bottom of the trench for irrigation service mainline 

shall be backfilled with "Bedding For Service trunk lines" of this section. 
Over excavation and associated bedding not ordered by the Engineer shall be at the Contractor’s expense. 
 
ADDITIONAL BEDDING 
When directed by the Engineer, additional bedding required below sub-grade to replace soft or unstable material will be 

paid for as extra work as provided in Section 4-1.03D of the Standard Specifications. 
Material for additional bedding shall be 25 mm crushed rock gradation as specified in Section 200-1.2 of the Utility 

Standard Specifications. 
 
IMPORTED BACKFILL 
The densification method for imported backfill material shall be the same as the method for non-imported backfill.  
When, in the opinion of the Engineer, the excavated material is unsuitable for use as backfill the Engineer may order 

imported backfill which will be paid for as "Extra Work." 
 

EXISTING UTILITIES 
Where a possible at-grade conflict with existing underground utilities appears on the plans, unless prior pothole 

information is shown, the Contractor shall determine the conflict location a minimum of 155 m ahead of the work prior to 
trenching.  Grade and alignment changes shall be made only if approved by the Engineer. 

The horizontal locations shown for the existing underground utilities are approximate.  It will be the responsibility of the 
Contractor to locate all utility lines in the construction area prior to excavation. Any damage to existing utility, structure, or 
service, whether or not indicated on the drawings shall be repaired at the Contractor's expense in a manner approved by the 
Engineer.  

Attention is directed to "Obstructions" of these special provisions. 
Where existing underground utilities are undercut, particular care shall be exercised in selecting, placing, and compacting 

the backfill material under and around such utility to assure firm support.  For at least 300 mm all around the undercut utility, 
the backfill material shall have a sand equivalent of 50 and a relative compaction of 95 percent. 

Where, in the opinion of the Engineer, the native soil is unsuitable for supporting the undercut utility, the material shall 
be removed.  The resulting depression shall be backfilled with suitable backfill material.  Such excavation and backfill below 
the planned elevation of the bottom of the trench will be paid for as extra work as provided in Section 4-1.03D of the 
Standard Specifications. 

The Contractor's attention is directed to Section 7-1.11, "Preservation of Property," of the Standard Specifications.  The 
Contractor shall be careful to avoid damage to water pipes during his trenching operation.  In the event damage is done 
requiring new service connections and irrigation water pipe line repairs, the Contractor shall pay for work required to be done 
by the owner.  If requested by the Contractor and approved by the Engineer, the Contractor may perform said repairs. 

 
DEWATERING 
The Contractor shall keep the excavation free from water during construction.  Where groundwater is encountered, the 

static water level shall be drawn down a minimum of 300 mm below the bottom of the excavation to maintain the undisturbed 
state of the native soils to prevent softening of the bottom of the excavation, and to allow the placement of any fill to the 
specified density.  Disposal of the water shall not damage property or create a public nuisance.  The Contractor shall have on 
hand pumping equipment and machinery in good working condition for emergencies.  Dewatering systems shall operate 
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continuously until the backfill has been completed to 300 mm above the normal static groundwater level.  Water may be 
discharged into an existing storm drain, channel, or street gutter only with the approval of the Engineer. 

Dewatering systems shall not remove natural soils. 
Release of the groundwater to its static level shall be controlled to prevent the disturbance of the natural foundation soils 

or compacted fill and to prevent flotation or movement of structures or pipes. 
In no case shall the new irrigation service mainline be used as drains for water. 
Crushed rock shall be used for drainage when required by the Engineer.  When crushed rock is used, filter fabric shall be 

installed between the rock and backfill material.  Crushed rock shall be the 25 mm crushed rock gradation as specified in 
Section 200-1.2, of the Utility Standard Specifications. 

When crushed rock for drainage is so ordered by the Engineer, crushed rock will be paid for as extra work as provided in 
Section 4-1.03D of the Standard Specifications.  

Full compensation for dewatering, shall be considered as included in the contract prices paid per meter for the various 
sizes of plastic pipe involved, and no additional compensation shall be allowed therefor. 

 
MATERIALS FOR POLYVINYL CHLORIDE SERVICE TRUNK LINE 
Polyvinyl chloride pressure pipe shall conform to the Utility Standard Specifications and these special provisions. 
All fittings and casing installed as service trunk lines shall be Polyvinyl Chloride Pressure pipe.  The manufacture, design 

and installation shall conform to the AWWA C900 and these special provisions. 
 

Pipe  
Material:      ASTM 1784 
       SDR 35 100mm-375mm ---- ASTM 3034 
 
Gasket      ASTM F477 
       ASTM D3212 
 
For polyvinyl chloride pipe a dated certificate by the pipe manufacturer indicating compliance with AWWA C900 testing 

requirements shall be delivered with the pipe and given to the Engineer before installation of the pipe.  Pipe, which has not 
been installed within 120 days of the latest test, shall not be accepted for installation and shall not be used. 

Pipe shall be provided in standard 6 m lengths, unless otherwise specified.  Random lengths and lengths less than 3.3 m 
shall not be used. 

PVC pipe, which has been subjected to excessive ultraviolet radiation from the sun, shall not be used.  The Engineer shall 
determine the acceptability of PVC pipe faded by the sun's radiation. 

Deflections at the joints shall be permitted only with the use of high deflection couplings with two elastomeric gaskets 
that are designed to allow a maximum of two degrees deflection at each gasket.  Use of these couplings shall only be 
permitted upon the approval of the Engineer or as required by the approved erection drawings. 

Solvent welded joints shall not be used. 
Any length of pipe, coupling, or elastomeric gasket found to be defective in workmanship or materials, or so damaged as 

to make repairs and use questionable, shall be rejected. 
 
MINOR CONCRETE  
Minor Concrete Backfill shall be Slurry Cement and shall be as specified in Section 19-3.062 of the Standard 

Specifications.  Minor Concrete shall conform to the provisions specified in Section 90-10 of the Standard Specifications.  
 

10-4.02  INSTALLATION 
 
CONNECTIONS TO EXISTING IRRIGATION SERVICE MAINLINES 
All connections to existing irrigation service mainlines shall be made by the Contractor. 
The Contractor shall furnish hi-line hose and fittings and other equipment for making connections and shall be 

responsible for dewatering of existing serviced trunk lines or drains and discharged water. 
The Contractor shall assume all liability for compaction, temporary paving, and barricading.  Concrete for connections 

where shown on the plans shall conform to Section 90-10, "Minor Concrete," of the Standard Specifications.  
 
BEDDING FOR IRRIGATION SERVICE MAINLINES 
Bedding to the spring line shall be placed at approximately the same elevation on each side of the pipe to prevent unequal 

loading and displacement of the pipe. 
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Bedding material shall conform to the provisions of "Backfill, Pipe Zone" of "Backfill" of these special provisions. 
 
BACKFILL 
The trench backfill shall be placed and mechanically compacted.  Compaction shall conform to Standard Specifications, 

as shown on the plans and these special provisions.  Backfill up to the spring line shall be compacted to 90 percent relative 
compaction by hand-tamping in 100 mm lifts. 

Backfill, Pipe Zone  
Backfill pipe zone material shall be slurry cement. 
 

Backfill, Trench Zone 
Trench backfill shall be the material between the pipe zone and pavement base or surface outside roadways.  Trench 

backfill material shall not contain more than 15 percent by volume of well distributed clay or adobe and shall not contain 
stones greater that 75 mm in diameter unless otherwise permitted by the Engineer.  If the Engineer determines that the native 
excavated material cannot be used, pipe zone material shall be used, and the Contractor shall dispose of all excess material.  
Where tamping is used, the material shall be at optimum moisture content and shall be compacted in maximum 150 mm deep 
uniform layers on each side of the pipe. 

Trench backfill shall be compacted to obtain 90 percent relative compaction.  For areas within roadways, the top 460 mm 
shall be compacted to 95 percent relative compaction. 

Where backfill material has a sand equivalent of 30 or more, it may be water consolidated by jetting, if approved by the 
Engineer. 

Only hand directed mechanical tampers shall be used within 0.9 m of pipe or appurtenances unless approved by the 
Engineer. 

Should evidence of pipe settlement be observed during any stage of backfilling by mechanical means, such operations 
shall be immediately discontinued and the remainder of backfilling in the affected portions of the trench shall be backfilled by 
water settling or a combination of both methods as approved by the Engineer. 

 
CONCRETE ANCHOR, VALVE AND THRUST BLOCKS 
Concrete thrust and anchor blocks shall be used, where shown on the plans or required for hydrostatic testing, and shall 

conform to Section 90-10, "Minor Concrete," of the Standard Specifications.  Blocks shall be poured against undisturbed 
earth.  The undisturbed earth, which is to receive the resultant thrust, shall be a plane surface located at right angles to the 
force to be resisted.   

Unless otherwise directed, blocking shall be placed so joints of pipe and fittings will be accessible for repair.  Additional 
concrete required for thrust blocks, due to soil conditions, will be paid for as extra work as provided in Section 4-1.03D of the 
Standard Specifications. 
 

PIPE LAYING-GENERAL 
All service trunk lines shall have a minimum cover of one meter between the top of the pipe and the finished surface, 

unless otherwise approved on the erection drawings or as directed by the Engineer. 
Each section of pipe shall be carefully lowered into the trench and not damaged by flexure or abrasion.   
The pipe shall be securely supported until the joint is assembled.  The pipe shall be placed on firm bearing along its 

entire length.  Each spigot shall be inserted into the bell or collar the distance shown on the approved fabrication drawings. 
Unless sheeting of shoring is to be cut off and left in place, densification of bedding for pipe shall be accomplished after 

the sheeting or shoring has been removed from the bedding zone.  Alternate methods of pipe bedding, which are 
recommended by the pipe manufacturer may be used if approved by the Engineer. 

 
POLYVINYL CHLORIDE IRRIGATION SERVICE MAINLINES  
At all times when the work of installing pipe is not in progress, all openings into the pipe and the ends of the pipe in the 

trenches shall be kept tightly closed.  The Contractor shall maintain the interior of the pipe clean, sanitary and free from 
foreign materials. 

Pipe shall be stored in the field by supporting the pipe uniformly.  Do not stack pipe higher than 1.2 m or stack the pipe 
with weight on the bell ends.  Pipe shall be stored with an ultraviolet resistant covering. 

Overly faded pipe, which is determined by the Engineer to be of suspect quality, shall not be used and shall be removed 
from the project site immediately. 

Where pipe sections less than the standard 6 m pipe lengths are required, the pipe sections shall be installed in 
accordance with the manufacturer’s installation guide. 

Pipe which has been contaminated with any petroleum product (inside or outside) shall not be installed. 
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Pipe shall be installed with the manufacturer’s identifying marking up. 
Pipe, which has been gouged, shall not be used.  Pipe, which has received minor scratches during handling, may be used 

solely at the discretion of the Engineer. 
The pipe shall not be dropped, dragged or handled in a manner that will cause bruises, cracks or other damage.  Any 

material damaged in the course of installation shall be identified and removed from the job-site. 
Installation tolerances for the pipe shall not vary more than 150 mm horizontally or 30 mm vertically from the alignment 

and elevations shown on the approved plans.  In no case shall pipe be bent between the couplings, nor shall deflection be 
made at a joint without the use of a deflection coupling.  Pipe installation for horizontal or vertical curve alignments shall be 
as follows: 

 
A. Use integral bell-end pipe for straight alignments and for curved alignments with radii greater than 350 m. 
B. For curved alignments with radii between 170 m and 350 m, use an integral bell-end pipe length joined together with 

a 5.8 m plain end pipe length to form a chord.  Use high deflection couplings on each end of the chord and continue 
this combination through the curved  alignment. 

C. Use 5.8 m plain end pipe lengths with high deflection couplings for all radii between 82 m and 170 m. 
D. Use 3 m plain end pipe lengths with high deflection coupling for all radii between 43 m and 82 m.  Pipe lengths 

shorter than 3 m shall not be used on radii unless specifically authorized by the Engineer. 
 
Pipe shall be installed in the trench using bell holes at each joint to prevent the pipe from being supported by the bell end 

or coupling. 
All connecting parts of pipes, rings, couplings and castings shall be clean before assembly.  Assembly of the couplings 

and rings shall be in accordance with the manufacturer’s recommendations.  The pipe manufacturer shall supply lubricant and 
rubber rings.  The use of excessive lubricant will not be permitted. 

After the spigot end has been inserted into the bell or coupling to the proper insertion mark the elastomeric ring shall be 
checked for grooving or improper assembly by passing a feeler gauge around the completed joint. 

Cutting and milling shall be accomplished with tools intended for such use to create a machined end equal in 
workmanship to the milled ends of the pipe as furnished by the manufacturer.  Milling shall not result in under cutting the wall 
thickness and must be approved by the Engineer prior to installation. 

A cleaning tool shall be pulled through the pipe during installation to remove dirt, rocks or other foreign materials.  The 
tool shall be designed to fit closely without damaging the pipe during the cleaning operation.  The tool shall be examined as it 
is pulled up to the end of each joint of pipe and any foreign material shall be removed.  All openings in the pipeline shall be 
sealed to protect the pipe from the intrusion of ground water or any other foreign material at all times. 

 
RECLAIMED WATER LINE IDENTIFICATION 
Reclaimed water mains and appurtenances not available in a purple color shall be identified in the field by means of 

utility identification tape applied to the surface of the items.  Valves, ductile iron fittings and similar items shall receive a 
band of tape applied circumferentially at the ends of the fittings adjacent to connections to the adjoining piping sections, and 
to the operator portions of gate and butterfly valves.  The identification tape shall also be used to secure the polyethylene 
wrap specified for the various piping materials and appurtenances.  Copper tubing and the appurtenant bronze fittings shall be 
identified by means of utility tape applied continuously along the upper surface of the entire length of the line. 

Accessible items that are not available from the manufacturer in the purple color such as those located at grade, above 
ground and within meter boxes and vaults shall be identified in the field by means of paint coating in the purple color.  
Meters, meter box lids, blow-off piping and blow-off box covers or blow-off manhole covers, valve box lids, air valves and 
enclosures, piping valves, and all other items either accessible or exposed to view shall be identified by means of the purple 
coating.  Coating shall be in accordance with the "Approved Materials Lists" of these special provisions. 

Below ground identification tape shall be pressure sensitive adhesive backed plastic tape.  Tape shall be a minimum of 
0.1016 mm thick and 50 mm wide, colored purple bearing the designation "RECLAIMED WATER" for the purpose of direct 
application to the buried pipe and appurtenances.  Tape shall meet all other requirements of Warning and Identification Tape 

Above ground identification shall be vinyl with self-adhesive backing bearing the warning "RECLAIMED WATER – 
DO NOT DRINK" in English and Spanish along with the international "DO NOT DRINK" symbol.  Warning labels and signs 
shall have a purple background with contrasting lettering and markings 

 
POLYETHYLENE WRAP 
Polyethylene wrap material shall be installed per methods A or C as described AWWA C105.  Odd shaped appurtenances 

shall be wrapped in accordance with the specific AWWA C105 subsection. 
The polyethylene material shall completely encase and cover all metal surfaces.  Valves shall have only the stem exposed 

and film shall be attached so that valve operation will not disturb the wrapping or break the seal 
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The polyethylene material shall be secured with a plastic adhesive tape or plastic tie straps in a manner that will hold 
without displacement during backfill.  

 
CURB IDENTIFICATION 
The Contractor shall mark the location of each reclaimed water laterals with a letter "RW" on the face of the curb in 50 

mm high letters. 
 
BURIED RECLAIMED WATER LINE WARNING TAPE 
Polyethylene plastic and metallic core or metallic-faced, acid and alkali-resistant, polyethylene plastic warning tape shall 

be manufactured specifically for warning and identification of buried utility lines. Provide tape on rolls, 75 mm minimum 
width for all water, color coded for the intended utility with a warning and identification imprinted in bold black letters 
continuously over the entire tape length. Warning and identification to read, "CAUTION, BURIED RECLAIMED WATER 
LINE BELOW" or similar wording shall be printed on the tape in 38 mm high black letters continuously repeated every 525 
millimeters the entire length of the tape. Color and printing is to be permanent, unaffected by moisture or soil. Minimum 
thickness of the tape shall be 0.1 millimeter and the minimum width shall be 150 millimeters. 

Tape shall have a minimum strength of 10.335 MPa lengthwise and 8.612 MPa crosswise. The tape shall be 
manufactured with integral wires, foil backing, or other means of enabling detection by a metal detector when the tape is 
buried up to one meter deep. The metallic element of the tape shall be encased in a protective jacket or provided with other 
means of corrosion protection. 

 
Message Color 

Caution: Waterline Buried Below Blue 
Caution: Reclaimed Waterline Buried Below Purple 

 
Warning and identification tape shall be placed on the compacted and graded bedding centered over the water pipe prior 

to backfilling the trench.  
 
HYDROSTATIC TESTING OF MAINS 
Water pressure testing shall be in accordance with the provisions in Section 306-1.4.5 of the Utility Standard 

Specifications, except the testing shall be modified as specified herein. 
The Contractor shall notify the Engineer at least three working days in advance of performing any pressure test unless 

otherwise approved in writing by the Engineer. 
The Contractor shall hydrostatically test the pipeline in the presence of the Engineer after all pipe and appurtenances have 

been installed as shown on the plans.  All anchors, thrust blocks and encasements shall be in place and have set for the 
required period of time prior to testing.  Testing shall not begin until the pipe trench has been backfilled and compacted to a 
minimum of 750 millimeters above the top of pipe and the anchor, thrust and supporting concrete have attained a compressive 
strength of 1400 kPa. 

The pipeline shall be tested in sections of convenient lengths as determined by the range of elevations within the test 
section which will result in test pressures within the limits hereinafter specified. 

The test pump and gauge shall be connected to the pipeline at a location other than the highest point in the line, in order 
to allow release of air from the high point.  Means shall be provided for accurately measuring the quantity of water pumped 
into the pipe during or immediately after the test period in order to maintain or restore the initial test pressure.  All pipe, 
fittings, valves, hydrants, services and appurtenances shall be subjected to the hydrostatic test.  Irrespective of the measured 
quantity of leakage, all detectable leaks shall be corrected by the Contractor unless otherwise specified herein. 

The Contractor shall furnish all materials including water, equipment, bracing, connections, labor and expense required 
for testing of pipeline.  The Contractor shall be responsible for the result of any failure under test which is attributable to 
defective material and/or workmanship furnished by him or to his negligence or improper conduct of the test. 

 
TEST FOR PVC PRESSURE PIPE 
Pipe shall be tested in accordance with the following: 
 
A. Pipe shall be filled with water and placed under a pressure of 350 kPa minimum at least 24 hours prior to testing. 
B. After filling, the pipeline shall be subjected to a five hour field hydrostatic pressure test of 350 kPa greater than the 

class rating of the pipe at the lowest point. 
C. A minimum of 95 percent of the test pressure shall be applied and continually maintained by pumping for a period of 

4 hours or long enough to permit complete inspection of the pipe for evidence of leaks. 
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D. At the end of the fourth hour, the test pressure shall be restored to 350 kPa above the class rating.  Pumping shall be 
discounted for the last hour and the drop in pressure recorded.  At the end of the fifth hour the test pressure shall be 
restored and the quantity of water pumped into the pipeline measured to determine the amount of leakage. 

E. The allowed water loss for PVC pipe shall be 19 liters per 25 mm of pipe diameter, per 1.62 km of pipe, per 24 
hours using the following formula: 

 
(0.000019 liters x nominal diameter of pipe (mm) x length of pipe being tested (meters) = Loss (liters/hour)). 
 

Pipes that fail the above tests shall be repaired and retested at the Contractor's expense until all pipes pass the appropriate 
pressure tests. 

 
10-4.03  IRRIGATION SERVICE MAIN LINE MEASUREMENT AND PAYMENT 

Irrigation service mainline work performed under these special provisions will be measured by the meter. 
The lengths of the pipe to be paid for will be determined from actual measurements along the centerline of the pipe in 

place.  Pipe placed in excess of the length designated by the Engineer will not be paid for. 
Full compensation for connecting the new irrigation service mainline to existing pipelines, stub outs, valves, adapters, 

reducers, tees, couplings, casing, spacers, concrete thrust blocks and salvage materials involved in construction of the 
irrigation water pipeline shall be considered as included in the contract unit price paid for the specified size and type of 
irrigation service mainline and no separate payment will be made therefor. 

Full compensation for removal of irrigation water pipeline, slurry cement backfill, the various sizes and types of blocks, 
services and disposal of friable and non friable material involved in construction of the service trunk lines shall be considered 
as included in the contract price paid for the specified size and type of pipe and no separate payment will be made therefor. 

Imported backfill ordered by the Engineer will be paid for as extra work as specified in Section 4-1.03D of the standard 
specifications. 

Full compensation for furnishing all labor, materials (including warning identification tape), tools, equipment, and 
incidentals, and for doing all the work involved in installing the irrigation service mainline, complete and in place shall be 
considered as included in the price paid for the specified size and type of pipe and no additional compensation will be allowed 
therefor. 

Full compensation for protective work operations required to accommodate or safeguard public traffic or existing 
facilities (including fencing), all trenching and shoring, control of water in and outside the excavations, trenches, and any 
necessary hi-line systems shall be considered as included in the contract unit price paid for the specified size and type of pipe 
and no additional compensation will be allowed therefore. 

 
SECTION 11.  (BLANK) 

 
SECTION 12.  (BLANK) 

 
SECTION 13.  (BLANK) 
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SECTION 14  FEDERAL REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION PROJECTS 
GENERAL.—The work herein proposed will be financed in whole or in part with Federal funds, and therefore all of the 

statutes, rules and regulations promulgated by the Federal Government and applicable to work financed in whole or in part 
with Federal funds will apply to such work.  The "Required Contract Provisions, Federal-Aid Construction Contracts, "Form 
FHWA 1273, are included in this Section 14.  Whenever in said required contract provisions references are made to "SHA 
contracting officer", "SHA resident engineer", or "authorized representative of the SHA", such references shall be construed 
to mean "Engineer" as defined in Section 1-1.18 of the Standard Specifications. 

 
PERFORMANCE OF PREVIOUS CONTRACT.—In addition to the provisions in Section II, "Nondiscrimination," 

and Section VII, "Subletting or Assigning the Contract," of the required contract provisions, the Contractor shall comply with 
the following: 

 
The bidder shall execute the CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS 

CONTRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY CLAUSE AND THE FILING OF 
REQUIRED REPORTS located in the proposal.  No request for subletting or assigning any portion of the contract in excess 
of $10,000 will be considered under the provisions of Section VII of the required contract provisions unless such request is 
accompanied by the CERTIFICATION referred to above, executed by the proposed subcontractor. 

 
NON-COLLUSION PROVISION.—The provisions in this section are applicable to all contracts except contracts for 

Federal Aid Secondary projects. 
Title 23, United States Code, Section 112, requires as a condition precedent to approval by the Federal Highway 

Administrator of the contract for this work that each bidder file a sworn statement executed by, or on behalf of, the person, 
firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm, association, or 
corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken 
any action in restraint of free competitive bidding in connection with the submitted bid.  A form to make the non-collusion 
affidavit statement required by Section 112 as a certification under penalty of perjury rather than as a sworn statement as 
permitted by 28, USC, Sec. 1746, is included in the proposal. 

 
PARTICIPATION BY MINORITY BUSINESS ENTERPRISES IN SUBCONTRACTING.—Part 23, Title 49, 

Code of Federal Regulations applies to this Federal-aid project.  Pertinent sections of said Code are incorporated in part or in 
its entirety within other sections of these special provisions. 

 
Schedule B—Information for Determining Joint Venture Eligibility 
 
(This form need not be filled in if all joint venture firms are minority owned.) 
 
1. Name of joint venture  _________________________________________________________________________ 
2. Address of joint venture  ________________________________________________________________________ 
3. Phone number of joint venture  __________________________________________________________________ 
4. Identify the firms which comprise the joint venture.  (The MBE partner must complete Schedule A.)  __________ 
 ____________________________________________________________________________________________ 
 

a. Describe the role of the MBE firm in the joint venture.  ___________________________________________ 
 _________________________________________________________________________________________ 
b. Describe very briefly the experience and business qualifications of each non-MBE joint venturer: ___________ 
 _________________________________________________________________________________________ 
 

5. Nature of the joint venture's business  _____________________________________________________________ 
 ____________________________________________________________________________________________ 
6. Provide a copy of the joint venture agreement. 
7. What is the claimed percentage of MBE ownership?  _________________________________________________ 
8. Ownership of joint venture:  (This need not be filled in if described in the joint venture agreement, provided by 

question 6.). 
 

a. Profit and loss sharing. 
b. Capital contributions, including equipment. 
c. Other applicable ownership interests. 
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9. Control of and participation in this contract.  Identify by name, race, sex, and "firm" those individuals (and their 

titles) who are responsible for day-to-day management and policy decision making, including, but not limited to, 
those with prime responsibility for: 

 
a. Financial decisions  ________________________________________________________________________ 
b. Management decisions, such as: 
 
 (1) Estimating  ___________________________________________________________________________ 
 (2). Marketing and sales  ____________________________________________________________________ 
 (3). Hiring and firing of management personnel  _________________________________________________ 
  _____________________________________________________________________________________ 
 (4) Purchasing of major items or supplies  _____________________________________________________ 
  _____________________________________________________________________________________ 
 
c. Supervision of field operations  _______________________________________________________________ 
 

Note.—If, after filing this Schedule B and before the completion of the joint venture's work on the contract covered by 
this regulation, there is any significant change in the information submitted, the joint venture must inform the grantee, either 
directly or through the prime contractor if the joint venture is a subcontractor. 

 
Affidavit 

"The undersigned swear that the foregoing statements are correct and include all material information necessary to 
identify and explain the terms and operation of our joint venture and the intended participation by each joint venturer in the 
undertaking.  Further, the undersigned covenant and agree to provide to grantee current, complete and accurate information 
regarding actual joint venture work and the payment therefor and any proposed changes in any of the joint venture 
arrangements and to permit the audit and examination of the books, records and files of the joint venture, or those of each 
joint venturer relevant to the joint venture, by authorized representatives of the grantee or the Federal funding agency.  Any 
material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under 
Federal or State laws concerning false statements." 

 
 
 
____________________________________________________________________________ 
 Name of Firm       Name of Firm 
 
____________________________________________________________________________ 
 Signature       Signature 
 
____________________________________________________________________________ 
 Name        Name 
 
____________________________________________________________________________ 
 Title        Title 
 
____________________________________________________________________________ 
 Date        Date 
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Date _______________________________________________ 
 

State of ____________________________________________ 
 

County of __________________________________________ 
 
 

On this  ____ day of _______________, 19 __, before me appeared (Name) _________________, to me personally known, 
who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by  (Name of 
firm) ________________________________ to execute the affidavit and did so as his or her free act and deed. 
 

Notary Public __________________________________________ 
 

Commission expires _____________________________________ 
 

[Seal] 
 
 
 
 
 
 
 
 

Date _______________________________________________ 
 

State of ____________________________________________ 
 

County of __________________________________________ 
 

On this  ___ day of   _______________, 19 __, before me appeared (Name) _________________ to me personally known, 
who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of 
firm) ___________________________ to execute the affidavit and did so as his or her free act and deed. 
 

Notary Public __________________________________________ 
 

Commission expires _____________________________________ 
 

[Seal] 
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REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. GENERAL 
1. These contract provisions shall apply to all work performed on the contract by the contractor's own organization and 

with the assistance of workers under the contractor's immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

 
2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the stipulations 

contained in these Required Contract Provisions, and further require their inclusion in any lower tier subcontract or 
purchase order that may in turn be made.  The Required Contract Provisions shall not be incorporated by reference 
in any case.  The prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with these Required Contract Provisions. 

 
3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds for 

termination of the contract. 
 
4. A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as 

provided in 29 CFR 5.12: 
 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 
 

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of these 
Required Contract Provisions shall not be subject to the general disputes clause of this contract.  Such disputes shall 
be resolved in accordance with the procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, 
and 7.  Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the DOL, or the contractor's employees or their representatives. 

 
6. Selection of Labor:  During the performance of this contract, the contractor shall not: 
 

a. discriminate against labor from any other State, possession, or territory of the United States (except for 
employment preference for Appalachian contracts, when applicable, as specified in Attachment A), or 

 
b. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts 

who are on parole, supervised release, or probation. 
 

II. NONDISCRIMINATION 
 (Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
 
1. Equal Employment Opportunity:  Equal employment opportunity (EEO) requirements not to discriminate and to 

take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules, regulations 
(28 CFR 35, 29 CFR 1630, and 41 CFR 60) and orders of the Secretary of Labor as modified by the provisions 
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action 
standards for the contractor's project activities under this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 1990 
(42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract.  
In the execution of this contract, the contractor agrees to comply with the following minimum specific requirement 
activities of EEO: 

 
a. The contractor will work with the State highway agency (SHA) and the Federal Government in carrying out 

EEO obligations and in their review of his/her activities under the contract. 
 
b. The contractor will accept as his operating policy the following statement: 
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 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, national origin, age or disability.  Such action shall 
include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship, preapprenticeship, 
and/or on-the-job training." 

 
2. EEO Officer:  The contractor will designate and make known to the SHA contracting officers an EEO Officer who 

will have the responsibility for and must be capable of effectively administering and promoting an active contractor 
program of EEO and who must be assigned adequate authority and responsibility to do so. 

 
3. Dissemination of Policy:  All members of the contractor's staff who are authorized to hire, supervise, promote, and 

discharge employees, or who recommend such action, or who are substantially involved in such action, will be made 
fully cognizant of, and will implement, the contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the above agreement will be met, the following 
actions will be taken as a minimum: 

 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and 

then not less often than once every six months, at which time the contractor's EEO policy and its implementation 
will be reviewed and explained.  The meetings will be conducted by the EEO Officer. 

 
b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, 

covering all major aspects of the contractor's EEO obligations within thirty days following their reporting for 
duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the 

contractor's procedures for locating and hiring minority group employees. 
 
d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to 

employees, applicants for employment and potential employees. 
 
e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of 

employees by means of meetings, employee handbooks, or other appropriate means. 
 

4. Recruitment:  When advertising for employees, the contractor will include in all advertisements for employees the 
notation:  "An Equal Opportunity Employer."  All such advertisements will be placed in publications having a large 
circulation among minority groups in the area from which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment 

through public and private employee referral sources likely to yield qualified minority group applicants.  To 
meet this requirement, the contractor will identify sources of potential minority group employees, and establish 
with such identified sources procedures whereby minority group applicants may be referred to the contractor for 
employment consideration. 

 
b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is 

expected to observe the provisions of that agreement to the extent that the system permits the contractor's 
compliance with EEO contract provisions.  (The DOL has held that where implementation of such agreements 
have the effect of discriminating against minorities or women, or obligates the contractor to do the same, such 
implementation violates Executive Order 11246, as amended.)  

 
c. The contractor will encourage his present employees to refer minority group applicants for employment.  

Information and procedures with regard to referring minority group applicants will be discussed with employees. 
 

5. Personnel Actions:  Wages, working conditions, and employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, 
shall be taken without regard to race, color, religion, sex, national origin, age or disability.  The following procedures 
shall be followed:  
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a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee 
facilities do not indicate discriminatory treatment of project site personnel. 

 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any 

evidence of discriminatory wage practices. 
 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is 

evidence of discrimination.  Where evidence is found, the contractor will promptly take corrective action.  If the 
review indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall 
include all affected persons. 

 
d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in 

connection with his obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the investigation indicates that the discrimination may 
affect persons other than the complainant, such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every complainant of all of his avenues of appeal. 

 
6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and increasing the skills of minority group and women 
employees, and applicants for employment. 

 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, 

the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for 
the geographical area of contract performance.  Where feasible, 25 percent of apprentices or trainees in each 
occupation shall be in their first year of apprenticeship or training.  In the event a special provision for training 
is provided under this contract, this subparagraph will be superseded as indicated in the special provision. 

 
c. The contractor will advise employees and applicants for employment of available training programs and 

entrance requirements for each. 
 
d. The contractor will periodically review the training and promotion potential of minority group and women 

employees and will encourage eligible employees to apply for such training and promotion. 
 

7. Unions:  If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use 
his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority groups and women 
within the unions, and to effect referrals by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor's association acting as agent will include the procedures set forth 
below:  

 
a. The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed 

toward qualifying more minority group members and women for membership in the unions and increasing the 
skills of minority group employees and women so that they may qualify for higher paying employment. 

 
b. The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such 

union will be contractually bound to refer applicants without regard to their race, color, religion, sex, national 
origin, age or disability. 

 
c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to 

the extent such information is within the exclusive possession of the labor union and such labor union refuses to 
furnish such information to the contractor, the contractor shall so certify to the SHA and shall set forth what 
efforts have been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor with a reasonable flow of minority and women referrals 

within the time limit set forth in the collective bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national origin, 
age or disability; making full efforts to obtain qualified and/or qualifiable minority group persons and women.  
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(The DOL has held that it shall be no excuse that the union with which the contractor has a collective bargaining 
agreement providing for exclusive referral failed to refer minority employees.)  In the event the union referral 
practice prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, 
and these special provisions, such contractor shall immediately notify the SHA. 

 
8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:  The contractor shall not 

discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the selection and 
retention of subcontractors, including procurement of materials and leases of equipment. 

 
a. The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this 

contract. 
 
b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to compete 

for and perform subcontracts which the contractor enters into pursuant to this contract.  The contractor will use 
his best efforts to solicit bids from and to utilize DBE subcontractors or subcontractors with meaningful minority 
group and female representation among their employees.  Contractors shall obtain lists of DBE construction 
firms from SHA personnel. 

 
c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations. 
 

9. Records and Reports:  The contractor shall keep such records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of three years following completion of the contract work 
and shall be available at reasonable times and places for inspection by authorized representatives of the SHA and the 
FHWA. 

 
a. The records kept by the contractor shall document the following: 
 
 (1) The number of minority and non-minority group members and women employed in each work 

 classification on the project; 
 
 (2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment 

 opportunities for minorities and women; 
 
 (3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and 

 female employees; and  
 
 (4) The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with 

 meaningful minority and female representation among their employees. 
 
b. The contractors will submit an annual report to the SHA each July for the duration of the project, indicating the 

number of minority, women, and non-minority group employees currently engaged in each work classification 
required by the contract work.  This information is to be reported on Form FHWA-1391.  If on-the-job training 
is being required by special provision, the contractor will be required to collect and report training data. 

 
III. NONSEGREGATED FACILITIES 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
 

a. By submission of this bid, the execution of this contract or subcontract, or the consummation of this material 
supply agreement or purchase order, as appropriate, the bidder, Federal-aid construction contractor, 
subcontractor, material supplier, or vendor, as appropriate, certifies that the firm does not maintain or provide 
for its employees any segregated facilities at any of its establishments, and that the firm does not permit its 
employees to perform their services at any location, under its control, where segregated facilities are maintained.  
The firm agrees that a breach of this certification is a violation of the EEO provisions of this contract.  The firm 
further certifies that no employee will be denied access to adequate facilities on the basis of sex or disability. 

 
b. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms 

and washrooms, restaurants and other eating areas, time clocks, locker rooms, and other storage or dressing 
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areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive, or are, in fact, segregated on the basis of 
race, color, religion, national origin, age or disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility override (e.g. disabled parking). 

 
c. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors or 

material suppliers prior to award of subcontracts or consummation of material supply agreements of $10,000 or 
more and that it will retain such certifications in its files. 

 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects 
located on roadways classified as local roads or rural minor collectors, which are exempt.) 

 
1. General: 

a. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week and without subsequent deduction or rebate on any account [except such payroll 
deductions as are permitted by regulations (29 CFR 3)] issued by the Secretary of Labor under the Copeland Act 
(40 U.S.C. 276c) the full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at 
time of payment.  The payment shall be computed at wage rates not less than those contained in the wage 
determination of the Secretary of Labor (hereinafter "the wage determination") which is attached hereto and 
made a part hereof, regardless of any contractual relationship which may be alleged to exist between the 
contractor or its subcontractors and such laborers and mechanics.  The wage determination (including any 
additional classifications and wage rates conformed under paragraph 2 of this Section IV and the DOL poster 
(WH-1321) or Form FHWA-1495) shall be posted at all times by the contractor and its subcontractors at the site 
of the work in a prominent and accessible place where it can be easily seen by the workers.  For the purpose of 
this Section, contributions made or costs reasonably anticipated for bona fide fringe benefits under Section 
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or mechanics are considered wages paid 
to such laborers or mechanics, subject to the provisions of Section IV, paragraph 3b, hereof.  Also, for the 
purpose of this Section, regular contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to 
be constructively made or incurred during such weekly period.  Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in paragraphs 4 and 5 of this Section IV. 

 
b. Laborers or mechanics performing work in more than one classification may be compensated at the rate 

specified for each classification for the time actually worked therein, provided, that the employer's payroll 
records accurately set forth the time spent in each classification in which work is performed. 

 
c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are 

herein incorporated by reference in this contract. 
 

2. Classification: 
a. The SHA contracting officer shall require that any class of laborers or mechanics employed under the contract, 

which is not listed in the wage determination, shall be classified in conformance with the wage determination. 
 
b. The contracting officer shall approve an additional classification, wage rate and fringe benefits only when the 

following criteria have been met: 
 
 (1) the work to be performed by the additional classification requested is not performed by a classification in 

 the wage determination; 
 
 (2) the additional classification is utilized in the area by the construction industry;  
 
 (3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 

 rates contained in the wage determination; and 
 
 (4) with respect to helpers, when such a classification prevails in the area in which the work is performed. 
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c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in the 

additional classification or their representatives, and the contracting officer agree on the classification and wage 
rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the DOL, Administrator of the Wage and Hour Division, Employment 
Standards Administration, Washington, D.C. 20210.  The Wage and Hour Administrator, or an authorized 
representative, will approve, modify, or disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary. 

 
d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in the 

additional classification or their representatives, and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the recommendation 
of the contracting officer, to the Wage and Hour Administrator for determination.  Said Administrator, or an 
authorized representative, will issue a determination within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day period that additional time is necessary 

 
e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c or 2d of this 

Section IV shall be paid to all workers performing work in the additional classification from the first day on 
which work is performed in the classification. 

 
3. Payment of Fringe Benefits: 

a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the contractor or subcontractors, as appropriate, shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an 
hourly case equivalent thereof. 

 
b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third person, 

he/she may consider as a part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, provided, that the Secretary of Labor 
has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have 
been met.  The Secretary of Labor may require the contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers: 

a. Apprentices: 
 
 (1) Apprentices will be permitted to work at less than the predetermined rate for the work they performed when 

 they are employed pursuant to and individually registered in a bona fide apprenticeship program registered 
 with the DOL, Employment and Training Administration, Bureau of Apprenticeship and Training, or with 
 a State apprenticeship agency recognized by the Bureau, or if a person is employed in his/her first 90 days 
 of probationary employment as an apprentice in such an apprenticeship program, who is not individually 
 registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
 State apprenticeship agency (where appropriate) to be eligible for probationary employment as an 
 apprentice. 

 
 (2) The allowable ratio of apprentices to journeyman-level employees on the job site in any craft classification 

 shall not be greater than the ratio permitted to the contractor as to the entire work force under the registered 
 program.  Any employee listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
 employed as stated above, shall be paid not less than the applicable wage rate listed in the wage 
 determination for the classification of work actually performed.  In addition, any apprentice performing 
 work on the job site in excess of the ratio permitted under the registered program shall be paid not less than 
 the applicable wage rate on the wage determination for the work actually performed.  Where a contractor or 
 subcontractor is performing construction on a project in a locality other than that in which its program is 
 registered, the ratios and wage rates (expressed in percentages of the journeyman-level hourly rate) 
 specified in the contractor's or subcontractor's registered program shall be observed. 
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 (3) Every apprentice must be paid at not less than the rate specified in the registered program for the 

 apprentice's level of progress, expressed as a percentage of the journeyman-level hourly rate specified in 
 the applicable wage determination.  Apprentices shall be paid fringe benefits in accordance with the 
 provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe benefits, 
 apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
 applicable classification.  If the Administrator for the Wage and Hour Division determines that a different 
 practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
 determination. 

 
 (4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized by the 

 Bureau, withdraws approval of an apprenticeship program, the contractor or subcontractor will no longer be 
 permitted to utilize apprentices at less than the applicable predetermined rate for the comparable work 
 performed by regular employees until an acceptable program is approved. 

 
b. Trainees: 
 
 (1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 

 rate for the work performed unless they are employed pursuant to and individually registered in a program 
 which has received prior approval, evidenced by formal certification by the DOL, Employment and 
 Training Administration. 

 
 (2) The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted 

 under the plan approved by the Employment and Training Administration.  Any employee listed on the 
 payroll at a trainee rate who is not registered and participating in a training plan approved by the 
 Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 
 determination for the classification of work actually performed.  In addition, any trainee performing work 
on  the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
 applicable wage rate on the wage determination for the work actually performed. 

 
 (3) Every trainee must be paid at not less than the rate specified in the approved program for his/her level of 

 progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage 
 determination.  Trainees shall be paid fringe benefits in accordance with the provisions of the trainee 
 program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
 fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division 
 determines that there is an apprenticeship program associated with the corresponding journeyman-level 
 wage rate on the wage determination which provides for less than full fringe benefits for apprentices, in 
 which case such trainees shall receive the same fringe benefits as apprentices. 

 
 (4) In the event the Employment and Training Administration withdraws approval of a training program, the 

 contractor or subcontractor will no longer be permitted to utilize trainees at less than the applicable 
 predetermined rate for the work performed until an acceptable program is approved. 

 
c. Helpers: 
 
 Helpers will be permitted to work on a project if the helper classification is specified and defined on the 

applicable wage determination or is approved pursuant to the conformance procedure set forth in Section IV.2.  
Any worker listed on a payroll at a helper wage rate, who is not a helper under an approved definition, shall be 
paid not less than the applicable wage rate on the wage determination for the classification of work actually 
performed. 

 
5. Apprentices and Trainees (Programs of the U.S. DOT): 
 Apprentices and trainees working under apprenticeship and skill training programs which have been certified by the 

Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs are 
not subject to the requirements of paragraph 4 of this Section IV.  The straight time hourly wage rates for apprentices 
and trainees under such programs will be established by the particular programs.  The ratio of apprentices and 
trainees to journeymen shall not be greater than permitted by the terms of the particular program. 
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6. Withholding: 
 The SHA shall upon its own action or upon written request of an authorized representative of the DOL withhold, or 

cause to be withheld, from the contractor or subcontractor under this contract or any other Federal contract with the 
same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements 
which is held by the same prime contractor, as much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the contractor or 
any subcontractor the full amount of wages required by the contract.  In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the 
wages required by the contract, the SHA contracting officer may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased. 

 
7. Overtime Requirements: 
 No contractor or subcontractor contracting for any part of the contract work which may require or involve the 

employment of laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers described in 
paragraphs 4 and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any workweek in 
which he/she is employed on such work, to work in excess of 40 hours in such workweek unless such laborer, 
mechanic, watchman, or guard receives compensation at a rate not less than one-and-one-half times his/her basic rate 
of pay for all hours worked in excess of 40 hours in such workweek. 

 
8. Violation: 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of any violation of the clause set forth in paragraph 7 

above, the contractor and any subcontractor responsible thereof shall be liable to the affected employee for his/her 
unpaid wages.  In addition, such contractor and subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such District or to such territory) for liquidated 
damages.  Such liquidated damages shall be computed with respect to each individual laborer, mechanic, watchman, 
or guard employed in violation of the clause set forth in paragraph 7, in the sum of $10 for each calendar day on 
which such employee was required or permitted to work in excess of the standard work week of 40 hours without 
payment of the overtime wages required by the clause set forth in paragraph 7. 

 
9. Withholding for Unpaid Wages and Liquidated Damages: 
 The SHA shall upon its own action or upon written request of any authorized representative of the DOL withhold, or 

cause to be withheld, from any monies payable on account of work performed by the contractor or subcontractor 
under any such contract or any other Federal contract with the same prime contractor, or any other Federally-assisted 
contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in paragraph 8 above. 

 
V. STATEMENTS AND PAYROLLS 

 (Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects 
located on roadways classified as local roads or rural collectors, which are exempt.) 

 
1. Compliance with Copeland Regulations (29 CFR 3): 
 
 The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are herein incorporated 

by reference. 
 
2. Payrolls and Payroll Records: 
 

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each subcontractor during 
the course of the work and preserved for a period of 3 years from the date of completion of the contract for all 
laborers, mechanics, apprentices, trainees, watchmen, helpers, and guards working at the site of the work. 

 
b. The payroll records shall contain the name, social security number, and address of each such employee; his or 

her correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated for 
bona fide fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon 
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Act); daily and weekly number of hours worked; deductions made; and actual wages paid.  In addition, for 
Appalachian contracts, the payroll records shall contain a notation indicating whether the employee does, or 
does not, normally reside in the labor area as defined in Attachment A, paragraph 1.  Whenever the Secretary of 
Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a plan or program described in Section 
1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, that the plan or program is financially responsible, 
that the plan or program has been communicated in writing to the laborers or mechanics affected, and show the 
cost anticipated or the actual cost incurred in providing benefits.  Contractors or subcontractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the registration of 
apprentices and trainees, and ratios and wage rates prescribed in the applicable programs. 

 
c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the SHA 

resident engineer a payroll of wages paid each of its employees (including apprentices, trainees, and helpers, 
described in Section IV, paragraphs 4 and 5, and watchmen and guards engaged on work during the preceding 
weekly payroll period).  The payroll submitted shall set out accurately and completely all of the information 
required to be maintained under paragraph 2b of this Section V.  This information may be submitted in any form 
desired.  Optional Form WH-347 is available for this purpose and may be purchased from the Superintendent of 
Documents (Federal stock number 029-005-0014-1), U.S. Government Printing Office, Washington, D.C. 
20402.  The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. 

 
d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or 

subcontractor or his/her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify the following: 

 
 (1) that the payroll for the payroll period contains the information required to be maintained under paragraph 

2b  of this Section V and that such information is correct and complete; 
 
 (2) that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 

 during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
 indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, 
 other than permissible deductions as set forth in the Regulations, 29 CFR 3; 

 
 (3) that each laborer or mechanic has been paid not less that the applicable wage rate and fringe benefits or 

 cash equivalent for the classification of worked performed, as specified in the applicable wage 
 determination incorporated into the contract. 

 
e. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-

347 shall satisfy the requirement for submission of the "Statement of Compliance" required by paragraph 2d of 
this Section V. 

 
f. The falsification of any of the above certifications may subject the contractor to civil or criminal prosecution 

under 18 U.S.C. 1001 and 31 U.S.C. 231. 
 
g. The contractor or subcontractor shall make the records required under paragraph 2b of this Section V available 

for inspection, copying, or transcription by authorized representatives of the SHA, the FHWA, or the DOL, and 
shall permit such representatives to interview employees during working hours on the job.  If the contractor or 
subcontractor fails to submit the required records or to make them available, the SHA, the FHWA, the DOL, or 
all may, after written notice to the contractor, sponsor, applicant, or owner, take such actions as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds.  Furthermore, failure 
to submit the required records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 

 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 

1. On all Federal-aid contracts on the National Highway System, except those which provide solely for the installation 
of protective devices at railroad grade crossings, those which are constructed on a force account or direct labor basis, 
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highway beautification contracts, and contracts for which the total final construction cost for roadway and bridge is 
less than $1,000,000 (23 CFR 635) the contractor shall: 

 
a. Become familiar with the list of specific materials and supplies contained in Form FHWA-47, "Statement of 

Materials and Labor Used by Contractor of Highway Construction Involving Federal Funds," prior to the 
commencement of work under this contract. 

 
b. Maintain a record of the total cost of all materials and supplies purchased for and incorporated in the work, and 

also of the quantities of those specific materials and supplies listed on Form FHWA-47, and in the units shown 
on Form FHWA-47. 

 
c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form FHWA-47 together with the 

data required in paragraph 1b relative to materials and supplies, a final labor summary of all contract work 
indicating the total hours worked and the total amount earned. 

 
2. At the prime contractor's option, either a single report covering all contract work or separate reports for the 

contractor and for each subcontract shall be submitted. 
 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 
1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a 

greater percentage if specified elsewhere in the contract) of the total original contract price, excluding any specialty 
items designated by the State.  Specialty items may be performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total original contract price before computing the amount of 
work required to be performed by the contractor's own organization (23 CFR 635). 

 
a. "Its own organization" shall be construed to include only workers employed and paid directly by the prime 

contractor and equipment owned or rented by the prime contractor, with or without operators.  Such term does 
not include employees or equipment of a subcontractor, assignee, or agent of the prime contractor. 

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, 

or equipment not ordinarily available in the type of contracting organizations qualified and expected to bid on 
the contract as a whole and in general are to be limited to minor components of the overall contract. 

 
2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed includes the 

cost of material and manufactured products which are to be purchased or produced by the contractor under the 
contract provisions. 

 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full 

authority to direct performance of the work in accordance with the contract requirements, and is in charge of all 
construction operations (regardless of who performs the work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the SHA contracting officer determines is necessary to 
assure the performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the 

SHA contracting officer, or authorized representative, and such consent when given shall not be construed to relieve 
the contractor of any responsibility for the fulfillment of the contract.  Written consent will be given only after the 
SHA has assured that each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract. 

 
VIII. SAFETY: ACCIDENT PREVENTION 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635).  The contractor shall provide all safeguards, safety devices 
and protective equipment and take any other needed actions as it determines, or as the SHA contracting officer may 
determine, to be reasonably necessary to protect the life and health of employees on the job and the safety of the 
public and to protect property in connection with the performance of the work covered by the contract. 
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2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any subcontractor shall not permit any employee, in performance of 
the contract, to work in surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health standards (29 CFR 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards Act (40 
U.S.C. 333). 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative 

thereof, shall have right of entry to any site of contract performance to inspect or investigate the matter of 
compliance with the construction safety and health standards and to carry out the duties of the Secretary under 
Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid 
highway projects, it is essential that all persons concerned with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or misrepresentation with respect to any facts related to the project 
is a violation of Federal law.  To prevent any misunderstanding regarding the seriousness of these and similar acts, the 
following notice shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily 
available to all persons concerned with the project: 

 
Notice To All Personnel Engaged On Federal-Aid Highway Projects 

 
18 U.S.C. 1020 READS AS FOLLOWS: 
 
"Whoever being an officer, agent, or employee of the United States, or any State or Territory, or whoever, whether a 

person, association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the 

character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or 

report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and 
supplemented; 

 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both." 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 

 (Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) 
 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid 

construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 
1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt under 

the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal Water 
Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, 
and regulations in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the U.S. 
Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 

 
2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean Air 

Act and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines listed thereunder. 
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3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of 
Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is under consideration to 
be listed on the EPA List of Violating Facilities. 

 
4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this Section X in 

every nonexempt subcontract, and further agrees to take such action as the government may direct as a means of 
enforcing such requirements. 

 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY 

EXCLUSION 
1. Instructions for Certification - Primary Covered Transactions: 
 
(Applicable to all Federal-aid contracts - 49 CFR 29) 
 

a. By signing and submitting this proposal, the prospective primary participant is providing the certification set out 
below. 

 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of 

participation in this covered transaction.  The prospective participant shall submit an explanation of why it 
cannot provide the certification set out below.  The certification or explanation will be considered in connection 
with the department or agency's determination whether to enter into this transaction.  However, failure of the 
prospective primary participant to furnish a certification or an explanation shall disqualify such a person from 
participation in this transaction. 

 
c. The certification in this clause is a material representation of fact upon which reliance was placed when the 

department or agency determined to enter into this transaction.  If it is later determined that the prospective 
primary participant knowingly rendered an erroneous certification, in addition to other remedies available to the 
Federal Government, the department or agency may terminate this transaction for cause of default. 

 
d. The prospective primary participant shall provide immediate written notice to the department or agency to 

whom this proposal is submitted if any time the prospective primary participant learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 

"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as 
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing 
Executive Order 12549.  You may contact the department or agency to which this proposal is submitted for 
assistance in obtaining a copy of those regulations. 

 
f. The prospective primary participant agrees by submitting this proposal that, should the proposed covered 

transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person 
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency entering into this transaction. 

 
g. The prospective primary participant further agrees by submitting this proposal that it will include the clause 

titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," provided by the department or agency entering into this covered transaction, without 
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions. 

 
h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 

covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A participant may decide the method and 
frequency by which it determines the eligibility of its principals.  Each participant may, but is not required to, 
check the nonprocurement portion of the "Lists of Parties Excluded From Federal Procurement or 
Nonprocurement Programs" (Nonprocurement List) which is compiled by the General Services Administration. 
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i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render in good faith the certification required by this clause.  The knowledge and information of participant is 
not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

 
j. Except for transactions authorized under paragraph f of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available 
to the Federal Government, the department or agency may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — Primary Covered 

Transactions 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 
 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions by any Federal department or agency; 

 
b. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgement rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or 
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of 
Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State 

or local) with commission of any of the offenses enumerated in paragraph 1b of this certification; and 
 
d. Have not within a 3-year period preceding this application/proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default. 
 

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 

 
2. Instructions for Certification - Lower Tier Covered Transactions: 
 
(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29) 
 

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below. 
 
b. The certification in this clause is a material representation of fact upon which reliance was placed when this 

transaction was entered into.  If it is later determined that the prospective lower tier participant knowingly 
rendered an erroneous certification, in addition to other remedies available to the Federal Government, the 
department or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide immediate written notice to the person to which this 

proposal is submitted if at any time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 

 
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered transaction," 

"participant," "person," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the 
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549.  You 
may contact the person to which this proposal is submitted for assistance in obtaining a copy of those 
regulations. 

 
e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 

transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person 
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who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency with which this transaction originated. 

 
f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause 

titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for 
lower tier covered transactions. 

 
g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 

covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A participant may decide the method and 
frequency by which it determines the eligibility of its principals.  Each participant may, but is not required to, 
check the Nonprocurement List. 

 
h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render in good faith the certification required by this clause.  The knowledge and information of participant is 
not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

 
i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available 
to the Federal Government, the department or agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — Lower Tier Covered 

Transactions 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is 

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction by any Federal department or agency. 

 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such 

prospective participant shall attach an explanation to this proposal. 
 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 (Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 20) 
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that: 
 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding 
of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of 
any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing 

or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
Form to Report Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon which reliance was placed when this transaction was made 

or entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed 
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by 31 U.S.C. 1352.  Any person who fails to file the required certification shall be subject to a civil penalty of not 
less than $10,000 and not more than $100,000 for each such failure. 

 
3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the 

language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 



Contract No.  11-070804 
143 

FEDERAL-AID FEMALE AND MINORITY GOALS 
In accordance with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-aid Construction 

Contracts" the following are the goals for female utilization: 
 

Goal for Women (applies nationwide)..............(percent)   6.9 
 

The following are goals for minority utilization: 
 
 

  
CALIFORNIA ECONOMIC AREA 

 

   Goal 
(Percent) 

174  Redding, CA:  
 Non-SMSA Counties  6.8 
  CA  Lassen; CA  Modoc;CA  Plumas;CA Shasta; CA  Siskiyou; CA  Tehama.  
    
175 Eureka, CA  
 Non-SMSA Counties 6.6 
  CA  Del Norte; CA  Humboldt; CA  Trinity.  
    
176 San Francisco-Oakland-San Jose, CA:  
 SMSA Counties:  
 7120 Salinas-Seaside-Monterey, CA 28.9 
  CA  Monterey.  
 7360 San Francisco-Oakland 25.6 
  CA  Alameda; CA  Contra Costa; CA  Marin; CA  San Francisco; CA  San Mateo.  
 7400 San Jose, CA 19.6 
  CA  Santa Clara.  
 7485 Santa Cruz, CA. 14.9 
  CA  Santa Cruz.  
 7500 Santa Rosa, CA 9.1 
  CA  Sonoma.  
 8720 Vallejo-Fairfield- Napa, CA 17.1 
  CA  Napa; CA  Solano  
 Non-SMSA Counties 23.2 
  CA  Lake; CA  Mendocino; CA  San Benito  
    
177 Sacramento, CA:  
 SMSA Counties:  
 6920  Sacramento, CA 16.1 
  CA  Placer; CA  Sacramento; CA  Yolo.  
 Non-SMSA Counties 14.3 
  CA  Butte; CA  Colusa; CA  El Dorado; CA  Glenn; CA  Nevada; CA  Sierra; CA  

Sutter; CA  Yuba. 
 

    
178 Stockton-Modesto, CA:  
 SMSA Counties:  
 5170  Modesto, CA 12.3 
  CA  Stanislaus.  
 8120  Stockton, CA 24.3 
  CA  San Joaquin.  
 Non-SMSA Counties 19.8 
  CA  Alpine; CA  Amador; CA  Calaveras; CA  Mariposa;CA  Merced; CA  Tuolumne.  
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   Goal 

(Percent) 
179 Fresno-Bakersfield, CA  
 SMSA Counties:  
 0680  Bakersfield, CA 19.1 
  CA  Kern.  
 2840  Fresno, CA 26.1 
  CA  Fresno.  
 Non-SMSA Counties 23.6 
  CA  Kings; CA  Madera; CA  Tulare.  
 
    
180 Los Angeles, CA:  
 SMSA Counties:  
 0360  Anaheim-Santa Ana-Garden Grove, CA 11.9 
  CA  Orange.  
 4480  Los Angeles-Long Beach, CA 28.3 
  CA  Los Angeles.  
 6000  Oxnard-Simi Valley-Ventura, CA 21.5 
  CA  Ventura.  
 6780  Riverside-San Bernardino-Ontario, CA. 19.0 
  CA  Riverside; CA  San Bernardino.  
 7480  Santa Barbara-Santa Maria-Lompoc, CA 19.7 
  CA  Santa Barbara.  
 Non-SMSA Counties 24.6 
  CA  Inyo; CA  Mono; CA  San Luis Obispo.  
    
181 San Diego, CA:  
 SMSA Counties  
 7320  San Diego, CA. 16.9 
  CA  San Diego.  
 Non-SMSA Counties 18.2 
  CA  Imperial.  
 

In addition to the reporting requirements set forth elsewhere in this contract the Contractor and subcontractors holding 
subcontracts, not including material suppliers, of $10,000 or more, shall submit for every month of July during which work is 
performed, employment data as contained under Form FHWA PR-1391 (Appendix C to 23 CFR, Part 230), and in 
accordance with the instructions included thereon. 

 
 
 


